



## FACILITIES SUPPORT SERVICES

425 1st Avenue • Sacramento, CA 95818  
(916) 395-3980 • FAX (916) 264-3107

---

### PRE-BID WALK AGENDA August 4, 2023, 3:00 pm

Project: **Leataata Floyd ES Tele-Center Upgrade.**

1. Introductions
2. MANDATORY JOB WALK: Sign – in Sheet
3. Contractors to be Class **A, B, C-7, or C-10** License
4. Engineer's Estimate: **\$148,234.00**
5. Expected work hours: Work hours will be afterhours, for example, 4pm-12am M-F and most weekends
6. Bidders will be required to be registered with DIR
7. Bid instructions and documents available thru SCUSD website ([www.scusd.edu/contracts-projects-bids](http://www.scusd.edu/contracts-projects-bids)) and e-Builder (<https://gateway.app.e-builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-5076c07d8a32&projectid=2823449e-9025-41ad-a5af-b6a85701c6b6&bidpackageid=8aa28439-7b91-47e2-bd88-6a04ee0040ef> )
8. Scope of Work:
  - a. The Work of this Contract includes but is not limited to: Provision of all clocks, bell and intercom equipment, licenses, software, and accessories for complete and fully operational system. The contractor shall provide all data network equipment, licenses, software, and accessories for complete and fully operational data network system. All touch up paint to match existing conditions for new locations of installation or areas of demolition. Per plans and specifications provided by District.
9. Bids
  - a. All questions about the meaning or intent of the Contract Documents are to be directed via email to the District to Tina Alvarez Bevens at [Tina-Alvarez-Bevens@scusd.edu](mailto:Tina-Alvarez-Bevens@scusd.edu), Chris Ralston at [chris-ralston@scusd.edu](mailto:chris-ralston@scusd.edu), Robert Aldama at [Robert-aldama@scusd.edu](mailto:Robert-aldama@scusd.edu), and cc: Olakunle Gbadamosi, B&D at [ogbadamosi@bdconnect.com](mailto:ogbadamosi@bdconnect.com) or Samer Nassar, B&D at [snassar@bdconnect.com](mailto:snassar@bdconnect.com).
  - b. RFI's Due **no later than 2:00 p.m. Aug. 9, 2023, to Contracts office.**
  - c. Last Addendum issued, if required **August 15, 2023**
10. Bids Due **at 3:00 pm, August 18, 2023** submitted electronically through eBuilder
11. Tentative Start Dates:
  - a. Start of Construction: **September 12, 2023**
  - b. Construction end date **March 22, 2024**
12. Walk Site

**PLEASE NOTE: As of December 2017, SCUSD adopted Resolution 2774 PLA for projects \$500,000 and above.**



# Sacramento City Unified District

MANDATORY Bid Walk Sign-In-Sheet

Leataata Floyd ES Tele-Center Upgrade Project

8/4/2023 @ 3:00 pm

No.	REPRESENTATIVE PRINT NAME	COMPANY	TELEPHONE	EMAIL PRINT CLEARLY
1	Russel Shuman	B & W	(909) 993-0071	rossel@bockmanwoody.com
2	Kelli M. <sup>Consultant</sup> M. <del>Mc</del>	Gudropac	510 990 9908	K.M.Mc@gudropac.com
3	JP Baysari	KS Telecom Inc	310 776 2824	jpb@kstelecominc.com
4	Sean Varasteh	DesignBuid	916-712-1314	sean.var@gmail.com
5	PATRICK BURKE	VANDEN BOS ELECT.	(916) 773-1500	Pat@JDBElectre.com
6	David Pattee	QS Telecom	209-993-1471	dpattee@qualitysound.net
7				