

FACILITIES SUPPORT SERVICES

425 1st Avenue • Sacramento, CA 95818 (916) 395-3980 • FAX (916) 264-3107

> PRE-BID WALK AGENDA August 4, 2023, 9:30 am

Project: Fr. Keith B. Kenny K-8 Tele-Center Upgrade.

- 1. Introductions
- 2. MANDATORY JOB WALK: Sign in Sheet
- 3. Contractors to be Class A, B, C-7, or C-10 License
- 4. Engineer's Estimate: \$205,280.00
- 5. Expected work hours: Work hours will be afterhours, for example, 4pm-12am M-F and most weekends
- 6. Bidders will be required to be registered with DIR
- 7. Bid instructions and documents available thru SCUSD website (www.scusd.edu/contracts-projects-bids) and e-Builder (<u>https://gateway.app.e-builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-5076c07d8a32&projectid=8439bdc7-8df3-4ff2-9122-f22a7324b35e&bidpackageid=15355086-5bfb-4225-9597-fd4481cdc875)</u>
- 8. Scope of Work:
 - a. The Work of this Contract includes but is not limited to: Provision of all clocks, bell and intercom equipment, licenses, software, and accessories for complete and fully operational system. The contractor shall provide all data network equipment, licenses, software, and accessories for complete and fully operational data network system. All touch up paint to match existing conditions for new locations of installation or areas of demolition. Per plans and specifications provided by District.
- 9. Bids
 - a. All questions about the meaning or intent of the Contract Documents are to be directed via email to the District to Tina Alvarez Bevens at <u>Tina-Alvarez-Bevens@scusd.edu</u>, Chris Ralston at <u>chris-</u> <u>ralston@scusd.edu</u>, Robert Aldama at <u>Robert-aldama@scusd.edu</u>, and cc: Olakunle Gbadamosi, B&D at <u>ogbadamosi@bdconnect.com</u> or Samer Nassar, B&D at <u>snassar@bdconnect.com</u>.
 - b. RFI's Due no later than 2:00 p.m. Aug. 9, 2023, to Contracts office.
 - c. Last Addendum issued, if required August 15, 2023
- 10. Bids Due **at 9:30 am, August 18, 2023** submitted electronically through eBuilder
- 11. Tentative Start Dates:
 - a. Start of Construction: September 12, 2023
 - b. Construction end date: February 27, 2024
- 12. Walk Site

PLEASE NOTE: As of December 2017, SCUSD adopted Resolution 2774 PLA for projects \$500,000 and above.



ろ

Sacramento City Unified District

MANDATORY Bid Walk Sign-In-Sheet

Fr. Keith B. Kenny K-8 Tele-Center Upgrade Project

8/4/2023 @ 9:30 am

No.	REPRESENTIVE PRINT NAME	COMPANY	TELEPHONE	EMAIL PRINT CLEARLY
1	David Pattee	Quality Sound	209-993-1471	dpattee@qualitysound.net
2	JP Baysari	KS Telecom Inc.	310 776 2824	jpb@ksteleconinc.com
3	Russel Shuman	BAW	(209)993-0071	russel abochmon tooody.
4	Andry Crivean	VDB	916-773-1500	and gupp Electric con
5	Rubelivo Lozomo	LP Ergineers	916 - 741 7287	rlozano@yahoo.com
6	JOE SHUTCHY	CMARTA CORRECT	2 730-697-6289	NFF CMM
7				-

Vanden Bos Electric

ANDY GREEN Project Manager

License #627898

502 Giuseppe Ct., Suite 5 Roseville, CA 95678 andy@vdbelectric.com

Tel. (916) 773-1500 Fax (916) 773-1973 Cell (916) 295-9595



RUSSEL SHUMAN, RCDD COMMUNICATIONS DIVISION MANAGER



Bockmon & Woody Electric Co., Inc.

Industrial, Commercial, Institutional, Design/Build License No. 588308

1528 El Pinal Dr. P. O. Box 1018 STOCKTON, CA 95201 www.bockmonwoody.com

Telephone: (209) 464-4878 FAX: (209) 465-5314 Cell: (209) 993-0071 russel@bockmonwoody.com