CONTRACT FORMS

For all or a portion of the following Site:

Project: Nicholas Elementary School New School Construction and Modernization Project
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APN: 039-0133-011-0000
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5735 47% Avenue

Sacramento, CA 95824
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Dated as of , 20
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PERFORMANCE BOND
(100% of Contract Price)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“Board”) of the Sacramento City Unified School District,
("District”) and ("Principal”) have entered into a contract for the furnishing
of all materials and labor, services and transportation, necessary, convenient, and proper to perform
the following project:

Nicholas Elementary School New School Construction and Modernization Project

("Project” or “Contract”) which Contract dated , 20__, and all of the Contract
Documents attached to or forming a part of the Contract, are hereby referred to and made a part
hereof; and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the faithful
performance of the Contract.

NOW, THEREFORE, the Principal and

(“Surety”) are held

and firmly bound unto the Board of the District in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which sum
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and
assigns jointly and severally, firmly by these presents, to:

- Promptly perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal’s failure
to perform all the Work required to complete the Project.

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing
the Contract in accordance with its terms and conditions, and upon determination by the District of
the lowest responsible bidder, arrange for a contract between such bidder and the District and make
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including,
without limitation, all obligations with respect to warranties, guarantees and the payment of liquidated
damages. The term “balance of the Contract Price,” as used in this paragraph, shall mean the total
amount payable to Principal by the District under the Contract and any modifications thereto, less the
amount previously paid by the District to the Principal, less any withholdings by the District allowed
under the Contract. District shall not be required or obligated to accept a tender of a completion
contractor from the Surety for any or no reason.

The condition of the obligation is such that, if the above bounden Principal, his or its heirs, executors,
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly
keep and perform the covenants, conditions, and agreements in the Contract and any alteration
thereof made as therein provided, on his or its part to be kept and performed at the time and in the
intent and meaning, including all contractual guarantees and warrantees of materials and
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workmanship, and shall indemnify and save harmless the District, its trustees, officers and agents,
as therein stipulated, then this obligation shall become null and void, otherwise it shall be and remain
in full force and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by
Surety to fulfill its obligations in the event of default by the Principal. Surety shall not utilize Principal
in completing the Work nor shall Surety accept a Bid from Principal for completion of the Work if the
District declares the Principal to be in default and notifies Surety of the District’s objection to Principal’s
further participation in the completion of the Work.

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which
time Surety’s obligation shall continue if Developer shall fail to make full, complete, and satisfactory
repair and replacements and totally protect the District from loss or damage resulting from or caused
by defective materials or faulty workmanship. The obligations of Surety hereunder shall continue so
long as any obligation of Developer remains. Nothing herein shall limit the District’s rights or
Developer or Surety’s obligations under the Contract, law or equity, including, but not limited to,
California Code of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the
specifications accompanying the same shall in any way affect its obligation on this bond, and it does
hereby waive notice of any such change, extension of time, alteration, or addition to the terms of the
Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all
purposes be deemed an original thereof, have been duly executed by the Principal and Surety above
named, on the day of , 20

Principal Surety

By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Developer must attach a Notarial Acknowledgment for all Surety's signatures and a Power
of Attorney and Certificate of Authority for Surety. The California Department of Insurance
must authorize the Surety to be an admitted surety insurer.

END OF DOCUMENT
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PAYMENT BOND

Developer's Labor & Material Bond
(100% of Contract Price)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“Board”) of the Sacramento City Unified School District,
(“District”) and (“Principal”) have entered into a contract for the furnishing
of all materials and labor, services and transportation, necessary, convenient, and proper to
perform the following project:

Nicholas Elementary School New School Construction and Modernization Project

(“Project” or “Contract”) which Contract dated , 20__, and all of the Contract
Documents attached to or forming a part of the Contract, are hereby referred to and made a
part hereof; and

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon
the performance of the work, to file a good and sufficient bond with the body by which the
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract price,
to secure the claims to which reference is made in sections 9000 through 9510 and 9550
through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.

NOW, THEREFORE, the Principal and

(“Surety”)
are held and firmly bound unto all laborers, material men, and other persons referred to in
said statutes in the sum of

Dollars ($ ), lawful money of the United States, being a sum not less than the total
amount payable by the terms of Contract, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, jointly
and severally, by these presents.

The condition of this obligation is that if the Principal or any of his or its subcontractors, of
the heirs, executors, administrators, successors, or assigns of any, all, or either of them shall
fail to pay for any labor, materials, provisions, provender, or other supplies, used in, upon,
for or about the performance of the work contracted to be done, or for any work or labor
thereon of any kind, or for amounts required to be deducted, withheld, and paid over to the
Employment Development Department from the wages of employees of the Principal or any
of his or its subcontractors of any tier under Section 13020 of the Unemployment Insurance
Code with respect to such work or labor, that the Surety will pay the same in an amount not
exceeding the amount herein above set forth, and also in case suit is brought upon this bond,
will pay a reasonable attorney’s fee to be awarded and fixed by the Court, and to be taxed as
costs and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any
and all persons, companies, and corporations entitled to file claims under section 9100 of the
Civil Code, so as to give a right of action to them or their assigns in any suit brought upon
this bond.
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Should the condition of this bond be fully performed, then this obligation shall become null
and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration, or addition to the terms of Contract or the specifications accompanying
the same shall in any manner affect its obligations on this bond, and it does hereby waive
notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall
for all purposes be deemed an original thereof, have been duly executed by the Principal and

Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Developer must attach a Notarial Acknowledgment for all Surety's signatures and
a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT
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WORKERS' COMPENSATION CERTIFICATION

Labor Code section 3700, in relevant part, provides:

Every employer except the State shall secure the payment of compensation in one or
more of the following ways:

a. By being insured against liability to pay compensation by one or more insurers
duly authorized to write compensation insurance in this state; and/or

b. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every employer
to be insured against liability for workers' compensation or to undertake self-insurance in
accordance with the provisions of that code, and I will comply with such provisions before
commencing the performance of the Work of this Contract.

Date:

Proper Name of Developer:

Signature:

Print Name:

Title:

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be
signed and filed with the awarding body prior to performing any Work under this Contract.)

END OF DOCUMENT
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PREVAILING WAGE AND
RELATED LABOR REQUIREMENTS CERTIFICATION

I hereby certify that I will conform to the State of California Public Works Contract
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice,
payroll records, and apprentice and trainee employment requirements, for all Work on the
above Project including, without limitation, labor compliance monitoring and enforcement by
the Department of Industrial Relations.

Date:

Name of Developer:

Signature:
Print Name:
Title:
END OF DOCUMENT
Prevailing Wage and Related Labor Requirements Certification Page1of 1
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CRIMINAL BACKGROUND INVESTIGATION
/FINGERPRINTING CERTIFICATION

The undersigned does hereby certify to the District that I am a representative of the Developer
currently under contract with the District; that I am familiar with the facts herein certified;
and that I am authorized and qualified to execute this certificate on behalf of Developer.

Developer certifies that it has taken at least one of the following actions (check all that apply):

O

O

Pursuant to Education Code section 45125.2(a), Developer has installed or will install,
prior to commencement of Work, a physical barrier at the Work Site, that will limit contact
between Developer's employees, Subcontractors or suppliers and District pupils at all
times; and/or

Pursuant to Education Code section 45125.2(a), Developer certifies that all employees will
be under the continual supervision of, and monitored by, an employee of the Developer
who the California Department of Justice (*D0J") has ascertained, or as described below,
will ascertain, has not been convicted of a violent or serious felony. The name and title
of the employee who will be supervising Developer's and its subcontractors' or suppliers’
employees is:

Name:

Title:

NOTE: If Developer is a sole proprietor, and elects the above option, Developer must
have the above-named employee’s fingerprints prepared and submitted by District for
submission to the DOJ, in accordance with Education Code section 45125.1(h). No work
shall commence until such determination by DOJ has been made.

Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to
protect the safety of any pupils that may come in contact with Developer’s employees,
subcontractors or suppliers so that the fingerprinting and criminal background
investigation requirements of Education Code section 45125.2 shall not apply to Developer
under the Contract.

The Work on the Contract is either (i) at an unoccupied school site and no employee of
Developer and/or subcontractor or supplier of any tier of the Contract shall come in
contact with the District pupils or (ii) if Developer’s employees or any subcontractor or
supplier of any tier of the Contract interacts with pupils, such interaction shall only take
place under the immediate supervision and control of the pupil’s parent or guardian or a
school employee, so that the fingerprinting and criminal background investigation
requirements of Education Code section 45125.1 shall not apply to Developer under the
Contract.

[CONTINUED ON NEXT PAGE]
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O The Developer, who is not a sole proprietor, has complied with the fingerprinting
requirements of Education Code section 45125.1 with respect to all Developer’s employees
and all of its Subcontractors’ employees who may have contact with District pupils in the
course of providing services pursuant to the Contract, and the DOJ has determined (A)
that none of those employees has been convicted of a felony, as that term is defined in
Education Code section 45122.1 and/or (B) that the prohibition does not apply to an
employee as provided by Education Code section 45125.1(e)(2) or (3). When the
Developer performs the criminal background check, it shall immediately provide any
subsequent arrest and conviction information it receives to the District pursuant to the
subsequent arrest service. No work shall commence until the Department of Justice
ascertains that Developer’s employees and any subcontractors’ employees have not been
convicted of a felony as defined in Government Code Section 45122.1.

A complete and accurate list of Developer's employees and of all of its
subcontractors' employees who may come in contact with District pupils during
the course and scope of the Contract is attached hereto as ATTACHMENT “A;”
and/or

O The Developer is a sole proprietor and intends to comply with the fingerprinting
requirements of Education Code section 45125.1(h) with respect to all Developer’s
employees who may have contact with District pupils in the course of providing services
pursuant to the Contract, and hereby agrees to the District’s preparation and submission
of fingerprints such that the DOJ may determine (A) that none of those employees has
been convicted of a felony, as that term is defined in Education Code section 45122.1
and/or (B) that the prohibition does not apply to an employee as provided by Education
Code section 45125.1(e)(2) or (3). No work shall commence until the Department of
Justice ascertains that Developer’s employees and any subcontractors’ employees have
not been convicted of a felony as defined in Government Code Section 45122.1.

Developer’s responsibility for background clearance extends to all of its employees,
Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into
contact with District pupils regardless of whether they are designated as employees or acting
as independent contractors of the Developer.

[CONTINUED ON NEXT PAGE]
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ATTACHMENT “A”
List of Employees/Subcontractors

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

If further space is required for the list of employees/subcontractors, attach additional copies
of this page.

Date:

Proper Name of Developer:

Signature:
Print Name:
Title:
END OF DOCUMENT
Criminal Background Investigation/Fingerprinting Certification Page 3 of 3

#0262-461 - Nicholas Elementary School New School Construction and Modernization
Project



COVID-19 VACCINATION/TESTING CERTIFICATION

The California Department of Public Health ("CDPH") requires, pursuant to its August 11,
2021, Order (“Order”), that all public and private schools serving students in transitional
kindergarten through grade twelve, unless exempt, are required to verify the vaccine status
of all K-12 school workers. Further, pursuant to the Order, all such schools are required to
verify that all workers are either fully vaccinated or undergo weekly diagnostic testing.

On October 12, 2021, the Board of Education of the Sacramento City Unified School District
("SCUSD") approved Resolution No. 3233: Mandatory COVID-19 Vaccination for Eligible,
Non-Exempt Students and Staff, providing that as of January 31, 2022, “all non-exempt
SCUSD staff (including SCUSD partners, contractors, and other individuals who work directly
with students and SCUSD staff on SCUSD facilities)” must be fully vaccinated prior to
performing services at District facilities.

In light of these requirements, Developer certifies that the following entity:

has verified that the Developer and its subcontractors’ personnel providing services at
District’s Project site(s):

[] Have all been fully vaccinated in accordance with the District’s Policy.

[] Have not all been fully vaccinated, but those who are unvaccinated or not
fully vaccinated have filed a valid exemption from vaccination with Developer
and will undergo weekly diagnostic testing in accordance with the District’s
Policy.

Developer understands that the District’s Project site will need to comply with the District’s
COVID-19 requirements for fully vaccinated personnel or unvaccinated personnel. Developer
will comply with District policy, and all applicable state and local laws for vaccinated and
unvaccinated personnel.

CERTIFICATION
I, , certify that I am Developer’s

and that I have made a diligent effort to ascertain the facts with regard to the representations
made herein.

Date:

Proper Name of Developer:

Signature:
Print Name:
Title:
END OF DOCUMENT
COVID-19 Vaccination/Testing Certification Page1of 1
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DRUG-FREE WORKPLACE CERTIFICATION

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract or
grant for the procurement of any property or service from any state agency must certify that
it will provide a drug-free workplace by doing certain specified acts. In addition, the Act
provides that each contract or grant awarded by a state agency may be subject to suspension
of payments or termination of the contract or grant, and the contractor or grantee may be
subject to debarment from future contracting, if the contracting agency determines that
specified acts have occurred.

The District is not a “state agency” as defined in the applicable section(s) of the Government
Code, but the District is a local agency and public school district under California law and
requires all contractors on District projects to comply with the provisions and requirements of
Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.

Developer shall certify that it will provide a drug-free workplace by doing all of the following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of
the following:

(1) The dangers of drug abuse in the workplace.

(2) The person’s or organization’s policy of maintaining a drug-free
workplace.

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs.

(4) The penalties that may be imposed upon employees for drug abuse
violations.

C. Requiring that each employee engaged in the performance of the contract or
grant be given a copy of the statement required above, and that, as a condition
of employment on the contract or grant, the employee agrees to abide by the
terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness
program, and (c) requiring that each employee engaged in the performance of the Contract
be given a copy of the statement required by section 8355(a), and requiring that the employee
agree to abide by the terms of that statement.

Drug-Free Workplace Certification Page 1 of 2
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I also understand that if the District determines that I have either (a) made a false certification
herein, or (b) violated this certification by failing to carry out the requirements of section
8355, that the Contract awarded herein is subject to termination, suspension of payments,
or both. I further understand that, should I violate the terms of the Drug-Free Workplace Act
of 1990, I may be subject to debarment in accordance with the requirements of the
aforementioned Act.

I acknowledge that I am aware of the provisions of Government Code section 8350 et seq.
and hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of
1990.

Date:

Proper Name of Developer:

Signature:

Print Name:

Title:

END OF DOCUMENT
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TOBACCO-FREE ENVIRONMENT CERTIFICATION

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq.,
Health & Safety Code section 104350 et seq., and District Board policies, all District sites,
including the Project site, are tobacco-free environments. Smoking and the use of tobacco
products by all persons is prohibited on or in District property. District property includes
school buildings, school grounds, school-owned vehicles and vehicles owned by others while
on District property.

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments
at District sites, including the Project site and hereby certify that I will adhere to the
requirements of that policy and not permit any of my firm’s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or
smoke on the Project site.

Date:

Proper Name of Developer:

Signature:
Print Name:
Title:
END OF DOCUMENT
Tobacco-Free Environment Certification Page 1 of 1
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DISABLED VETERAN BUSINESS
ENTERPRISE PARTICIPATION CERTIFICATION

GENERAL INSTRUCTIONS

Section 17076.11 of the Education Code requires school districts using, or planning to use,
funds allocated pursuant to the State of California School Facility Program (“Program”) for the
construction and/or modernization of school buildings to have a participation goal for disabled
veteran business enterprises ("DVBE") of at least three percent (3%) per year of the overall
dollar amount expended each year by the school district on projects that receive state funding.
Therefore, lowest responsive responsible bidder awarded the Contract must submit this
document to the District after issuance of the Notice of Award After Guaranteed Maximum
Price, identifying the steps Developer took to solicit DVBE participation in conjunction with
this Contract. Do not submit this form with your bids.

PART I - Method of Compliance with DVBE Participation Goals. Check the appropriate
box to indicate your method of committing the contract dollar amount.

YOUR BUSINESS ENTERPRISE AND YOU WILL AND YOU WILL

IS:

O Disabled veteran owned and your | Include a copy of your Complete Part 1 of this
forces will perform at least 3% of | DVBE letter from Office form and the
this Contract of Small Business and Certification

Disabled Veterans
Business Enterprise
Services ("OSB")*

O Disabled veteran owned but is Use DVBE Include a copy of each
unable to perform 3% of this subcontractors DVBE's letter from OSB
Contract with your forces /suppliers to bring the (including yours, if

Contract participation to | applicable), and
at least 3% complete Part 1 of this

O NOT disabled veteran owned Use DVBE form and the

subcontractors certification

/suppliers for at least
3% of this Contract

OO0 Unable to meet the required Make good faith efforts, | Complete all of this form
participation goals after good including contacts, and the Certification
faith efforts advertisement and DVBE

solicitation

* A DVBE letter from OSB is obtained from the participating DVBE.

Disabled Veteran Business Enterprise Participation Certification Page 1 of 4
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You must complete the following table to show the dollar amount of DVBE
participation:

TOTAL CONTRACT
PRICE

A. Prime Bidder, if DVBE (own participation) $

DVBE Subcontractor or Supplier

Subtotal (A & B)

Non-DVBE

Total Bid

PART II - Contacts. To identify DVBE subcontractors/suppliers for participation in your

contract, you must contact each of the following categories. You should contact several DVBE
organizations.

CATEGORY TELEPHONE DATE PERSON
NUMBER CONTACTED CONTACTED
The District, if any *
0SB, which publishes a list of (916) 323-5478 *
DVBE's; Internet Address: (916) 322-5060

http://www.dgs.ca.gov/osbcr

DVBE Organization (List) *

*Write “recorded message” in this column, if applicable.

Disabled Veteran Business Enterprise Participation Certification Page 2 of 4
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PART III - Advertisement. You must advertise for DVBE participation in both a trade and
focus paper. List the advertisement you place to solicit DVBE participation. Advertisements
should be published at least fourteen (14) days prior to bid/proposal opening; if you cannot
advertise fourteen (14) days prior, advertisements should be published as soon as possible.
Advertisements must include that your firm is seeking DVBE participation, the project name
and location, and you firm’s name, your contact person, and telephone number. Attach copies
of advertisements to this form.

FOCUS/TRADE PAPER NAME CHECK ONE DATE OF
ADVERTISEMENT

TRADE FOCUS

PART IV - DVBE Solicitations. List DVBE subcontractors/suppliers that were invited to bid.
Use the following instructions to complete the remainder of this section (read the three
columns as a sentence from left to right). If you need additional space to list DVBE
solicitations, please use a separate page and attach to this form.

IF THE DVBE..... THEN..... AND.....
was selected to participate Check “yes” in the include a copy of their DVBE

“"SELECTED"” column letter(s) from OSB
was NOT selected to Check “NO” in the state why in the "REASON
participate “SELECTED" column NOT SELECTED" column
did not respond to your Check the "NO RESPONSE”
solicitation column.
DISABLED VETERANS BUSINESS SELECTED REASON NO
ENTERPRISES CONTACTED NOT RESPONSE

SELECTED
YES | NO

A copy of this form must be retained by you and may be subject to a future audit.

Disabled Veteran Business Enterprise Participation Certification Page 3 of 4
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CERTIFICATION

I, certify that I am Developer’s
and that I have made a diligent effort to ascertain the facts with regard to the representations
made herein.

Date:

Name of Developer:

Signature:
Print Name:
Title:
END OF DOCUMENT
Disabled Veteran Business Enterprise Participation Certification Page 4 of 4
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ROOFING PROJECT CERTIFICATION

This form shall be executed by all contractors, materials manufacturers, or vendors involved
in a bid or proposal for the repair or replacement of a roof of a public school building where
the project is either for repair of more than 25% of the roof or that has a total cost more than
$21,000 (“roofing project”) and submitted to the District when the award is made.

Certification of: o Contractor o Materials Manufacturer
o Vendor o Other

I, , , certify that I have not
[Name] [Name of Firm]

offered, given, or agreed to give, received, accepted, or agreed to accept, any gift,
contribution, or any financial incentive whatsoever to or from any person in connection with
the roofing project contract. As used in this certification, “person” means any natural person,
business, partnership, corporation, union, committee, club, or other organization, entity, or
group of individuals.

Furthermore, I, , , certify that
[Name] [Name of Firm]

I do not have, and throughout the duration of the contract, I will not have, any financial

relationship in connection with the performance of this contract with any architect, engineer,

roofing consultant, materials manufacturer, distributor, or vendor that is not disclosed below.

I, , , have the following
[Name] [Name of Firm]

financial relationships with an architect, engineer, roofing consultant, materials manufacturer,
distributor, or vendor, or other person in connection with the following roofing project contract
(provide Name and Address of Building, and Contract Date and Number):
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By my signature below, I hereby certify that, to the best of my knowledge, the contents of
this disclosure are true, or are believed to be true. I further certify on behalf of the Firm that
I am aware of section 3000 et seq. of the California Public Contract Code, and the sections
referenced therein regarding the penalties for providing false information or failing to disclose
a financial relationship in this disclosure. I further certify that I am authorized to make this
certification on behalf of the Firm.

Date:

Proper Name of Firm:

Signature:

Print Name:

Title:

END OF DOCUMENT
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HAZARDOUS MATERIALS
PROCEDURES & REQUIREMENTS

Summary

This document includes information applicable to hazardous materials and hazardous
waste abatement.

Notice of Hazardous Waste or Materials

Developer shall give notice in writing to the District, the Construction Manager,
and the Architect promptly, before any of the following materials are disturbed,
and in no event later than twenty-four (24) hours after first observance, of any:

(1) Material that Developer believes may be a material that is hazardous
waste or hazardous material, as defined in section 25117 of the Health
and Safety Code, that is required to be removed to a Class I, Class II,
or Class III disposal site in accordance with provisions of existing law;

(2) Other material that may present a substantial danger to persons or
property exposed thereto in connection with Work at the site.

Developer's written notice shall indicate whether the hazardous waste or
material was shown or indicated in the Contract Documents to be within the
scope of Work, and whether the materials were brought to the site by
Developer, its Subcontractors, suppliers, or anyone else for whom Developer is
responsible. As used in this section the term "hazardous materials" shall
include, without limitation, asbestos, lead, Polychlorinated biphenyl (PCB),
petroleum and related hydrocarbons, and radioactive material.

In response to Developer's written notice, the District shall investigate the
identified conditions.

If the District determines that conditions do not involve hazardous materials or
that no change in terms of Contract is justified, the District shall so notify
Developer in writing, stating reasons. If the District and Developer cannot
agree on whether conditions justify an adjustment in Contract Price or Contract
Time, or on the extent of any adjustment, Developer shall proceed with the
Work as directed by the District.

If after receipt of notice from the District, Developer does not agree to resume
Work based on a reasonable belief it is unsafe, or does not agree to resume
Work under special conditions, then District may order such portion of Work
that is in connection with such hazardous condition or such affected area to be
deleted from the Work, or performed by others, or District may invoke its rights
to terminate the Contract in whole or in part. District will determine entitlement
to or the amount or extent of an adjustment, if any, in Contract Price or
Contract Time as a result of deleting such portion of Work, or performing the
Work by others.
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If Developer stops Work in connection with any hazardous condition and in any
area affected thereby, Developer shall immediately redeploy its workers,
equipment, and materials, as necessary, to other portions of the Work to
minimize delay and disruption.

4, Additional Warranties and Representations

a.

Developer represents and warrants that it, its employees, and its
subcontractors and their employees, shall at all times have the required levels
of familiarity with the Site and the Work, training, and ability to comply fully
with all applicable laws and contractual requirements for safe and expeditious
performance of the Work, including whatever training is or may be required
regarding the activities to be performed (including, but not limited to, all
training required to address adequately the actual or potential dangers of
Contract performance).

Developer represents and warrants that it, its employees, and its
subcontractors and their employees, shall at all times have and maintain in
good standing any and all certifications and licenses required by applicable
federal, state, and other governmental and quasi-governmental requirements
applicable to the Work.

Developer represents and warrants that it has studied carefully all requirements
of the Specifications regarding procedures for demolition, hazardous waste
abatement, or safety practices, specified in the Contract, and prior to
submitting its bid, has either (a) verified to its satisfaction that the specified
procedures are adequate and sufficient to achieve the results intended by the
Contract Documents, or (b) by way of approved "or equal" request or request
for clarification and written Addenda, secured changes to the specified
procedures sufficient to achieve the results intended by the Contract
Documents. Developer accepts the risk that any specified procedure will result
in a completed Project in full compliance with the Contract Documents.

5. Monitoring and Testing

a.

District reserves the right, in its sole discretion, to conduct air monitoring, earth
monitoring, Work monitoring, and any other tests (in addition to testing
required under the agreement or applicable law), to monitor Contract
requirements of safe and statutorily compliant work methods and (where
applicable) safe re-entry level air standards under state and federal law upon
completion of the job, and compliance of the work with periodic and final
inspection by public and quasi-public entities having jurisdiction.

Developer acknowledges that District has the right to perform, or cause to be
performed, various activities and tests including, but not limited to, pre-
abatement, during abatement, and post-abatement air monitoring, that District
shall have no obligation to perform said activities and tests, and that a portion
of said activities and tests may take place prior to the completion of the Work
by Developer. In the event District elects to perform these activities and tests,
Developer shall afford District ample access to the Site and all areas of the
Work as may be necessary for the performance of these activities and tests.
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Developer will include the potential impact of these activities or tests by District
in the Contract Price and the Scheduled Completion Date.

Notwithstanding District's rights granted by this paragraph, Developer may
retain its own industrial hygiene consultant at Developer’s own expense and
may collect samples and may perform tests including, but not limited to, pre-
abatement, during abatement, and post-abatement personal air monitoring,
and District reserves the right to request documentation of all such activities
and tests performed by Developer relating to the Work and Developer shall
immediately provide that documentation upon request.

6. Compliance with Laws

a.

Developer shall perform safe, expeditious, and orderly work in accordance with
the best practices and the highest standards in the hazardous waste
abatement, removal, and disposal industry, the applicable law, and the
Contract Documents, including, but not limited to, all responsibilities relating
to the preparation and return of waste shipment records, all requirements of
the law, delivering of all requisite notices, and obtaining all necessary
governmental and quasi-governmental approvals.

Developer represents that it is familiar with and shall comply with all laws
applicable to the Work or completed Work including, but not limited to, all
federal, state, and local laws, statutes, standards, rules, regulations, and
ordinances applicable to the Work relating to:

(1) The protection of the public health, welfare and environment;

(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based
products, radioactive material, or other hazardous materials;

(3) The generation, processing, treatment, storage, transport, disposal,
destruction, or other management of asbestos, PCB, lead, petroleum,
radioactive material, or hazardous waste materials or other waste
materials of any kind; and

(4) The protection of environmentally sensitive areas such as wetlands and
coastal areas.

7. Disposal

a.

Developer has the sole responsibility for determining current waste storage,
handling, transportation, and disposal regulations for the job Site and for each
waste disposal facility. Developer must comply fully at its sole cost and
expense with these regulations and any applicable law. District may, but is not
obligated to, require submittals with this information for it to review consistent
with the Contract Documents.

Developer shall develop and implement a system acceptable to District to track
hazardous waste from the Site to disposal, including appropriate "Hazardous
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Waste Manifests" on the EPA form, so that District may track the volume of
waste it put in each landfill and receive from each landfill a certificate of receipt.

C. Developer shall provide District with the name and address of each waste
disposal facility prior to any disposal, and District shall have the express right
to reject any proposed disposal facility. Developer shall not use any disposal
facility to which District has objected. Developer shall document actual disposal
or destruction of waste at a designated facility by completing a disposal
certificate or certificate of destruction forwarding the original to the District.

8. Permits

a. Before performing any of the Work, and at such other times as may be required
by applicable law, Developer shall deliver all requisite notices and obtain the
approval of all governmental and quasi-governmental authorities having
jurisdiction over the Work. Developer shall submit evidence satisfactory to
District that it and any disposal facility:

(1) have obtained all required permits, approvals, and the like in a timely
manner both prior to commencement of the Work and thereafter as and
when required by applicable law; and

(2) are in compliance with all such permits, approvals and the regulations.
For example, before commencing any work in connection with the Work
involving asbestos-containing materials, or PCBs, or other hazardous
materials subject to regulation, Developer agrees to provide the
required notice of intent to renovate or demolish to the appropriate state
or federal agency having jurisdiction, by certified mail, return receipt
requested, or by some other method of transmittal for which a return
receipt is obtained, and to send a copy of that notice to District.
Developer shall not conduct any Work involving asbestos-containing
materials or PCBs unless Developer has first confirmed that the
appropriate agency having jurisdiction is in receipt of the required
notification. All permits, licenses, and bonds that are required by
governmental or quasi-governmental authorities, and all fees, deposits,
tap fees, offsite easements, and asbestos and PCB disposal facilities
expenses necessary for the prosecution of the Work, shall be procured
and paid for by Developer. Developer shall give all notices and comply
with the all applicable laws bearing on the conduct of the Work as drawn
and specified. If Developer observes or reasonably should have
observed that Plans and Specifications and other Contract Documents
are at variance therewith, it shall be responsible for promptly notifying
District in writing of such fact. If Developer performs any Work contrary
to applicable laws, it shall bear all costs arising therefrom.

b. In the case of any permits or notices held in District's hame or of necessity to
be made in District's name, District shall cooperate with Developer in securing
the permit or giving the notice, but Developer shall prepare for District review
and execution upon approval, all necessary applications, notices, and other
materials.
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10.

Indemnification

To the fullest extent permitted by law, the indemnities and limitations of liability
expressed throughout the Contract Documents apply with equal force and effect to
any claims or liabilities imposed or existing by virtue of the removal, abatement, and
disposal of hazardous waste. This includes, but is not limited to, liabilities connected
to the selection and use of a waste disposal facility, a waste transporter, personal
injury, property damage, loss of use of property, damage to the environment or natural
resources, or “disposal” and “release” of materials associated with the Work (as
defined in 42 U.S.C. § 960l et seq.).

Termination

District shall have an absolute right to terminate for default immediately without notice
and without an opportunity to cure should Developer knowingly or recklessly commit
a material breach of the terms of the Contract Documents, or any applicable law, on
any matter involving the exposure of persons or property to hazardous waste.
However, if the breach of contract exposing persons or property to hazardous waste
is due solely to an ordinary, unintentional, and non-reckless failure to exercise
reasonable care, then the procedures for termination for cause shall apply without
modification.

END OF DOCUMENT
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HAZARDOUS MATERIALS CERTIFICATION

Developer hereby certifies that no asbestos, or asbestos-containing materials, polychlorinated
biphenyl (PCB), or any material listed by the federal or state Environmental Protection Agency
or federal or state health agencies as a hazardous material, or any other material defined as
being hazardous under federal or state laws, rules, or regulations ("New Hazardous Material”),
shall be furnished, installed, or incorporated in any way into the Project or in any tools,
devices, clothing, or equipment used to affect any portion of Developer's work on the Project
for District.

Developer further certifies that it has instructed its employees with respect to the above-
mentioned standards, hazards, risks, and liabilities.

Asbestos and/or asbestos-containing material shall be defined as all items containing but not
limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite. Any or all
material containing greater than one-tenth of one percent (0.1%) asbestos shall be defined
as asbestos-containing material.

Any disputes involving the question of whether or not material is New Hazardous Material
shall be settled by electron microscopy or other appropriate and recognized testing procedure,
at the District’s determination. The costs of any such tests shall be paid by Developer if the
material is found to be New Hazardous Material.

All Work or materials found to be New Hazardous Material or Work or material installed with
equipment containing New Hazardous Material will be immediately rejected and this Work will
be removed at Developer’s expense at no additional cost to the District.

Developer has read and understood the document titled Hazardous Materials Procedures &
Requirements, and shall comply with all the provisions outlined therein.

Date:

Proper Name of Developer:

Signature:

Print Name:

Title:

END OF DOCUMENT
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LEAD-BASED MATERIALS CERTIFICATION

This certification provides notice to Developer that:
(1) Developer's work may disturb lead-containing building materials.

(2) Developer shall notify the District if any work may result in the disturbance of lead-
containing building materials.

(3) Developer shall comply with the Renovation, Repair and Painting Rule, if lead-based
paint is disturbed in a six-square-foot or greater area indoors or a 20-square-foot
or greater area outdoors.

1. Lead as a Health Hazard

Lead poisoning is recognized as a serious environmental health hazard facing children
today. Even at low levels of exposure, much lower than previously believed, lead can
impair the development of a child's central nervous system, causing learning disabilities,
and leading to serious behavioral problems. Lead enters the environment as tiny lead
particles and lead dust disburses when paint chips, chalks, peels, wears away over time,
or is otherwise disturbed. Ingestion of lead dust is the most common pathway of childhood
poisoning; lead dust gets on a child’s hands and toys and then into a child’s mouth through
common hand-to-mouth activity. Exposures may result from construction or remodeling
activities that disturb lead paint, from ordinary wear and tear of windows and doors, or
from friction on other surfaces.

Ordinary construction and renovation or repainting activities carried out without lead-safe
work practices can disturb lead-based paint and create significant hazards. Improper
removal practices, such as dry scraping, sanding, or water blasting painted surfaces, are
likely to generate high volumes of lead dust.

Because Developer and its employees will be providing services for the District, and
because Developer's work may disturb lead-containing building materials, DEVELOPER IS
HEREBY NOTIFIED of the potential presence of lead-containing materials located within
certain buildings utilized by the District. All school buildings built prior to 1978 are
presumed to contain some lead-based paint until sampling proves otherwise.

2. Overview of California Law

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection Act.
Under this act, the Department of Health Services is to conduct a sample survey of schools
in the State of California for the purpose of developing risk factors to predict lead
contamination in public schools. (Ed. Code, § 32241.)

Any school that undertakes any action to abate existing risk factors for lead is required to
utilize trained and state-certified contractors, inspectors, and workers. (Ed. Code, § 32243,
subd. (b).) Moreover, lead-based paint, lead plumbing, and solders, or other potential
sources of lead contamination, shall not be utilized in the construction of any new school
facility or the modernization or renovation of any existing school facility. (Ed. Code, §
32244.)
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Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and the
California Division of Occupational Safety and Health ("Cal/OSHA") have implemented
safety orders applicable to all construction work where a contractor’s employee may be
occupationally exposed to lead.

The OSHA Regulations apply to all construction work where a contractor’'s employee may
be occupationally exposed to lead. The OSHA Regulations contain specific and detailed
requirements imposed on contractors subject to those regulations. The OSHA Regulations
define construction work as work for construction, alteration, and/or repair, including
painting and decorating. Regulated work includes, but is not limited to, the following:

a. Demolition or salvage of structures where lead or materials containing lead are
present;

b. Removal or encapsulation of materials containing lead;

C. New construction, alteration, repair, or renovation of structures, substrates, or

portions thereof, that contain lead, or materials containing lead;

d. Installation of products containing lead;
e. Lead contamination/emergency cleanup;
f. Transportation, disposal, storage, or containment of lead or materials containing

lead on the site or location at which construction activities are performed; and

g. Maintenance operations associated with the construction activities described in the
subsection.

Because it is assumed by the District that all painted surfaces (interior as well as exterior)
within the District contain some level of lead, it is imperative that Developer, its workers
and subcontractors fully and adequately comply with all applicable laws, rules and
regulations governing lead-based materials (including title 8, California Code of
Regulations, section 1532.1).

Developer shall notify the District if any Work may result in the disturbance of
lead-containing building materials. Any and all Work that may result in the
disturbance of lead-containing building materials shall be coordinated through
the District. A signed copy of this Certification shall be on file prior to beginning
Work on the Project, along with all current insurance certificates.

3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic Substances
Control Act

The EPA requires lead safe work practices to reduce exposure to lead hazards created by
renovation, repair and painting activities that disturb lead-based paint. Pursuant to the
Renovation, Repair and Painting Rule (RRP), renovations in homes, childcare facilities, and
schools built prior to 1978 must be conducted by certified renovations firms, using
renovators with training by a EPA-accredited training provider, and fully and adequately
complying with all applicable laws, rules and regulations governing lead-based materials,
including those rules and regulations appearing within title 40 of the Code of Federal
Regulations as part 745 (40 CFR 745).
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The RRP requirements apply to all contractors who disturb lead-based paint in a six-square-
foot or greater area indoors or a 20-square-foot or greater area outdoors. If a DPH-certified
inspector or risk assessor determines that a home constructed before 1978 is lead-free,
the federal certification is not required for anyone working on that particular building.

Developer’s Liability

If Developer fails to comply with any applicable laws, rules, or regulations, and that failure
results in a site or worker contamination, Developer will be held solely responsible for all
costs involved in any required corrective actions, and shall defend, indemnify, and hold
harmless the District, pursuant to the indemnification provisions of the Contract, for all
damages and other claims arising therefrom.

If lead disturbance is anticipated in the Work, only persons with appropriate accreditation,
registrations, licenses, and training shall conduct this Work.

It shall be the responsibility of Developer to properly dispose of any and all waste products,
including, but not limited to, paint chips, any collected residue, or any other visual material
that may occur from the prepping of any painted surface. It will be the responsibility of
Developer to provide the proper disposal of any hazardous waste by a certified hazardous
waste hauler. This company shall be registered with the Department of Transportation
(DOT) and shall be able to issue a current manifest number upon transporting any
hazardous material from any school site within the District.

Developer shall provide the District with any sample results prior to beginning Work, during
the Work, and after the completion of the Work. The District may request to examine,
prior to the commencement of the Work, the lead training records of each employee of
Developer.

DEVELOPER HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT:

1.

HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER'S

PROPERTY;

IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS,

RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF AND
BIND DEVELOPER. THE DISTRICT MAY REQUIRE PROOF OF SUCH AUTHORITY.

Date:
Proper Name of Developer:

Signature:

Print Name:

Title:

END OF DOCUMENT
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IMPORTED MATERIALS CERTIFICATION

This form shall be executed by all entities that, in any way, provide or deliver and/or supply
any soils, aggregate, or related materials (“Fill”) to the Project Site and shall be provided to
the District at least ten (10) days before delivery. All Fill shall satisfy all requirements of any
environmental review of the Project performed pursuant to the statutes and guidelines of the
California Environmental Quality Act, section 21000 et seq. of the Public Resources Code
("CEQA"), and all requirements of section 17210 et seq. of the Education Code, including
requirements for a Phase I environmental assessment acceptable to the State of California
Department of Education and Department of Toxic Substances Control.

Certification of: o Delivery Firm/Transporter o Supplier o Manufacturer
o Wholesaler o Broker o Retailer
o Distributor o Other
Type of Entity o Corporation o General Partnership
o Limited Partnership o Limited Liability Company
o Sole Proprietorship o Other

Name of firm ("Firm"):

Mailing address:

Addresses of branch office used for this Project:

If subsidiary, name and address of parent company:

By my signature below, I hereby certify that I am aware of section 25260 of the Health and
Safety Code and the sections referenced therein regarding the definition of hazardous
material. I further certify on behalf of the Firm that all soils, aggregates, or related materials
provided, delivered, and/or supplied or that will be provided, delivered, and/or supplied by
this Firm to the Project Site are free of any and all hazardous material as defined in section
25260 of the Health and Safety Code. I further certify that I am authorized to make this
certification on behalf of the Firm.

Date:

Proper Name of Firm:

Signature:

Print Name:

Title:

END OF DOCUMENT
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SKILLED AND TRAINED WORKFORCE CERTIFICATION

The undersigned does hereby certify to the governing board of the District as follows:

That I am a representative of Developer currently performing work on the Project; that
I am familiar with the facts herein certified; and that I am authorized and qualified to execute
this certificate on behalf of Developer.

That Developer and its subcontractors at every tier will use a Skilled and Trained
Workforce to perform all work on the Contract or Project that falls within an apprenticeable
occupation in the building and construction trades in accordance with Public Contract Code
section 2600 et seq.

“Apprenticeable occupation” means an occupation for which the Chief of the Division
of Apprenticeship Standards of the Department of Industrial Relations (“*Chief”) had approved
an apprenticeship program pursuant to Section 3075 of the Labor Code before January 1,
2014.

“Skilled and Trained Workforce” means a workforce that meets all of the following
conditions:

1. All of the workers are either skilled journeypersons or apprentices registered in an
apprenticeship program approved by the Chief.

2. The percentage of either (A) skilled journeypersons employed by Developer or
subcontractor to perform work on the Contract or Project who are graduates of an
apprenticeship program for the applicable occupation, or (B) hours of work performed
by skilled journeypersons employed by Developer or subcontractor to perform work
on the Contract or Project who are graduates of an apprenticeship program for the
applicable occupation, is at least equal to the percentages set forth in the following
chart for the applicable month:

REQUIREMENT EXCLUDED OCCUPATIONS

0% Teamster

At least 30% | Acoustical installer, bricklayer, carpenter, cement mason, drywall
installer or lather, marble mason, finisher, or setter, modular furniture
or systems installer, operating engineer, pile driver, plasterer, roofer or
waterproofer, stone mason, surveyor, terrazzo worker or finisher, and
tile layer, setter, or finisher

At least 60% | Remaining apprenticeable occupations

3. For an apprenticeable occupation in which no apprenticeship program has been
approved by the Chief before January 1, 1995, up to one-half of the above graduation
percentage requirements set forth in the above chart may be satisfied by skilled
journeypersons who commenced working in the apprenticeable occupation before the
Chief’s approval of an apprenticeship program for that occupation in the county in
which the Project is located.
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4. The contractor or subcontractor need not meet the apprenticeship graduation

a.

requirements if:

During a calendar month, Developer or subcontractor employs skilled journeypersons
to perform fewer than 10 hours of work on the Contract or Project; or

b. The subcontractor was not a listed subcontractor under Public Contract Code

section 4104 or a substitute for a listed subcontractor and the subcontract does
not exceed one-half of 1 percent of the price of the prime contract.

That Developer and its subcontractors will demonstrate its compliance with the Skilled

and Trai

O

I
Code an

ned Workforce requirements by either of the following methods (check what applies):

Using the form attached hereto, provide monthly reports to the District from
Developer and its subcontractors demonstrating that they are complying with the
requirements of Public Contract Code section 2600 et seq., which shall be a public
record under California Public Records Act, Government Code section 6250 et seq.;
or

Provide evidence that Developer and its subcontractors have agreed to be bound by:
(1) a project labor agreement entered into by the District that binds all contractors
and all its subcontractors at every tier performing work on the Project to use a skilled
and trained workforce; (2) the extension or renewal of a project labor agreement
entered into by the District prior to January 1, 2017; or (3) a project labor agreement
that binds all contractors and all its subcontractors at every tier performing work on
the Project to use a skilled and trained workforce.

hereby certify that I am aware of the provisions of section 17407.5 of the Education
d sections 2600 through 2602 of the Public Contract Code and will comply with such

provisions during the performance of the Work of this Contract and will bind all of my
subcontractors at every tier, with the exception of the subcontractors identified in Public
Contract Code section 2602, to comply with such provisions.

Date:

Proper Name of Developer:

Signature:

Print Name:

Title:
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SKILLED AND TRAINED WORKFORCE

MONTHLY REPORT
(COVER PAGE)

NAME OF PROJECT:

NAME OF CONTRACTOR:

FOR THE MONTH OF: . 20

The undersigned hereby certifies that all the workers employed by the above-
referenced contractor performing work in an apprenticeable occupation in the building and
construction trades on the Project are either skilled journeypersons or apprentices registered
in an apprenticeship program approved by the Chief of the Division of Apprenticeship
Standards of the Department of Industrial Relations.

The undersigned further certifies that the percentage of either (A) skilled
journeypersons employed by the above-referenced contractor to perform work on the Project
who are graduates of an apprenticeship program for the applicable occupation, or (B) hours
of work performed by skilled journeypersons employed by the above-referenced contractor
to perform work on the Project who are graduates of an apprenticeship program for the
applicable occupation, is at least equal to the apprenticeship graduation percentage required
by Public Contract Code section 2601 for the particular calendar month.

The undersigned has demonstrated compliance with the apprenticeship graduation
percentage by completing the accompanying Worksheet(s). A true and correct Worksheet for
each apprenticeable occupation in the building and construction trades utilized by the above-
referenced contractor for the particular calendar month is attached hereto, totaling

attached page(s).

I certify under penalty of perjury under the laws of the State of California that the
foregoing is true and correct.

Date:

Signature:

Print Name:

Title:
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SKILLED AND TRAINED WORKFORCE
MONTHLY REPORT

(WORKSHEET)
NAME OF PROJECT:
NAME OF CONTRACTOR:
FOR THE MONTH OF: 20__
Page of (Duplicate as needed. Submit a separate Worksheet for each

apprenticeable occupation in the building and construction trades utilized by contractor.)

*Apprenticeable occupation:

A. If above-identified occupation is acoustical installer, bricklayer, carpenter, cement mason,
drywall installer or lather, marble mason, finisher, or setter, modular furniture or systems
installer, operating engineer, pile driver, plasterer, roofer or waterproofer, stone mason,
surveyor, terrazzo worker or finisher, and tile layer, setter, or finisher, the apprenticeship
graduation percentage requirement is at least 30 percent.

B. If the above-identified occupation is any other apprenticeable occupation, excluding
teamsters and occupations listed in subparagraph A, above, the apprenticeship graduation
percentage requirement is at least at least 30 percent in 2017, 40 percent in 2018, 50
percent in 2019, 60 percent in 2020.

Demonstrate compliance for the above-identified occupation by either Number of Skilled
Journeypersons or Number of Hours of Work Performed by Skilled Journeypersons. Check
and complete the method of compliance that applies:

[l Number of Skilled Journeypersons:

1. Number of skilled journeypersons performing work in the apprenticeable occupation:

2. Number of skilled journeypersons who are graduates of an apprenticeship program for
the applicable occupation:

Percentage of skilled journeypersons who are graduates of an apprenticeship
program for the applicable occupation (divide line 2 by line 1): %

[l Number of Hours of Work Performed by Skilled Journeypersons:

1. Number of hours of work performed by skilled journeypersons in the apprenticeable
occupation:

2. Number of hours of work performed by skilled journeypersons who are graduates of
an apprenticeship program for the applicable occupation:

Percentage of hours of work performed by skilled journeypersons who are
graduates of an apprenticeship program for the applicable occupation (divide line
2 by line 1): %

*This Worksheet incorporates by reference all definitions in Public Contract Code section 2601, including,
without limitation, the definitions of “apprenticeable occupation,” “graduate of an apprenticeship
program,” and “skilled journeypersons.”

END OF DOCUMENT
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PROJECT:

REGISTERED SUBCONTRACTORS LIST

(Labor Code Section 1771.1)

Date Submitted (for Updates):

Developer acknowledges and agrees that it must clearly set forth below the name and
Department of Industrial Relations (DIR) registration number of each subcontractor for all
tiers who will perform work or labor or render service to Developer or its subcontractors in
or about the construction of the Work at least two (2) weeks before the subcontractor
is scheduled to perform work. This document is to be updated as all tiers of subcontractors

are identified.

Developer acknowledges and agrees that, if Developer fails to list as to any subcontractor of
any tier who performs any portion of Work, the Contract is subject is subject to cancellation

and Developer will be subjected to penalty under applicable law.

If further space is required for the list of proposed subcontractors, attach additional copies of

page 2 showing the required information, as indicated below.

Subcontractor Name:

Address:
Contractor License #:
DIR Registration #:

Portion of Work:

Subcontractor Name:

Address:
Contractor License #:
DIR Registration #:

Portion of Work:

Subcontractor Name:

Address:

Contractor License #:
DIR Registration #:
Portion of Work:
Subcontractor Name:
Address:

Contractor License #:

Registered Subcontractors List

Project

Page 1 of 2
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DIR Registration #:

Portion of Work:

Subcontractor Name:

Address:

Contractor License #:

DIR Registration #:

Portion of Work:

Subcontractor Name:

Address:

Contractor License #:

DIR Registration #:

Portion of Work:

Subcontractor Name:

Address:

Contractor License #:

DIR Registration #:

Portion of Work:

Subcontractor Name:

Address:

Contractor License #:

DIR Registration #:

Portion of Work:

Date:

Proper Name of Developer:

Signature:

Print Name:

Title:

END OF DOCUMENT
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ESCROW AGREEMENT IN LIEU OF RETENTION
Public Contact Code Section 22300

This Escrow Agreement (“"Escrow Agreement”) is made and entered into this day of

, 20 , by and between the Sacramento City Unified School District
(“District”), whose address is 5735 47th Avenue, Sacramento, CA 95824, and
(“Developer”), whose address is , and

(“Escrow Agent”), a state or federally chartered bank in the state of
California, whose address is

For the consideration hereinafter set forth, District, Developer, and Escrow Agent agree as
follows:

1. Pursuant to section 22300 of Public Contract Code of the State of California, which is
hereby incorporated by reference, Developer has the following two (2) options:

[0 Deposit securities with Escrow Agent as a substitute for retention earnings
required to be withheld by District pursuant to the Construction Contract No.

entered into between District and Developer for the Project, in
the amount of
Dollars ($ ), dated , 20__, (the “Contract”); or

[0 On written request of Developer, District shall make payments of the retention
earnings for the above referenced Contract directly to Escrow Agent.

When Developer deposits the securities as a substitute for Contract earnings (first
option), Escrow Agent shall notify District within ten (10) calendar days of the deposit.
The market value of the securities at the time of substitution and at all times from
substitution until the termination of the Escrow Agreement shall be at least equal to
the cash amount then required to be withheld as retention under terms of Contract
between District and Developer.

Securities shall be held in name of Sacramento City Unified School District, and shall
designate Developer as beneficial owner.

2. District shall make progress payments to Developer for those funds which otherwise
would be withheld from progress payments pursuant to Contract provisions, provided
that Escrow Agent holds securities in form and amount specified above.

3. When District makes payment of retention earned directly to Escrow Agent, Escrow
Agent shall hold them for the benefit of Developer until the time that the escrow
created under this Escrow Agreement is terminated. Developer may direct the
investment of the payments into securities. All terms and conditions of this Escrow
Agreement and the rights and responsibilities of the Parties shall be equally applicable
and binding when District pays Escrow Agent directly.

4, Developer shall be responsible for paying all fees for the expenses incurred by Escrow
Agent in administering the Escrow Account, and all expenses of District. The District
will charge Developer $ for each of District’s deposits to the escrow

Escrow Agreement in Lieu of Retention Page 1 of 3
#0262-461 - Nicholas Elementary School New School Construction and Modernization
Project



account. These expenses and payment terms shall be determined by District,
Developer, and Escrow Agent.

Interest earned on securities or money market accounts held in escrow and all interest
earned on that interest shall be for sole account of Developer and shall be subject to
withdrawal by Developer at any time and from time to time without notice to District.

Developer shall have the right to withdraw all or any part of the principal in the Escrow
Account only by written notice to Escrow Agent accompanied by written authorization
from District to Escrow Agent that District consents to withdrawal of amount sought to
be withdrawn by Developer.

District shall have the right to draw upon the securities and/or withdraw amounts from
the Escrow Account in the event of default by Developer. Upon seven (7) days’ written
notice to Escrow Agent from District of the default, if applicable, Escrow Agent shall
immediately convert the securities to cash and shall distribute the cash as instructed
by District.

Upon receipt of written notification from District certifying that the Contract is final
and complete, and that Developer has complied with all requirements and procedures
applicable to the Contract, Escrow Agent shall release to Developer all securities and
interest on deposit less escrow fees and charges of the Escrow Account. The escrow
shall be closed immediately upon disbursement of all monies and securities on deposit
and payments of fees and charges.

Escrow Agent shall rely on written notifications from District and Developer pursuant
to Paragraphs 5 through 8, inclusive, of this Escrow Agreement and District and
Developer shall hold Escrow Agent harmless from Escrow Agent's release and
disbursement of securities and interest as set forth above.

[CONTINUED ON FOLLOWING PAGE]
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10. Names of persons who are authorized to give written notice or to receive written
notice on behalf of District and on behalf of Developer in connection with the
foregoing, and exemplars of their respective signatures are as follows:

On behalf of District:

Title

Name

Signature

Address

On behalf of Escrow Agent:

Title

Name

Signature

Address

On behalf of Developer:

Title

Name

Signature

Address

At the time that the Escrow Account is opened, District and Developer shall deliver to
Escrow Agent a fully executed copy of this Agreement.

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers

on the date first set forth above.

On behalf of District:

Title

Name

Signature

Address

On behalf of Developer:

Title

Name

Signature

Address

END OF DOCUMENT

Escrow Agreement in Lieu of Retention
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APPLICATION AND CERTIFICATE FOR PAYMENT - SAMPLE

TO: PROJECT: APPLICATION NO: Distribution to:
INVOICE NO: OWNER
1 ARCHITECT
PERIOD TO: L1 CONTRACTOR
JOB: INSPECTOR OF RECORD
FROM: ARCHITECT: 3R0 PARTY INSPECTOR
PROJECT NO: [ DISBURSEMENT AGENCY
DSA FILE NO:

CONTRACT DATE:

DEVELOPER'S APPLICATION FOR PAYMENT
Application is made for Payment as shown below, in connection with the

Contract Continuation Sheet, is attached.

The undersigned Developer certifies that to the best of the Developer's knowledge,
information and belief the Work covered by this Application for Payment has been
completed in accordance with the Contract Documents, that all amounts have been paid

1. ORIGINAL CONTRACT SUM $ by the Developer for Work for which previous Certificates for Payment were issued and
2. Net change by Change Orders $ payments received from the District, and that current payment shown herein is now due.
3. CONTRACT SUM TO DATE $ We certify that the Surety for this project has been notified of the amount of this request.
4. TOTAL COMPLETED & STORED TO DATE $ DEVELOPER:
5. Lease Payment (1/3 of Total Lease Payments
for last 3 pay applications) $ By: Date:
6. Total TI Payments Earned: (Line 4 less Line 5) $ [NAME, TITLE]
7. Retainage:
a. 5% of Total TI Payment $ Notary Public: My Commission Expires:
8. TOTAL EARNED LESS Lease Payment Name:
& Retainage (Line 6 less Line 7) $
9. L35 PREVIOUS APPLICATIONS FOR ; ARCHITECT'S CERTIFICATE FOR PAYMENT
10. CURRENT PAYMENT DUE $ RECOMMENDED FOR CERTIFICATION
11. Balance to Finish, Plus Lease Pmt & Retainage $

(Line 3 less Line 8)

CHANGE ORDER SUMMARY

ADDITIONS

DEDUCTIONS

Total changes approved in
previous months by District

Total approved this month

NET CHANGES by Change
Orders

By:

: Date:
NAME:

In accordance with the Contract Documents, based on on-site observations and the data
comprising the above application, the Architect certifies to the Owner that to the best of
the Architect’'s knowledge, information and belief the Work has progressed as indicated,
the quality of the Work is in accordance with the Contract Documents, and the Developer
is entitled to payment of the AMOUNT CERTIFIED.

AMOUNT CERTIFIED $
(Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and on the Continuation Sheet that are changed to conform with the amount certified.)

ARCHITECT:

By: Date:

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Developer
named herein. Issuance, payment and acceptance of payment are without prejudice to
any rights of the District or Developer under this Contract.

Application and Certificate for Payment
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California All-Purpose Certificate of Acknowledgment

A notary public or other officer completing this
certificate verifies only the identity of the
individual who signed the document to which this certificate is attached, and
not the truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA
SS.
COUNTY OF

— N

On , before me, , Notary Public, personally appeared , who
proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and
acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature on the
instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

Witness my hand and official seal.

Signature of Notary Public: (Seal)

Application and Certificate for Payment Page 2 of 2
#0262-461 - Nicholas Elementary School New School Replacement Project



CONTINGENCY EXPENDITURE DIRECTIVE FORM

Sacramento City Unified School District
5735 47% Avenue
Sacramento, CA 95824

CONTINGENCY

EXPENDITURE
DIRECTIVE NO.:

CONTINGENCY EXPENDITURE DIRECTIVE

Project: Date:
Building Project: DSA File No.:
Project No.: DSA Appl. No.:

The following parties agree to the terms of this Contingency Expenditure Directive ("CED"):

Owner: Sacramento City Unified School Developer:
District
5735 47% Avenue
Sacramento, CA 95824

Reference Description Contingency Days
Authorized for Ext.
Expenditure
Request for CED # [Description of unforeseen item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]
Contract time will be adjusted as follows: Total Contract Contingency $
Amount:
Previous Completion Date: _ [DATE]_
Amount of Previously Approved $
[#] Calendar Days Extension Contingency Expenditure
(zero days unless otherwise indicated) Directive(s):
Current Completion Date: ___[DATE]__ Amount of this Contingency $

Expenditure Directive:

Contingency Expenditure Directive Page 1 of 2
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The undersigned Developer approves the foregoing release of contingency for completion of
each specified item, and as to the extension of time allowed, if any, for completion of the
entire work as stated therein, and agrees to furnish all labor, materials and services and
perform all work necessary to complete any additional work specified for the consideration
stated therein ("Work"”). Submission of sums which have no basis in fact or which Developer
knows are false are at the sole risk of Developer and may be a violation of the False Claims
Act set forth under Government Code section 12650, et seq.

This Contingency Expenditure Directive must be signed by an authorized District
representative.

It is expressly understood that the authorized contingency expenditure and time, if any,
granted herein represent a full accord and satisfaction for any and all time and cost impacts
of the items herein, and Developer waives any and all further compensation or time extension
based on the items herein. The value of the extra work or changes expressly includes any
and all of Developer’s costs and expenses, and its subcontractors, both direct and indirect,
resulting from additional time required on the project or resulting from delay to the project.
Any costs, expenses, damages or time extensions not included are deemed waived.

Signatures:
Contractor: Construction Manager:
[Name] Date [Name] Date

SCUSD MANAGER III, FACILITIES PM: SCUSD DIRECTOR III FACILITIES
MGMT:

[Name] Date [Name] Date

END OF DOCUMENT
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ALLOWANCE EXPENDITURE DIRECTIVE FORM

Sacramento City Unified School District
5735 47t Avenue ALLOWANCE

EXPENDITURE
Sacramento, CA 95824 DIRECTIVE NO.:

ALLOWANCE EXPENDITURE DIRECTIVE

Project: Building Project Date:
Project No.: DSA File No.:
DSA Appl. No.:

The following parties agree to the terms of this Allowance Expenditure Directive ("AED"):

Owner: Sacramento City Unified School Developer:
District
5735 47% Avenue
Sacramento, CA 95824

Reference Description Allowance Days
Authorized for Ext.
Expenditure

Request for AED # [Description of unforeseen item relating to $
Requested by: Work]
Performed by: [Requester]
Reason: [Performer]
[Reason]

Total Contract Allowance Amount: |

Amount of Previously Approved $
Allowance Expenditure
Directive(s):

Amount of this Allowance $
Expenditure Directive:

The undersigned Developer approves the foregoing release of allowance for completion of
each specified item, and agrees to furnish all labor, materials and services and perform all
work necessary to complete any additional work specified for the consideration stated therein
(“"Work™). Submission of sums which have no basis in fact or which Developer knows are
false are at the sole risk of Developer and may be a violation of the False Claims Act set forth
under Government Code section 12650, et seq.

This Allowance Expenditure Directive must be signed by an authorized District representative.
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It is expressly understood that the authorized allowance expenditure granted herein represent
a full accord and satisfaction for any and all cost impacts of the items herein, and Developer
waives any and all further compensation based on the items herein. The value of the extra
work or changes expressly includes any and all of Developer’s costs and expenses, and its
subcontractors, both direct and indirect. Any costs, expenses, or damages not included are
deemed waived.

Signatures:
Contractor: Construction Manager:
[Name] Date [Name] Date

SCUSD MANAGER III, FACILITIES PM: SCUSD DIRECTOR III FACILITIES
MGMT:

[Name] Date [Name] Date

END OF DOCUMENT
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DAILY FORCE ACCOUNT REPORT

From: Developer To: Owner

[Name/Address] Sacramento City Unified School District
5735 47t Avenue
Sacramento, CA 95824

Project:

Developer hereby submits this Daily Force Account Report for Work performed, pursuant to Force
Account Directive No. , on

[Date of Work]

Developer attests that the material, labor, and equipment itemized herein were used only on the force
account work.

A. Material: Attach all applicable invoices not provided in prior Daily Force Account Reports and
complete the information below.

Description Unit Price Quantity Cost

Daily subtotal (w/out markup): $

B. Labor: Labor must be fully Burdened. Attach timesheets, if applicable, and complete the
information below.

Name Craft Regular Rate OT Hrs. Rate
Hrs.

Daily subtotal (w/out markup): $

Daily Force Account Report Page 1 of 3
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C. Equipment: Attach all applicable invoices not provided in prior Daily Force Account Reports and
complete the information below.

Type / Model Hrs. Rate
Operated
Daily subtotal (w/out markup): $
Complete based on information reported above.
WORK PERFORMED OTHER THAN BY DEVELOPER ADD
Material
Add Labor
Add Equipment
Subtotal
Add overhead and profit for any and all tiers of Subcontractor,
each tier and subtier not to exceed ten percent (10%) of Item (d)
Subtotal
Add Overhead and Profit for Developer, not to exceed five percent
(5%) of Item (f)
Subtotal
Add Bond and Insurance, not to exceed two percent (2%) of Item (h)
TOTAL
WORK PERFORMED BY DEVELOPER ADD
(a) Material
Add Labor
Add Equipment
Subtotal
Add Overhead and Profit for Developer, not to exceed fifteen
percent (15%) of Item (d)
Subtotal
Add Bond and Insurance, not to exceed two percent (2%) of Item
(f)
JOTAL
Daily Force Account Report Page 2 of 3
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Submission of sums which have no basis in fact or which Developer knows are false are at the sole
risk of Developer and may be a violation of the False Claims Act (Gov. Code, § 12650 et seq.).

It is expressly understood that all force account work for the date stated above must be reported
herein, and Developer may not claim any labor, equipment, material or any other costs or expenses
not reported herein. Developer is not entitled to separately recover amounts for overhead or other
indirect costs. Any costs, expenses, or damages, not included are deemed waived.

SUBMITTED BY: REVIEWED BY:
Developer: District:
[Name] Date [Name] Date

District may require additional information from Developer to review this Daily Force Account Report.
Upon District’s return of the Daily Force Account Report, Developer may invoice the Work reflected
therein. District’s review and return of the Daily Force Account Report and/or payment for the force
account work does not constitute acceptance of the Work or waiver of any Contract rights or criteria.

END OF DOCUMENT
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PROPOSED CHANGE ORDER FORM

Sacramento City Unified School District
5735 47% Avenue
Sacramento, CA 95824

Project: Date:
Project No.: DSA File No.:
RFI #: DSA Appl. No.:

Developer hereby submits for District’s review and evaluation this Proposed Change Order (*"PCQO"),
submitted in accordance with and subject to the terms of the Contract Documents, including but not
limited to Sections 17.5 through 17.8 of the General Conditions. Any spaces left blank below are
deemed no change to cost or time.

Developer understands and acknowledges that documentation supporting Developer’s PCO must be
attached and included for District review and evaluation. Developer further understands and
acknowledges that failure to include documentation sufficient to, in District’s discretion, support some
or all of the PCO, shall result in a rejected PCO.

WORK PERFORMED OTHER THAN BY DEVELOPER ADD DEDUCT
(a) Material (attach suppliers’ invoice or itemized quantity
and unit cost plus sales tax)

(b) Add Labor (attach itemized hours and rates (District
verified if on T&M), fully Burdened, and specify the hourly
rate for each additional labor burden, i.e., payroll taxes,
fringe benefits, etc.)

(o) Add Equipment (attach suppliers’ invoice)

(d) Subtotal

(e) Add overhead and profit for any and all tiers of
Subcontractor, each tier and subtier total not to exceed

ten percent (10%) of Item (d)

(f) Subtotal

(9) Add General Conditions (if Time is Compensable)
(attach supporting documentation)

(h) Subtotal

@) Add Overhead and Profit for Developer, not to exceed
percent (___ %) of Item (h)

(1) Subtotal

(k) Add Bond and Insurance, not to exceed
percent ( %) of Item (j) ONLY IF EXCEEDS GMP

TOTAL

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]
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WORK PERFORMED BY DEVELOPER ADD DEDUCT
(@) Material (attach itemized quantity and unit cost plus
sales tax)

(b) Add Labor (attach itemized hours and rates (District
verified if on T&M),, fully Burdened, and specify the
hourly rate for each additional labor burden, i.e., payroll
taxes, fringe benefits, etc.)

(c) Add Equipment (attach suppliers’ invoice)

(d) Add General Conditions (if Time is Compensable)
(attach supporting documentation)

(e) Subtotal

(f) Add Overhead and Profit for Developer, not to exceed
percent (___ %) of Item (e)

(9) Subtotal

(h) Add Bond and Insurance, not to exceed
percent ( %) of Item (g)ONLY IF EXCEEDS GMP

TOTAL

The undersigned Developer approves the foregoing as to the changes, if any, to the Contract
Price specified for each item, and as to the extension of time allowed, if any, for completion
of the entire Work as stated herein, and agrees to furnish all labor, materials, and service,
and perform all work necessary to complete any additional work specified for the consideration
stated herein. Submission of sums which have no basis in fact or which Developer knows are
false are at the sole risk of Developer and may be a violation of the False Claims Act set forth
under Government Code section 12650 et seq. It is understood that the changes herein to
the Contract shall only be effective when approved by the governing board of the District.

It is expressly understood that the value of the extra Work or changes expressly includes any
and all of Developer’s costs and expenses, direct and indirect, resulting from additional time
required on the Project or resulting from delay to the Project including, without limitation,
cumulative impacts. Developer is not entitled to separately recover amounts for overhead or
other indirect costs. Any costs, expenses, damages, or time extensions not included are
deemed waived.

SUBMITTED BY:

Developer:

Date

END OF DOCUMENT
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CHANGE ORDER FORM

Sacramento City Unified School District
5735 47% Avenue
Sacramento, CA 95824

CHANGE ORDER NO.:

CHANGE ORDER

Project: Date:
Project No.: DSA File No.:
DSA Appl. No.:
The following parties agree to the terms of this Change Order:
Owner: Sacramento City Unified School Developer:
District [Name / Address]

5735 47% Avenue
Sacramento, CA 95824

Architect: Project Inspector:
[Name / Address] [Name / Address]
Reference Description Cost Days
Ext.
PCO # [Description of change] $
Requested by: [Requester]
Performed by: [Performer]
Reason: [Reason]
PCO # [Description of change] $
Requested by: [Requester]
Performed by: [Performer]
Reason: [Reason]
PCO # [Description of change] $
Requested by: [Requester]
Performed by: [Performer]
Reason: [Reason]
Contract time will be adjusted as follows: Original Contract Amount: $
Previous Completion Date: Date -
Amount of Previously $
#] Calendar Days Extension (zero Approved Change Order(s):
unless otherwise indicated) -
Amount of this Change $
Current Completion Date: Date Order:
Current Contract Amount: $
Change Order Form Page 1 of 2
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The undersigned Developer approves the foregoing as to the changes, if any, to the Contract
Price specified for each item, and as to the extension of time allowed, if any, for completion
of the entire work as stated therein, and agrees to furnish all labor, materials and services
and perform all work necessary to complete any additional work specified for the consideration
stated therein. Submission of sums which have no basis in fact or which Developer knows
are false are at the sole risk of Developer and may be a violation of the False Claims Act set
forth under Government Code section 12650 et seq.

This change order is subject to approval by the governing board of this District and must be
signed by the District. Until such time as this change order is approved by the District’s
governing board and executed by a duly authorized District representative, this change order
is not effective and not binding.

It is expressly understood that the compensation and time, if any, granted herein represent
a full accord and satisfaction for any and all time and cost impacts of the items herein, and
Developer waives any and all further compensation or time extension based on the items
herein. The value of the extra work or changes expressly includes any and all of Developer’s
costs and expenses, and its subcontractors, both direct and indirect, resulting from additional
time required on the project or resulting from delay to the project including without limitation,
cumulative impacts. Any costs, expenses, damages or time extensions not included are
deemed waived.

Signatures:
District: Developer:
[Name] Date [Name] Date
Architect: Project Inspector:
[Name] Date [Name] Date
END OF DOCUMENT
Change Order Form Page 2 of 2

#0262-461 - Nicholas Elementary School New School Construction and Modernization
Project



(PUT ON SUBCONTRACTOR LETTERHEAD)
GUARANTEE FORM

[Contractor's Name] hereby unconditionally
guarantees that the Work performed at #0262-461 - Nicholas Elementary School New School Construction
and Modernization Project//6601 Steiner Drive, Sacramento, CA 95823 has been done in accordance with
the requirements of the Contract therefore and further guarantees the Work of the contract to be and remain
free of defects in workmanship and materials for a period of two (2) years from and after the recordation of
the Notice of Completion of the Project and completion of all Contract obligations by the Contractor, including
formal acceptance of the entire Project by the District, unless a longer guarantee period is called for by the
Contract Documents, in which case the terms of the longer guarantee shall govern. The Contractor specifically
waives any right to claim or rely on the statutory definition of completion set forth in Civil Code section 9200.
The Contractor specifically acknowledges and agrees that completion shall mean the Contractor’s complete
performance of all Work required by the Contract Documents, amendments, change orders, construction
change directives and punch lists, and the District’s formal acceptance of the entire Project, without regard
to prior occupancy, substantial completion doctrine, beneficial occupancy, or otherwise. The Contractor
hereby agrees to repair or replace any and all Work, together with any adjacent Work which may have been
damaged or displaced in so doing, that may prove to be not in accordance with the requirements of the
Contract or that may be defective in its workmanship or materials within the guarantee period specified,
without any expense whatsoever to the District, ordinary wear and tear and unusual abuse and neglect only
excepted. The Contractor has provided contract bonds, which will remain in full force and effect during the
guarantee period.

The Contractor further agrees that within ten (10) calendar days after being notified in writing by the District
of any Work not in accordance with the requirements of the contract or any defects in the Work, it will
commence and prosecute with due diligence all Work necessary to fulfill the terms of this guarantee, and to
complete the Work within a period of time stipulated in writing. In the event it fails to so comply, Contractor
does hereby authorize the District to proceed to have such Work done at the Contractor’s expense and it will
pay the cost thereof upon demand. The District shall be entitled to all costs, including reasonable attorneys’
fees, necessarily incurred upon the Contractor’s refusal to pay the above costs.

The guarantee period for corrected defective work shall continue for a duration equivalent to the original
guarantee period.

Notwithstanding the foregoing paragraph, in the event of an emergency constituting an immediate hazard to
the health or safety of the employees of the District, or its property or licensees, the District may undertake
at the Contractor’s expense without prior notice, all Work necessary to correct such hazardous condition when
it was caused by the Work of the Contractor not being in accordance with the requirements of this contract,
or being defective, and to charge the same to the Contractor as specified in the preceding paragraph.

The guarantee set forth herein is not intended by the parties, not shall it be construed, as in any way limiting
or reducing the District’s rights to enforce all terms of the Contract referenced hereinabove or the time for
enforcement thereof. This guarantee is provided in addition to, and not in lieu of, the District’s rights on such
contract.

Spec Section(s):

CONTRACTOR’S SIGNATURE

PRINT NAME

Guarantee Form Page1of 1
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AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS

THIS AGREEMENT AND RELEASE OF CLAIMS (“Agreement and Release”) IS MADE AND
ENTERED INTO THIS DAY OF , 20 by and between the
Sacramento City Unified School District (“District”) and
(“Developer”), whose place of business is

RECITALS
WHEREAS, District and Developer entered into a Facilities Lease and Site Lease for
the following project: Project ("Contract” or “Project”) in the County
of , California.
WHEREAS, The Work under the Contract was completed on , 20 and a
Notice of Completion was recorded with the County Recorder on , 20 .

NOW, THEREFORE, it is mutually agreed between District and Developer as follows:
AGREEMENT
1. Developer will only be assessed liquidated damages as detailed below:

Original Guaranteed Maximum Price  $

Modified Guaranteed Maximum Price $

Payment to Date $

Liquidated Damages $

Payment Due Developer $
2. Subject to the provisions hereof, District shall forthwith pay to Developer the
undisputed sum of Dollars ($ ) under the

Contract for Tenant Improvement Payments, less any amounts represented by any
notice to withhold funds on file with District as of the date of such payment.

3. Developer acknowledges and hereby agrees that there are no unresolved or
outstanding claims in dispute against District arising from the performance of work
under the Contract, except for the claims described in Paragraph 4 and continuing
obligations described in Paragraph 6. It is the intention of the parties in executing this
Agreement and Release that this Agreement and Release shall be effective as a full,
final and general release of all claims, demands, actions, causes of action, obligations,
costs, expenses, damages, losses and liabilities of Developer against District and all of
its respective agents, employees, trustees, inspectors, assignees, consultants and
transferees, except for the Lease Payments under the Contract, any Disputed Claim
that may be set forth in Paragraph 4 and the continuing obligations described in
Paragraph 6 hereof.
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4.

The following claims are disputed (hereinafter, the "Disputed Claims") and are
specifically excluded from the operation of this Agreement and Release:

Claim No. Description of Claim Amount of Claim Date Claim
Submitted

©“r A

$

[If further space is required, attach additional sheets showing the required
information.]

Consistent with California Public Contract Code section 7100, Developer hereby agrees
that, in consideration of the payment set forth in Paragraph 2 hereof, Developer hereby
releases and forever discharges District, all its agents, employees, inspectors,
assignees, and transferees from any and all liability, claims, demands, actions, or
causes of action of whatever kind or nature arising out of or in any way concerned with
the Work under the Contract, except for the Lease Payments.

Guarantees and warranties for the Work, duty to defend, indemnify and hold harmless
the District, and any other continuing obligation of Developer, shall remain in full force
and effect as specified in the Contract Documents.

Except as provided for specifically herein, Developer hereby waives the provisions of
California Civil Code section 1542 which provides as follows:

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS THAT THE CREDITOR
OR RELEASING PARTY DOES NOT KNOW OR SUSPECT TO EXIST IN HIS
OR HER FAVOR AT THE TIME OF EXECUTING THE RELEASE AND THAT, IF
KNOWN BY HIM OR HER, WOULD HAVE MATERIALLY AFFECTED HIS OR
HER SETTLEMENT WITH THE DEBTOR OR RELEASED PARTY.

The provisions of this Agreement and Release are contractual in nature and not mere
recitals and shall be considered independent and severable. If any such provision or
any part thereof shall be at any time held invalid in whole or in part under any
federal, state, county, municipal, or other law, ruling, or regulations, then such
provision, or part thereof, shall remain in force and effect to the extent permitted by
law, and the remaining provisions of this Agreement and Release shall also remain in
full force and effect, and shall be enforceable.

All rights of District shall survive completion of the Work or termination of Contract,
and execution of this Release.
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* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * *
SACRAMENTO CITY UNIFIED SCHOOL DISTRICT

Signature:

Print Name:

Title:

DEVELOPER:

Signature:

Print Name:

Title:

END OF DOCUMENT
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Prevailing Wage Rate Calculation
Date: Fringes Benefits (does not increase for OT rates) Burden (Employer Payments)
Subtotal
Straight /
ot Total
Basic Total Billable
Trade / Health & ) Other Subtotal Hourly Workma Total
No Craft Group| Fourly Welfare Vacation Payments |(Fringes) Rate FICA sDl n Comp. u FUTA Burden Hourly Rate
Rate Rate
Pension |/ Holiday Training 7.6594 1.28% Varies 6.20% 0.80% Comments
A B C D E F G H | J K L M N (0] P Q R T U
1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00] $0.00 $0.00 $0.00 $0.00 $0.00 i
0.00%
9 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00] $0.00 $0.00 $0.00 $0.00 $0.00 z
0.00%
3 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00] $0.00 $0.00 $0.00 $0.00 $0.00 z
0.00%
4 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00] $0.00 $0.00 $0.00 $0.00 $0.00 z
0.00%
5 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00] $0.00 $0.00 $0.00 $0.00 $0.00 z
0.00%
6 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00] $0.00 $0.00 $0.00 $0.00 $0.00 z
0.00%
Notes:
Insert Contractor's basic hourly rate, health & w elfare, pension, vacation/holiday and other payments in columns "D to H", then add training to column "J". Subtotal straight and over time hourly rates will be calculated at column
"K" which includes "Fringes Benefits”. Please note that ONLY "basic hourly rates" will change for over time and all other "Fringe Benefits" remain the same as straight hourly rates.
Insert Contractor's w orkman compensation rate at low er section of columns “N" w here shows "0.00%" for each contractor/trade. Total hourly rate including "Fringes Benefits" and all “Burdens” will be calculated at column
I "R". Since "Burdens" are percentages of the "subtotal straight/OT hourly rates" they will increase for over time rates and will be calculated automatically by the spreadsheet.

T&M Wage Chart
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