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Request for Proposals for Lease-Leaseback Construction Services 

(Sutter HVAC Replacement) 

 

 

I. OVERVIEW 

 

The Sacramento City Unified School District (the “District” or “Owner”) is seeking proposals from 

qualified providers of  Lease-Leaseback Construction Services (“Contractors”) to perform HVAC 

replacement at Sutter Middle School (“Project”), 3150 I Street, Sacramento. Contracts will be 

awarded by the Board under the provisions of  Education Code section 17406, et seq. 
 

The Governing Board of  the District is planning to select a contractor for the Project at its regular 

Board meeting on February 15, 2018. The Board reserves the right to postpone or cancel this 

selection. The meeting will be held at 6:30 p.m. at Serna Center Community Rooms, 5735 47th 

Avenue, Sacramento, California. 

 

All Contractors submitting proposals must be prequalified pursuant to Education Code section 

17406 subsection (a)(2)(C) and Public Contract Code section 20111.6 subsections (b) through (m), 

prior to submitting a proposal.  

 

The District prequalifies prospective contractors on an annual basis, and such prequalification is 

valid for one year from the date of  the initial prequalification. Contractors that have been 

prequalified pursuant to the District’s annual prequalification process no more than twelve (12) 

months prior to submittal of  its proposal for the Project shall be deemed prequalified for purposes 

of  submitting a proposal in response to this Request for Proposals (“RFP”). For Contractors that 

have not been prequalified by the District within the past twelve (12) months, prequalification 

applications are available at www.scusd.edu/contractor-prequalification. To submit a proposal for 

this project, your application must be submitted by January 19, 2018. 

 

For all projects over Twenty-five Thousand dollars ($25,000): the proposing Contractor and any 

proposed subcontractors shall not be qualified to submit a proposal, or to be listed in a proposal, for 

the Project, and shall not be qualified to enter into, or engage in the performance of, the Lease-

Leaseback Agreement, unless currently registered and qualified under Labor Code section 1725.5 to 

perform public work as defined by Division 2, Part 7, Chapter 1 (§§1720, et seq.) of  the Labor Code. 

The Contractor’s registration must remain active throughout the term of  the agreement. 

 

The District reserves the right to cancel or revise this RFP in part or in its entirety. If  the District 

cancels or revises the RFP, all Contractors will be so notified by addenda. The District also reserves 

the right to extend the date on which responses are due, the date on which it announces the results 

of  its best value analysis, or the date on which the award will be made. 

 

Respondents are advised that this is a public works project for purposes of  the California Labor 

Code, which requires payment of  prevailing per diem wages, as well as wages for legal holidays and 

overtime. These rates are set forth in a schedule, which may be found on the California Department 

of  Industrial Relations website at www.dir.ca.gov. Any Contractor to which a contract is awarded 
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must pay the prevailing rates, post copies thereof  at the job site, provide payroll records when 

required, and otherwise comply with applicable provisions of  state law.  

 

The Project shall be governed by a Project Labor Agreement (“PLA”). The successful Contractor 

(and all Subcontractors) will be required to execute an “Agreement to be Bound”, whereby 

Contractor and Subcontractors agree to conform to all terms and conditions set forth in the PLA. 

The full text of  the PLA is available on the District’s website. 

 

The District does not discriminate on the basis of  race, color, national origin, religion, age, ancestry, 

medical condition, disability, or gender in consideration for an award of  contract. 

 

To submit a proposal for this Project, the Contractor is required to possess one or more of  the 

following State of  California Contractor Licenses: B – General Building. 

 

A mandatory pre-bid conference and site visit will be held on January 10, 2018 at 9:00 a.m. at 
3150 I Street, Sacramento. All participants are required to meet in front of the school, near the 
flagpole. Bidders are required to arrive for the pre-bid conference on time and to sign an attendance 
list. 
 

II.  GENERAL INSTRUCTIONS 

 

Interested firms are invited to submit one (1) original signed proposal, three (3) additional hard 

copies, and one (1) digital copy (flash drive) in write protected PDF format.  

 

The proposal shall be submitted in the format provided and the complete proposal, together with 

any and all additional materials, shall be enclosed in a sealed envelope addressed and delivered to the 

following address no later than January 30 2018, at 4:30 p.m.  

 

Sacramento City Unified School District 

Contracts Office 

  5735 47th Avenue 

Sacramento, CA 95824 

Attention: Jessica Sulli, Contract Specialist 

 

The sealed envelope shall be marked on the outside lower left corner with the word “RFP for Lease-

Leaseback Construction Services – Sutter HVAC Replacement”. It is the firm’s sole responsibility to 

ensure that their response is received prior to the scheduled closing time for receipt of statements of 

qualifications. No corrected or resubmitted proposals will be accepted after the deadline. Faxed 

responses are not appropriate for submission and will not be accepted. Proposals not received by the 

deadline or in the proper format will be returned unopened. 

 

This Request for Proposal does not commit the Sacramento City Unified School District to award a 

contract or pay any costs incurred in the preparation of  a response to this request. Costs of  

preparing a proposal in response to this RFP are solely the responsibility of  the responding 

Contractor. The District reserves the right to cancel in part or in its entirety this Request for 

Proposal. 
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All requirements must be addressed in your proposal. Non-responsive proposals will not be 

considered. All responses, whether selected or rejected, shall become the property of  the District. 

Firms are responsible for checking the website periodically for any updates or revisions to the RFP. 

All proposals will be considered valid and prices will be considered fixed for a period of  sixty (60) 

days following submission. 

 

No business entity, including any agent of  such entity, shall directly or indirectly contact any District 

Board of  Education member immediately before or during the RFP process of  any project on 

which the business entity intends to or has submitted a RFP. Any vendor violating this policy shall 

be deemed disqualified from the RFP. Should such contact come to light after the RFP is awarded 

and the entity was deemed the successful Responder, the Board reserves the right to cancel any 

contract awarded, in which case, the vendor shall be liable for any damage incurred by the district. 

The Board shall exercise its best judgment for the benefit of  the district in making a decision 

whether to proceed or not, depending on all of  the facts and circumstances. 

 

III.  SCOPE OF SERVICES 

 

The scope of the project includes: 
 

1. Removing the existing classroom unit ventilators and replacing with furnace units 
and fabric ductwork. 

2. Removing and replacing the existing roofing system below the existing mechanical 
support frame and chase. 

3. Removing and replacing the existing rooftop condensing units. 
4. Adding economizers to the units at the portable buildings. 
5. Removing the existing boiler units. 
6. Retrofitting the existing lighting fixtures for Prop 39. 
7. Removing and replacing the existing kitchen fume hood. 
8. CMU crack repair/rehabilitation. 
9. Other work as shown in the documents and as required for a complete and 

operational project. 
  
 
The District has retained Kevin Arwood of Rainforth Grau Architecture (“Architect”). The plans 
and specifications may be obtained in e-Builder at https://bidders.e-builder.net/landing?bidpackage
id=b2e9dcab-11a8-4d69-a419-dc2db34d820a or by calling the Architect at (916) 368-7990. 
 
The District is utilizing construction program management software, e-Builder™, for its 
construction projects. Contractor will be required to utilize e-Builder™ software for this Project as 
all project information will be available only through e-Builder. If you need technical assistance, 
please contact technical support at e-Builder, (888) 288-5717, or support@e-builder.net. You may 
also call the Planning & Construction Office (916) 264-4075 x1020 for assistance. 
  

https://bidders.e-builder.net/landing?bidpackage‌id=b2e9dcab-11a8-4d69-a419-dc2db34d820a
https://bidders.e-builder.net/landing?bidpackage‌id=b2e9dcab-11a8-4d69-a419-dc2db34d820a
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A.  Construction and Post-Construction Services 

 

The Contractor shall perform all work and obligations described in the Contract Documents, 

including the following construction and post-construction services: 

 

 1. Construction of  the Project in accordance with the plans and specifications. 

2. Coordinate and expedite record drawings and specifications. 

3. Compile operations and maintenance manuals, warranties/guarantees, and certificates. 

4. Prepare final accounting and close-out reports. 

5. Other responsibilities necessary for the completion of  the Project in accordance with the 

plans and specifications. 

 

B.  Cost Estimate 

 

The District estimates the total cost for this Project will be $5,500,000. This estimate is based solely 

on the Architect’s most recent estimate of  the total Project costs and is subject to change.  

 

C.  Financing 

 

The successful Contractor will be financing the construction of  the Project through a lease-

leaseback arrangement, and the District will be paying Contractor for its construction and financing 

through monthly lease payments that will extend beyond the completion of  the construction.  

 

D.  Scope of  the Lump Sum Proposal; Proposed Budget 

 

The District will require an open book policy with the successful Contractor and its construction 

team on the entire Project, meaning that all costs included in the Contractor’s Total Sublease 

Amount and each monthly Sublease Payment shall be clearly set forth to the District’s satisfaction, 

including soft costs, site improvements, and the construction of  the buildings. The District shall be 

entitled to have access to subcontractor bids, value engineering back-up, contingency breakdown and 

tracking, general conditions breakdown and tracking, documentation of  Contractor’s fees, and all 

other information necessary to verify construction costs. 

 

The Project is subject to the payment of  prevailing wages under the California Labor Code and 

applicable regulations, and the Project will be subject to compliance monitoring and enforcement by 

the California Department of  Industrial Relations. 

 

E. Scope of  the Lump Sum Price Proposal  

 

All proposals shall be in the form of  a lump sum price. The lump sum price proposed by Contractor 

shall be the Total Sublease Amount in the Contract Documents, which shall constitute the total 

compensation to Contractor for constructing the Project and performing the Work. Each 

Contractor’s proposed lump sum price for the Project must cover all of  Contractor’s profit, and all 

of  its costs of  construction of  the Work specified in the Contract Documents, including but not 

limited to the following: 
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 1. General conditions and general requirements, including but not limited to temporary 

facilities, utilities, structures, fences, dust control, scheduling, safety, scaffolding, and 

SWPPP. 

 2. All subcontractor costs and material and equipment supplier costs. 

 3. Contractor’s overhead, supervision of  subcontractors and other management 

responsibilities, and its materials, equipment, and employees/labor (including but not 

limited to wages, salaries, and benefits) costs, for any work performed by the Contractor. 

 4. All bonds and insurance, including but not limited to payment and performance bonds. 

 5. All other costs incurred in performance of  Contractor’s obligations under the terms of  the 

Contract Documents, including but not limited to the Lease-Leaseback Agreement, Site 

Lease Agreement, and Sublease Agreement. 

 

F.  Time to Complete 

 

It is anticipated that construction will start on or about June 15, 2018. Time of  completion for this 

project shall be sixty-two (62) calendar days from the issuance date of  the District’s Notice to 

Proceed.  

 

G.  Subcontractors 

 

All subcontractors who will perform more than 0.5% of  the construction Work must be selected by 

a competitive bidding process or best value process as described in Education Code section 

17406(a)(4). Contractor shall establish reasonable qualification criteria and standards for 

subcontractors and shall provide public notice of  availability of  work to be subcontracted in 

accordance with the publication date applicable to the District’s competitive bidding process, 

including a fixed date and time on which qualifications statements, bids, or proposals will be due.  

 

All electrical, mechanical and plumbing contractors shall be prequalified pursuant to Education 

Code section 17406 subsection (a)(2)(C), and Public Contract Code section 20111.6 subsections (b) 

through (m), prior to Contractor’s submission of its proposal.  

 

All subcontractors shall be afforded the protections of  the Subletting and Subcontracting Fair 

Practices Act (commencing with Public Contract Code section 4100).  

 

IV. CONTENTS FOR PROPOSALS 

  

In order for the proposal to be considered, said proposal must be clear, concise, complete, well 

organized, and demonstrate Contractor’s qualifications, and ability to follow instructions. The quality 

of  answers, not length of  responses or visual exhibits is important. 

 

Contractors shall submit one (1) original signed proposal, three (3) additional hard copies, and one 

(1) digital copy (flash drive) in write protected PDF format. The proposals shall be organized in the 

format listed below and shall be limited to thirty (30) pages (excluding attachments and appendices) 

on 8 ½” x 11” paper with all responses bound with tabs separating each section. Contractors shall 

read each item carefully and answer accurately to ensure compliance with District requirements. 
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Failure to provide all requested information or deviation from the required format may result in 

disqualification. 

 

A. Cover Letter 

 

A signed letter of  interest (no more than one page) stating the Contractor’s interest and 
qualifications in providing the services as outlined in the RFP. Cover letter should include contact 
name, address, telephone number, and email address. 
 

B. Price Proposal – a detailed breakdown of  all costs 

 

C. Designated Subcontractor List 

  

 

V. SELECTION PROCEDURES AND GUIDELINES 

 

The purpose of  this RFP is to enable the District to select the Contractor that submitted the 

proposal that is the best value to the District for the Project as required by Education Code section 

17406. The term “best value” as used in this RFP is defined in Education Code section 17400, and is 

inclusive of  a competitive procurement process whereby the Contractor is selected on the basis of  

objective criteria for evaluating qualifications with the resulting selection representing the best 

combination of  price, qualifications, and experience. 

 

The District will use the selection process outlined below, which conforms to Education Code 

section 17406 and ensures that the best value selection by the District is conducted in a fair and 

impartial manner. A review and selection committee composed of  key District officials and 

consultants will review and evaluate all proposals.  

 

Proposals will be opened privately to assure confidentiality and to avoid disclosure of  the contents 

to competing Contractors prior to and during the review and evaluation process. Following selection 

of  a Contractor pursuant to this RFP, proposals may be subject to disclosure in accordance with 

applicable law. 

 

A. Selection Process 

 

 1.  Qualification Portion 

 

For the qualifications portion of  the best value analysis, the District will evaluate each contractor 

based on the contractor’s responses provided as part of  the District’s prequalification application, 

which is inclusive of  the specific criteria listed below and each Contractor’s qualifications will be 

scored on a one hundred (100) point scale. The maximum number of  points available to any 

Contractor is 100 points. These criteria are as follows: 

    

 Licensure 

 Business Information 

 Company History 
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 Disputes  

 Bonding History 

 Legal Compliance  
 

For the qualifications portion of  the best value analysis and for the purpose of  evaluating 
Contractors’ qualifications pursuant to the criteria set forth above, the District will evaluate each 
Contractor on the basis of  the responses provided in the Contractor’s completed Prequalification 
application Contractor’s overall prequalification score. All Contractors achieving a minimally 
prequalifying score (75% on the prequalification application) will be scored pursuant to the 
following scale:  
 

Contractor’s Prequalification Score Points Awarded For Qualifications 

130 100 

125 – 129 95 

120 – 124 90 

115 – 119 85 

110 – 114 80 

105 – 109 75 

100 – 104 70 

98 – 99 65 

97 or less Contractor Not Prequalified/Cannot  

Submit Proposal 

 
 
In conjunction with a proposal, each proposing Contractor must submit the Prequalification 
Certification (“Exhibit C”) certifying that Contractor’s responses in its Prequalification submission 
continue to be true and correct at the time Contractor submits a proposal. 
 
If  any of  Contractor’s answers to the Prequalification application have changed since becoming 
prequalified and are no longer true and correct, then the proposing Contractor must prequalify 
pursuant to the District’s prequalification process. A Contractor whose information provided during 
the prequalification process is no longer correct, even if  previously prequalified, shall not be 
considered prequalified for purposes of  this Project and its proposal will not be considered by the 
District unless Contractor has re-completed the District’s prequalification process using the 
corrected/updated information and is determined to be prequalified.  
 

2.  Experience 
 
For the experience portion of  the best value analysis, the District will evaluate the following four 
criteria: Contractor Solvency, History of  Performance, Owner-Contractor Relationships, and History 
of  Disputes. Each criterion is comprised of  requests for additional information and/or questions to 
Contractor (which are set forth below), and each request or question must be responded to by 
Contractor. Contractor’s responses to the requests/questions for each criterion will be evaluated by 
the District, and the District will award a point value to Contractor for each criterion. Contractor’s 
overall experience will be scored on a one-hundred (100) point scale, with each of  the four criteria 
worth a maximum total of  twenty (25) points.  
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Contractor’s responses should be included on a separate sheet of  paper and attached to Contractor’s 
proposal. Every request or question for each criterion must be responded to, and any request or 
question answered “yes” must be further explained. At the District’s discretion, an omission of  
requested information may result in an automatic rejection of  the proposal submitted by Contractor, 
a reduction in the overall score awarded by District for the applicable criterion, or a total score of  
zero (0) for the applicable criterion. 
 
The four criteria and the requests and/or questions that Contractor must answer are as follows:  
 

i. Contractor Solvency 
 

a.  Describe your general approach to ensuring that your company remains 
solvent and is able to fulfill all payment obligations to sureties, subcontractors, 
suppliers, materialmen, and other vendors.  

 
b.  How many projects does your company currently have under bond?  

 
c. What is your company’s current total bonding capacity?  

 
d. What is your company’s current available bonding capacity? 

 
e. Has your company been unable to obtain a bond for a contract in the past 
five years? If  yes, please explain. 

 
f. Has your company ever declared bankruptcy or been placed in receivership? 
If  yes, please explain. 

 
ii. History of  Performance 

 
a. Using the form attached (Exhibit B) provide summaries of  up to six (6) 
projects (including up to three (3) recent projects for the District, as applicable) 
completed by your company in the past ten years that are similar to the Scope of  
Work described in this RFP. For each project summary please provide the project 
name and client, a description of  the scope of  work, and a description of  your role 
in the lifecycle of  the project. If  applicable, please specify if  the project was a K-12 
school project and/or conducted under Education Code section 17406, et seq. (i.e., a 
Lease-Leaseback project). Provide examples of  more than one owner to the extent 
possible. 

 
b. Describe your specific experience with K-12 public school projects 
conducted under Education Code section 17406, et seq. (i.e., Lease-Leaseback 
projects). 

 
c. Describe your specific experience with projects subject to review and 
approval by the Division of  the State Architect (“DSA”), and further describe your 
general approach to working with DSA field inspectors to obtain necessary 
approvals.  
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d. Describe your general approach to ensuring that projects are completed on 
time and within budget.  

 
e. Describe your company’s general approach to providing high-quality 
construction services.  

 
f. Describe your company’s approach to being proactive when problems arise 
on a project. Additionally, please provide a detailed description of  a situation where 
your company avoided or mitigated a significant issue on a project (i.e., delay, cost 
increase, non-performing subcontractor, etc.).  

 
g. Describe your company’s general approach to managing a project within the 
contract price, including specific methods to mitigate or avoid change orders and 
cost increases.  

 
h. Has your company ever failed to enter into a contract after being selected for 
a new school construction or modernization project? If  yes, please explain. 

 
i. In the past five years, has your company failed to complete a contract within 
the authorized contract time? If  yes, please explain. 

 
j. In the past five years, has your company’s contract on a public works project 
been terminated or canceled by the public entity owner? If  yes, please explain. 

 
k. In the past five years, has your company contracted on a public works project 
subject to a Project Labor Agreement? If  yes, please explain. 

 
iii. Owner-Contractor Relationship 

 
a. Describe your company’s general approach to building and maintaining 
positive, responsive, collaborative, and trusting relationships with project owners, 
including any specific methods or techniques utilized by your company.  

 
b. Describe you understanding of  the term “partnership mentality” and explain 
how a partnership mentality may benefit a contractor and project owner. 
Additionally, describe how a partnership mentality may benefit the District and your 
company with respect to this Project.  

 
iv. History of  Disputes 

 
a. Describe your company’s general approach to avoid or mitigate disputes 
between your company and: (i) project owners; and (ii) your vendors (subcontractors, 
suppliers, etc.). Describe any specific methods or techniques utilized by your 
company to avoid or mitigate disputes with owners and vendors.  

 
b. Has your organization been involved in litigation or arbitration in the past 
five years related to a construction project? If  yes, please explain.  
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c. How many stop notice enforcement lawsuits against your company have 
been lost or settled by the company in the past five years? If  the answer is more than 
“zero”, please describe each stop notice that was lost or settled. 

 
d. How many unresolved change orders resulted in a claim filed by your 
company against a project owner in the past five years? If  the answer is more than 
“zero”, please explain each claim submitted. 
 

3. Price Proposal Portion 
 

For the price proposal portion of  the best value analysis, the District will evaluate the amount of  
Contractor’s lump sum price. The price proposal portion of  the best value analysis will also be 
scored on a one hundred (100) point scale. District will score Contractors on the basis of  the lowest 
to highest price proposal submitted. All Contractors submitting a price proposal will receive points, 
in increments of  ten (10), based on the amount of  the price proposal, with the Contractor with the 
lowest price proposal receiving the most points available and the Contractor with the highest price 
proposal receiving the fewest points available. Specifically, the Contractor with the lowest price 
proposal will receive 100 points, the Contractor with the second lowest price proposal will receive 90 
points, the Contractor with the third lowest price proposal will receive 80 points, and so forth until 
all Contractors have received points. In the event two Contractors submit price proposals with the 
same overall price, both Contractors shall be awarded the same amount of  points. 
 

4. Total Best Value Score 
 
After the District has allocated points to qualifying Contractors for the qualification, experience, and 
price proposal portions of  the best value analysis, the District will combine the points received by 
each Contractor based on Contractor’s qualifications, experience, and price proposal to create each 
Contractor’s “best value score.” District will then rank all Contractors based on each Contractor’s 
best value score. The Contractor with the highest best value score (highest combined point total 
from the qualifications, experience, and price proposal analysis) shall be ranked highest, and all 
remaining Contractors shall be ranked in descending order based on the Contractor’s best value 
score, such that the Contractor receiving the lowest best value score receives the lowest ranking.  
 
VI. Award 

 

This RFP does not commit the District to award a contract, to defray any costs incurred in the 

preparation of  a proposal pursuant to the RFP, or to procure or contract for work. The District 

reserves the right to waive any irregularities in the proposals received pursuant to this RFP, or in the 

process outlined herein for selection of  a contractor for the Project. 

 

The District reserves the right to reject any or all proposals, or waive any irregularities in any of  the 

proposals submitted pursuant to this RFP. The Lease-Leaseback Agreement shall be awarded to the 

responsive Contractor with the highest best value score. In the event of  a tie (more than one 

Contractor have the same highest best value score), District may award the Lease-Leaseback Project 

to the Contractor of  its choice. 
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If  the Contractor to which the Board awards the Lease-Leaseback Agreement refuses to execute the 

Lease-Leaseback Agreement and submit a payment bond, performance bond, proof  of  required 

insurance, and other required documents, the Board may revoke the award to that Contractor and 

award to the Contractor that submitted the next highest ranked proposal.  
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EXHIBIT A 
Ranking of  Best Value Scores 

 
 

SECTION I – CONTRACTOR QUALIFICATIONS 

 

In the follow table, enter all proposing Contractors and the total points received from the qualifications 

evaluation (Maximum points available per Contractor is 100).  

 

 
 
SECTION II – CONTRACTOR EXPERIENCE  
 
In the follow table, enter all proposing Contractors and the total points received from the experience 
evaluation, based on questionnaire (Maximum points available per Contractor is 100).  
 

 
  

CONTRACTOR POINTS 
AWARDED 

  

  

  

  

  

  

  

  

  

  

CONTRACTOR POINTS AWARDED 
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SECTION III – LUMP SUM PRICES 
 
In the following table, enter all proposing Contractors based on their lump sum prices in order from 
lowest to highest. In the event two Contractors submit price proposals with the same overall price, 
both Contractors shall be awarded the same amount of points. (For example, if two Contractors 
submit a price proposal of exactly $1 million, which would qualify them both as the second lowest 
proposal, each Contractor shall receive 90 points.) 
 

 
 
SECTION VI – BEST VALUE SCORE 
 
In the following table, enter all proposing Contractors, their interim score, interview and presentation 
score, and their total combined score. The total combined score is the Contractor’s “best value score.” 
 

CONTRACTOR INTERIM 

SCORE  

INTERVIEW 

AND 

PRESENTATI

ON SCORE 

COMBINED 

TOTAL 

 

    

    

    

    

    

    

    

    

    

    

 

CONTRACTOR LUMP SUM 
PRICE 

POINTS 
AWARDED 

  100 

  90 

  80 

  70 

  60 

  50 

  40 

  30 

  20 

  10 
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SECTION VII – BEST VALUE RANK 
 
In the following table, enter all proposing Contractors and best value score in order from the highest 
best value score to the lowest best value score. The Contractor with the highest best value score shall 
be ranked No. 1 overall.  
 

 

CONTRACTOR BEST VALUE 

SCORE 

 (highest to lowest) 

RANK 

  1 

  2 

  3 

  4 

  5 

  6 

  7 

  8 

  9 

  10 
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EXHIBIT B 
 

SIMILAR PROJECTS (History of Performance) 
 

Project Owner/Contact Info Scope of Work Your Role  
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Project Owner/Contact Info Scope of Work Your Role 
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EXHIBIT C 
PREQUALIFICATION CERTIFICATION 

FOR LEASE-LEASEBACK PROPOSAL 
 

I, _________________________, am authorized to represent _____________________ and sign 
this certification on its behalf to accompany the proposal that ____________________ is 
submitting for the Re-Roofing of Crocker Classroom Wing at California Middle School (“Project”).  
I certify and declare that: 

 _____________________________ was previously prequalified by the Sacramento City 
Unified School District (“District”) to submit bids and proposals on District public works 
projects; 

 The District, through QualityBidders, issued such prequalification on _____________, 20__; 

 To the best of my knowledge, such prequalification has not expired; and 

 The scope of such prequalification covers the Project. 
 
In addition, I certify and declare that: (Choose one) 
 

 All information submitted by ___________________ in conjunction with its prequalification 
application is still accurate and complete, and requires no updated information. 
 

 Some of the answers and/or financial statements of _____________________ submitted in 
response to the previous prequalification questionnaire are no longer accurate and complete, 
and updated information is required. I understand that ________________________ must 
re-prequalify pursuant to the District’s process for prequalification using updated, accurate 
and complete information. I further understand that if _______________________ does not 
become prequalified using updated, accurate, and complete information prior to submitting 
its proposal, the District reserves the right to discard and not consider my company’s lease-
leaseback proposal. 

 
I understand that any statement which is proven to be false shall be grounds for disqualification of 
_________________________ from submitting a proposal for the Project. I represent and warrant 
that I have authority to bind _______________________.  
 
I certify and declare that I have read all the foregoing answers in this certification and all of the 
documents mentioned in the certification above, and know their contents. The matters stated in this 
certification are true of my own knowledge and belief, except as to those matters stated on information 
and belief, and as to those matters I believe them to be true. I declare under penalty of perjury under 
the laws of the State of California, that the foregoing is correct.  
 
Executed this    day of    __, 2017. 

 

_________________________    ___________________________ 
Signature        Name of Proposing Contractor 
    __ 
Printed/Typed Name 


