



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

John Quinto, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 3

Date: February 28, 2019

Issued by: Sacramento City Unified School District

Project: 0010-432, LED Lighting Upgrades at 5 Sites

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. DRAWINGS

Reference Camellia ES Drawing Set, Sheet E1.1

1. Revise Luminaire Schedule Spreadsheet as follows:
 - a) Classroom 14 - Change New & Existing Quantities from 12 to 15.
 - b) Classroom 16 - Change New & Existing Quantities from 18 to 24.
 - c) Classroom 17 - Change New & Existing Quantities from 15 to 14.
 - d) Classroom 18 - Change New & Existing Quantities from 12 to 15.
 - e) Classroom 19 - Change New & Existing Quantities from 12 to 15.
 - f) Classroom 20 - Change New & Existing Quantities from 12 to 10A/10B.
 - g) Classroom 21 - Change New & Existing Quantities from 12 to 10A/10B.
 - h) Classroom 22 - Change New & Existing Quantities from 15 to 10A/10B.
 - i) Classroom 26 - Change New & Existing Quantities from 18 to 16.
 - j) Classroom 27 - Change New & Existing Quantities from 18 to 16.

Reference John Sloat ES Drawing Set, Sheet E1.1

2. Revise Luminaire Schedule Spreadsheet as follows:
 - a) Classroom 14 - Change New & Existing Quantities from 18/3 to 6D/3E.
 - b) Classroom 17 - Change New & Existing Quantities from 12 to 15.



Reference Kit Carson MS Drawing Set, Sheet E1.1

3. Revise Luminaire Schedule Spreadsheet as follows:
 - a) Classroom B9 - Change New & Existing Quantities from 4 to 6.
 - b) Classroom B10 - Change New & Existing Quantities from 6 to 4.
 - c) Classroom D5 - Change New & Existing Quantities from 17 to 16.

2. REQUESTS FOR INFORMATION

Responses to requests for information (RFIs) are attached along with site schedules and existing fixture mounting information for Camellia.

END OF ADDENDUM NO. 2

#	Bidder Name	Date Asked	Subject	Question	Response
1	Hangtown Electric Inc.	2/15/2019	SCUSD LED Lighting Upgrades RFI001	During Walk, an order of completion had been mentioned. What is the order of school projects to be completed in? Is one school a priority over others?	See attached schedule.
2	Hangtown Electric Inc.	2/15/2019	SCUSD LED Lighting Upgrades RFI002	During Job Walk at West Campus, it was mentioned that Gym floor was to be redone during project specified time duration. Please confirm or deny; please provide flooring project dates if confirmed.	Gym floor will be redone during the month of July.
3	Hangtown Electric Inc.	2/15/2019	SCUSD LED Lighting Upgrades RFI003	What is the Schedule of School Breaks of each location during duration of projects? Will we have access to all sites during such breaks?	Spring Break is April 15th - 19th. Last day of school is June 14th. Yes you will have access to all sites during break.
4	Hangtown Electric Inc.	2/15/2019	SCUSD LED Lighting Upgrades RFI004	What is the Schedule of school classes, including after school classes, at each project location. Please specify classroom numbers at each project location with response.	See attached schedule.
5	Hangtown Electric Inc.	2/15/2019	SCUSD LED Lighting Upgrades RFI005	What is the start time on these projects? Will second shift be acceptable for these projects? I.E. 3pm-11pm	Can not start until class is empty. Determined by site schedule.
6	Hangtown Electric Inc.	2/15/2019	SCUSD LED Lighting Upgrades RFI006	Fixture B is Labeled on plans on Camellia Elementary. New fixture is indicated on sheet plans and on Luminaire Schedule however, on sheet E1.1 new description for fixtures in classroom 20,21,22 specs out for fixture A. Further more plans, for classrooms 20,21,22 indicated on sheet E2.1, show lighting count that does not match new lighting count on spec'ed out on page E1.1. What is the fixture count and what fixture or fixtures are being installed in these three classrooms.	See Addendum No. 3
7	Hangtown Electric Inc.	2/15/2019	SCUSD LED Lighting Upgrades RFI007	West Campus Gym Location. What is the height at peak of gym?	35 feet
8	Hangtown Electric Inc.	2/19/2019	West Campus High School Gym	What is the manufacture of the fire alarm controls panel? Who is your fire alarm vendor?	This site is Notifier. Vendors are IES and Johnson Controls.
9		2/19/2019	Camellia	How are fixtures mounted to t-bar ceiling at Camellia	They are mounted to framing above t-bar. See attached pictures.
10		2/19/2019	All sites	No mounting details noted on plan, how are fixtures to be mounted.	Refer to existing mounting method, fixture installation instructions and code.

LED lighting Project - Site schedules in order of priority

All work to be done after school hours and no work shall be done in occupied rooms.

Camellia:

Kinder: 8am-12:20

1st-6th grades: 8:00-2:12 M, T, W, F & 8:00-1:12 Thursdays only

After school program uses the following classrooms and ends at 6:00pm: room 8, 16, 23, 24, and 25

AM Winn:

All grades 9:00-3:12 M, T, W, F & 9:00-2:12 Thursday only

After school program uses the following classrooms and ends at 6:00pm: room 5, 7, 9, 11, 13, 15, 17A

John Sloat:

All grades 8:00-2:07 M, T, W, F & 8:00-1:07 Thursday only

After school program uses the following classrooms and ends at 6:00pm: room 4, 5, and 12

Kit Carson:

Middle and High school, 8:20-3:11 M, T, W, F & 8:20-2:11 Thursday only

After school program uses the following classrooms and ends at 6:00pm: room B2, C3, C5, D5, D9

Clubs end at 4:30 and are in rooms H2, H3, H4, C1, B7, F1, and B6

*West Campus

Will need to be completed June 17th - 28th this will be during summer prior to floor finishing

*This is not in priority order and need to be completed in the given time frame.

Camellia: existing fixture mounting for rooms 1-7 and 9-12

- Fixtures are mounted using through bolt to 2X4 backing above ceiling





