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Sacramento City Unified School District (“District”) is seeking proposals from qualified 

persons, firms, partnerships, corporations, associations, or professional organizations to 

provide constructability review, value engineering, master scheduling, cost estimating, 

budgeting, and construction services for the development and construction for the Nicholas 

Elementary School New School Construction and Modernization Project (“Project”), 

in accordance with the lease-leaseback structure set forth in Education Code section 17406 

et seq. 

The Request for Qualifications and Proposals (“RFQ/P”), which includes instructions for its 

completion, is enclosed for your consideration.  Respondents to this RFQ/P shall submit a 

completed Statement of Qualifications (“SOQ”) along with the Proposal (collectively “RFQ/P 

Packet”).  Respondents must mail or deliver seven (7) bound copies, and one (1) electronic 

copy on USB flash drive of the RFQ/P Packet (excluding the Fee Proposal) and in a separate 

sealed envelope please include one (1) hard copy and one (1) electronic copy of the Fee 

Proposal conforming to the requirements of this RFQ/P to:  

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

ATTN: Contracts Office 

5735 47th Avenue 

Sacramento, CA  95824 

RE: RFQ/P #0262-461 

 

ALL RESPONSES ARE DUE BY 10:00 A.M. ON Monday, November 14, 2022. Oral, 

telegraphic, facsimile, telephone or email RFQ/P Packets will not be accepted.  RFQ/P Packets 

received after this date and time will not be accepted and returned unopened.   

A mandatory information meeting will be conducted on Thursday, October 20, 2022 at 

3:00 P.M.  The meeting will be held at 6601 Steiner Drive, Sacramento, CA 95823. Meet at 

flagpole at front of campus.  

Questions regarding this RFQ/P may be directed to Tina Alvarez Bevens, tina-alvarez-

bevens@scusd.edu and cc: Chris Ralston, chris-ralston@scusd.edu, Cassie Baugher, 

cbaugher@kitchell.com, and Jo Ward, jward@kitchell.com,and must be submitted in 

writing on or by 2:00 P.M. on Thursday, October 27, 2022. 

This Project is subject to labor compliance monitoring and enforcement of compliance with 

prevailing wage requirements by the Department of Industrial Relations pursuant to Labor 

Code, § 1771.4.  Contractors of all tiers must be currently registered and qualified to perform 

public work pursuant to Labor Code, § 1725.5.  All Respondents must be prequalified by the 

District in accordance with Public Contract Code, § 20111.6.  Prequalification instructions can 

be found at https://www.scusd.edu/contractor-prequalification. First tier electrical, 

mechanical and plumbing subcontractors are required by Public Contract Code, §20111.6 and 

must be prequalified prior to the time subcontractor bids are submitted. To comply with the 

skilled and trained workforce requirement pursuant to Public Contract Code, § 2600, all 

contractors must agree to be bound by the District’s Project Labor Agreement. Developer 

shall comply with all applicable federal, state and local laws regarding COVID-19, 

including Vaccination and Testing Requirements.   

mailto:tina-alvarez-bevens@scusd.edu
mailto:tina-alvarez-bevens@scusd.edu
mailto:chris-ralston@scusd.edu
mailto:cbaugher@kitchell.com
https://www.scusd.edu/contractor-prequalification
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RFQ/P SCHEDULE SUMMARY 

DATE ACTION ITEM 

October 10, 2022 Release and advertisement of RFQ/P 

#0262-461. 

October 20, 2022 at 3:00 P.M. Mandatory Informational Meeting. 

 October 27, 2022 at 10:00 A.M. Last day to receive written questions 

from Respondents.   

October 31, 2022 at 10:00 A.M. Last day for Respondents to submit 

for Pre-Qualification  

November 7, 2022 at 10:00 A.M. Last day for Respondents to receive 

Pre-Qualification Status  

November 9, 2022 at 10:00 A.M. Last day for District to issue addenda 

to answer questions/clarifications. 

November 14, 2022 at 10:00 A.M. Deadline for submissions in response 

to RFQ/P #0262-461. 

December 1, 2022 Release of shortlist qualified 

Respondents and interview 

notifications. 

December 8, 2022 Interviews of qualified Respondents. 

December 12, 2022 Notice to selected developer to 

commence contract negotiation.   

 

The District reserves the right to change the dates on the schedule without prior notice. 

 

[REMAINDER OF PAGE INTENTIONALLY BLANK] 
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SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

REQUEST FOR QUALIFICATIONS AND PROPOSALS 

LEASE-LEASEBACK CONSTRUCTION SERVICES 

INTRODUCTION 

Sacramento City Unified School District (“District”) is a California public school district serving 

approximately 47,000 students on 75 campuses spanning 70 square miles.  In November 

2020, the District’s voters passed a $750M General Obligation Bond, Measure H. 

This Request for Qualifications and Proposals (“RFQ/P”) defines the services sought from 

Respondents and generally outlines the Project requirements.  Respondents to this RFQ/P 

shall submit a completed Statement of Qualifications (“SOQ”) along with the Proposal 

(collectively “RFQ/P Packet”).   

I. PROJECT DESCRIPTON AND SCOPE OF SERVICES 

A. General 

The purpose of this RFQ/P is to select a qualified person, firm, partnership, corporation, 

association, or professional organization to provide constructability review, value engineering, 

master scheduling, cost estimating, budgeting, and construction services for the development 

and construction for the Nicholas Elementary School New School Construction and 

Modernization Project (“Project”), in accordance with the lease-leaseback structure set 

forth in Education Code section 17406 et seq.  Selected developer shall have experience with 

the construction of public school facilities and complying with the requirements of the Office 

of Public School Construction (“OPSC”), the Division of the State Architect (“DSA”), and Title 

24 of the California Code of Regulations.      

To submit a proposal, Respondents must be properly licensed by the California Contractors 

State License Board and registered with the Department of Industrial Relations (“DIR”) as 

required by law.  Only Respondents who have been prequalified by the District in accordance 

with Public Contract Code section 20111.6 are eligible to respond to this RFQ/P.   

The selected developer will be required to comply with the prevailing wage requirements, the 

skilled and trained workforce requirements, and the District’s bonding and insurance 

requirements. The selected developer and its subcontractors must agree to be bound by the 

District’s Project Labor Agreement The selected developer shall be required to work 

cooperatively with District staff, the Governing Board, all other technical consultants, the 

architect, the project inspector, and any program and/or construction manager, if any, 

retained by the District for the Project, citizens’ oversight committee, other District 

committees, and the community at large to deliver a timely and professional completion of 

the Project. The selected developer and its subcontractors shall comply with all applicable 

federal, state and local laws, and District policy regarding COVID-19, including Vaccination 

and Testing Requirements. 

The Project is further defined in the attached APPENDIX A, along with the District’s 

construction budget and schedule for the Project.  Respondents’ Proposal shall include 

Respondent’s proposed fees and costs to perform the Project if the Respondent is awarded 

the contract. 
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The District intends to select one Respondent that best meet the District’s needs to perform 

the Project.  The criteria on which the District makes its determination will be based on the 

District’s adopted best value methodology and criteria provided in this RFQ/P.   

B. Scope of Work  

Although the final scope of work will be negotiated in the executed Agreement (defined below 

at subparagraph G), the selected developer shall be responsible for performing the following 

scope of work, at a minimum:  

Preconstruction Services: 

1. Review design and support documentation for content, constructability, 

completeness, scheduling, clarity, consistency, and coordination. 

2. Undertake value-engineering analysis and prepare reports with 

recommendations to District and Architect of Record to maintain established 

program budget and specifications. 

3. Provide detailed cost estimates. 

4. Expedite design reviews, including modifications, if any, based on value 

analysis. 

5. Provide a proposed Guaranteed Maximum Price (“GMP”) for the construction of 

the project with identified subcontractor bids and self-performed work. 

Construction Services: 

1. Construction of the Project. 

2. Coordination of record drawings and specifications. 

3. Compilation of operations and maintenance manuals, warranties/guarantees, 

and certificates. 

4. Obtaining occupancy permits and coordinating testing, documentation, and 

governmental inspections and approvals. 

5. Preparation of accounting and closeout reports and occupancy plan reports. 

6. Other responsibilities as necessary for the completion of the program. 

C. Lease-Leaseback Structure 

The Project will be funded from various sources, and any agreement reached will conform to 

the statutory framework for the lease-leaseback delivery method pursuant to Education Code 

section 17406, et seq.  Financing for a portion of the construction of the Project will be 

included in the Agreement attached to this RFQ/P as APPENDIX B.  During construction, the 

District shall pay tenant improvement payments.  Once the Project is complete, the developer 

shall lease the completed facilities back to the District for a pre-determined monthly lease 
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payment amount. However, the District intends that the lease will include an early termination 

payment option for the District.  

D. District Project Management Description 

District’s Governing Board will be responsible for making final decisions, but the 

Superintendent will be responsible for day-to-day decisions and may designate a project 

manager who will be the primary point of contact between the selected developer and the 

District.   

E. Prequalification of Designated Subcontractors 

If used, contractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or 

C-46 licenses (collectively, “MEP subcontractors”) shall be prequalified by the District to 

perform construction work as a first tier subcontractor on the Project pursuant to Public 

Contract Code section 20111.6. For Contractors that have not been prequalified by the District 

within the past twelve (12) months, prequalification applications are available at 

www.scusd.edu/contractor-prequalification. To submit a proposal for this project, your 

application must be submitted by October 31, 2022 at 10 A.M (10 business days 

prior to bid opening), and approved by November 7, 2022 at 10 A.M (5 business 

days prior to bid opening). 

F. Registration of Respondent and All Tiers of Subcontractors 

The selected developer(s) shall not allow any employee or subcontractor to commence work 

on any contract or any subcontract until the proof of registration with the Department of 

Industrial Relations required of the developer or subcontractor has been provided to and 

accepted by the District. 

G. Form of Agreement 

Selected developer must be able to execute the District’s standard form of Site Lease and 

Facilities Lease (“Agreement”) is attached to this RFQ/P as APPENDIX B.  After the plans 

and specifications have been approved by DSA, the Facilities Lease will be amended to include 

the agreed upon Guaranteed Maximum Price. 

H. Indemnity  

Respondents to this RFQ/P must acknowledge that they have reviewed the District’s indemnity 

provision set forth in the Facilities Lease (APPENDIX B) and must agree to the indemnity 

provision and confirm in writing that, if given the opportunity to contract with the District, the 

Respondent has no substantive objections to the use of the District’s standard indemnity 

provision. 

 

[REMAINDER OF PAGE IS INTENTIONALLY LEFT BLANK] 
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I. Insurance 

The District requires at least the following insurance coverage from the selected developer: 

Commercial General 

Liability 

Product Liability and 

Completed Operations, 

Fire Damage Liability – 

Split Limit 

$5,000,000 per occurrence; 

$10,000,000 aggregate 

 

Subcontractors (over 10%):  

$2,000,000 per occurrence; 

$4,000,000 annual aggregate 

Excess Liability  Developer:  $25,000,000 per 

occurrence; $25,000,000 

annual aggregate 

Subcontractors (over 10%):  

$10,000,000 per occurrence; 

$10,000,000 annual 

aggregate 

Automobile Liability – 

Any Auto 

Combined Single Limit $3,000,000 (limits may be 

met with Excess Liability 

Policy required herein) 

Workers’ Compensation  Statutory limits pursuant to 

State law 

Employer’s Liability  $1,000,000 

Builder’s Risk  Replacement Cost 

Pollution Liability  $2,000,000 per occurrence; 

$2,000,000 annual aggregate 

Umbrella Policy  $20,000,000 

 

The limits of insurance for those subcontractors whose scope of work does not exceed 

10% of contract value shall not be less than the following amounts: 

 

Commercial General 

Liability 

Product Liability 

and Completed 

Operations 

$2,000,000 per occurrence; 

$4,000,000 annual aggregate 

Excess Liability  $5,000,000 per occurrence; 

$5,0000,000 annual aggregate 

Automobile Liability - Any 

Auto 

Combined Single 

Limit 

$2,000,000 

Workers Compensation  Statutory limits pursuant to 

State law 

Employers' Liability  $1,000,000 
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Selected developer shall provide to the District certificate(s) of insurance and endorsements 

satisfactory to the District. Insurance policy(ies) shall not be amended or modified and 

coverage amounts shall not be reduced without thirty (30) days’ written notice to District 

prior to modification and/or cancellation.  For Commercial General Liability and Automobile 

Liability, District shall be named as an additional insured on all policies.  Selected developer’s 

policy(ies) shall be primary; any insurance carried by the District shall only be secondary and 

supplemental.  Selected developer shall not allow any employee or subcontractor to 

commence work on any contract or any subcontract until the proof of insurance required of 

the developer or subcontractor has been provided to and accepted by the District. 

J. Section Not Used In This Contract. 

II. FULL OPPORTUNITY 

The District hereby affirmatively ensures that all Respondents, including without limitation 

Disadvantaged Business Enterprises (“DBE”), Small Local Business Enterprise (“SLBE”), Small 

Emerging Local Business Enterprise (“SELBE”) and Disabled Veterans Business Enterprise 

(“DVBE”) firms, shall be afforded full opportunity to submit qualifications in response to this 

RFQ/P and will not be discriminated against on the basis of race, age, color, medical condition, 

marital status, national origin, ancestry, disability, gender, transgender status, political 

affiliation, or religion in any consideration leading to the award of contract.   

III. LIMITATIONS 

This RFQ/P is neither a formal request for bids, nor an offer by the District to contract with 

any party responding to this RFQ/P.  The District reserves the right to add additional 

prequalified Respondents for consideration after distribution of this RFQ/P if it is found to be 

in the best interest of the District.  All decisions concerning selection of the developer will be 

made in the best interests of the District.  The awarding of the contract pursuant to this 

RFQ/P, if at all, is at the sole discretion of the District.   

The District makes no representation that participation in the RFQ/P process will lead to an 

award of contract or any consideration whatsoever.  The District shall in no event be 

responsible for the cost of preparing any RFQ/P Packet in response to this RFQ/P.   

RFQ/P Packets and any other supporting materials submitted to the District in response to 

this RFQ/P will not be returned and will become the property of the District unless portions of 

the materials are designated as proprietary at the time of submittal, and are specifically 

requested to be returned.  Vague designations and/or blanket statements regarding entire 

pages or documents are insufficient and will not bind the District to protect the designated 

matter from disclosure.  Pursuant to Michaelis, Montanari, & Johnson v. Superior Court (2006) 

38 Cal.4th 1065, RFQ/P Packets shall be held confidential by the District and shall not be 

subject to disclosure under the California Public Records Act until after either:  (1) the District 

and the successful Respondent have completed negotiations and entered into an Agreement, 

or (2) the District has rejected all Proposals.  Furthermore, the District will have no liability 

to the Respondent or other party as a result of any public disclosure of any RFQ/P Packet.   

IV. RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ/P and ending on the date 

of the award of the contract, no person, or entity submitting in response to this RFQ/P, nor 

any officer, employee, representative, agent, or consultant representing such a person or 

entity shall contact through any means or engage in any discussion regarding this RFQ/P, the 
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evaluation or selection process/or the award of the contract with any member of the District, 

Governing Board, selection members, or any member of the Citizens’ Oversight Committee. 

Any such contact shall be grounds for the disqualification of the Respondent submitting a 

RFQ/P Packet.  

V. MANDATORY INFORMATIONAL MEETING AND SITE WALK 

Respondents must attend the mandatory informational meeting and site walk, to be 

conducted on Thursday, October 20, 2022, at 3:00 P.M. The meeting will be held at the 

flagpole at front of campus.  At this mandatory meeting, District representatives will distribute 

information and materials to further describe the Project, the scope of work, and walk the 

proposed Project site.  Respondents shall consider and address the materials and information 

distributed at the meeting in their RFQ/P Packets.  Respondents that fail to attend the 

mandatory informational meeting, in its entirety, shall be ineligible for responding to this 

RFQ/P.  

VI. SUBMITTAL FORMAT 

A. Format 

Material must be in 8½ x 11 inch format with font no less than 11 point font size.  The RFQ/P 

Packets shall include divider tabs labeled with boldface headers below (e.g. the first tab would 

be entitled “Executive Summary,” the second tab would be entitled “Table of Contents,” etc.)  

Seven (7) bound copies, one (1) unbound copy, and one (1) electronic copy of the RFQ/P 

Packet shall be submitted.  Each submittal shall not contain more than thirty (30) single-sided 

pages, and excluding front and back covers, tabs, certificates of insurance, detailed schedule 

charts, and comments to the Form of Agreement (Tab 11). Any double-sided page is counted 

as two single-sided pages.  Submittals containing more than the authorized number of pages 

will not be considered. 

The unbound copy, marked “Copy for Reproduction,” shall be formatted as follows: 

• No divider sheets or tab 

• Text printed on one side only (i.e., no back-to-back pages) 

• Pages with proprietary information removed 

• A cover sheet listing the firm’s name, the total number of pages, and identification of 

those pages that were removed due to proprietary information 

B. General Overview 

Each RFQ/P Packet shall include a description of the type, technical experience, backgrounds, 

qualifications and expertise of the Respondent.  The description shall show that the firm 

possesses the demonstrated skills and professional experience to perform the general 

functions of the Project and fulfill the goals and vision of the District as its developer for the 

Project.  Submittals shall describe in detail the Respondent’s methods and plan for carrying 

out the Project.  Included in this information must be a description of construction scheduling, 

staging, and logistics based on timelines and information provided by the District in this RFQ/P 

and the mandatory informational meeting.  Describe the Respondent’s approach to the 

Project, including any creative methodology and/or technology that the Respondent uses or 

unique resources that the Respondent can offer to the District and Project.   
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C. Contents 

Respondents shall comply with the following requirements for its RFQ/P Packet: 

1. TAB 1 – Executive Summary (max. 1 page) 

This should be an overview of the entire RFQ/P Packet with a description of the general 

approach and/or methodology the Respondent will use to meet the goals and fulfill the general 

functions as set forth in this RFQ/P. 

2. TAB 2 – Table of Contents 

This should be a complete and clear listing of the headings and pages to allow easy reference 

to key information. 

3. TAB 3 – Cover Letter Identifying Respondent (max. 1 page) 

This should be a letter of introduction signed by an authorized officer of the Respondent.  If 

the Respondent is a joint venture, duplicate the signature block and have a principal or officer 

sign on behalf of each party to the joint venture.  The letter shall also include: 

a. Respondent’s name. 

b. Address, include any branch office address and point of contact. 

c. Telephone number. 

d. Facsimile number. 

e. E-Mail address. 

f. Identify team.  

g. Clearly identify the individual(s) who are authorized to speak for 

the Respondent during the evaluation process.  

h. And, the following statement: 

“[RESPONDENT’S NAME] received a copy of the District’s Site 

Lease and Facilities Lease (“Agreement”) attached as Appendix 

B to the RFQ/P.  [RESPONDENT’S NAME] has reviewed the 

indemnity provisions and insurance requirements contained in 

the Agreement.  If given the opportunity to contract with the 

District, [RESPONDENT’S NAME] has no objections to the use of 

the Agreement.”   

i. Respondent shall certify that no official or employee of the 

District, nor any business entity in which an official of the District 

has an interest, has been employed or retained to solicit or assist 

in the procuring of the resulting contract(s), nor that any such 

person will be employed in the performance of any/all contract(s) 

without immediate divulgence of this fact to the District. 
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4. TAB 4 – All issued Addenda signed 

Please include all issued addenda with a signature on each.  It 

is the responsibility of Respondents to check the District’s 

website to ensure that they have received all addenda. 

5. TAB 5 - Respondent Information 

a. A brief history of the Respondent.  Please include any former 

names of the Respondent and the number of years the 

Respondent has participated in construction as a general 

contractor under each name.  List any reasons for change or name 

or corporate structure. (2 Points) 

b. Organizational chart for Respondent.  This shall include the names 

of all key personnel, joint venture partners, and sub-consultants 

with their titles and specific task assignments for the Project.  

Resumes of personnel to be involved with the Project should be 

included, including their school construction experience.  The 

District’s evaluation will consider the entire team.  Therefore, no 

changes in the Respondent’s composition will be allowed without 

prior written approval by the District.  Identify three (3) or more 

persons who will be primarily responsible for working with the 

District and their respective roles and responsibilities, including 

Superintendent and Foreman.  Describe previous experience of 

identified persons working together on a similar project. If 

Respondent is selected for an interview, the identified individuals 

must attend the interview and any required in-person 

presentations. (30 Points)  

c. Description of Respondent’s technical competence, including a 

description of in-house resources (e.g. computer capabilities, 

software applications, modeling programs, etc.), and 

Respondent’s ability to draw upon multi-disciplinary staff to 

address the services required under the RFQ/P. (10 Points) 

d. Provide the volume of construction in dollars for each of the past 

three (3) years. (2 Points) 

e. Provide a statement regarding the Respondent’s availability and 

resources. (5 Points) 

f. Provide a statement on financial resources, bonding capacity and 

insurance coverage. (2 Points) 

g. Provide a claims statement for all resolved or ongoing claims:  

Submit a statement indicating any and all suits or claims in which 

the Respondent or its personnel instigated a claim and/or 

litigation regarding construction projects within the past five (5) 

years, and indicating any and all claims in which claims and/or 

litigation have been pursued against the Respondent or its 
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personnel.  For each listed claim and/or litigation: state the issues 

in the claim and/or litigation, the status of the claim/litigation, the 

names of the parties involved, and the outcome, if any. 

Respondent’s claims statement must include resolved and 

ongoing claims.  Respondent’s claims statement must include 

claims history for Respondent and its personnel, as well as 

Associated Firms.   

“Associated Firms” are businesses, corporations, companies, 

partnerships, or other entities associated with Respondent 

and/or its personnel (e.g., firm name changes, association as 

prior owner, general partner, limited partner, or other officer). 

(25 Points. Deduction of 5 points for each finding against the 

Respondent and associated firms.) 

h. Contractor license number and DIR number and whether 

contractor license has been revoked or suspended in the last five 

(5) years.  Respondent must hold a General Building Contractor 

License (B License), which is current, valid and in good standing 

with the Contractor’s State License Board. (5 Points) Provide the 

following for each license: 

i. Exact name of license holder on file. 

ii. License Classification. 

iii. License Number. 

iv. Date Issued. 

v. Expiration Date. 

vi. Whether license has been suspended or revoked in the 

past five (5) years.  If so, explain. 

i. Provide signatory status. (2 Points) 

j. Location of local office and main office, if different. (3 Points) 

k. Provide Non-Collusion Declaration.  (APPENDIX C-1.) 

(Pass/Fail) 

 

l. Provide Iran Contracting Act Certification.  (APPENDIX C-2.) 

(Pass/Fail) 

 

6. TAB 6 – Methods and Strategic Plan 

Detailed description of Respondent’s methods and plan for carrying out the Project, including: 

a. The technical and managerial approach to the Respondent’s 

partnership with the District.  Take into account the District’s 
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goals for the Project and the general functions required.  

Respondent may identify additional necessary tasks and discuss 

these in its proposed method to accomplish the work. (10 Points) 

b. How Respondent plans to incorporate skilled and trained 

workforce into the Project. (10 Points) 

c. How Respondent plans to incorporate local subcontracting teams 

into the Project. (5 Points) 

d. How Respondent plans to incorporate construction means and 

methods into the Project. (10 Points) 

e. Approach to preconstruction services. Emphasis will be given to 

the methods and strategic plan as they relate to preconstruction 

services and how the preconstruction services will transition into 

the construction services. (10 Points) 

f. Detailed Logistics plan showing how a bus drop-off/pick-up for 

students going to the offsite interim housing location can be 

safely maintained during construction. (25 Points) 

7. TAB 7 – Prior Relevant Experience 

1. Description of the Respondent’s experience with respect to the areas of public schools 

or similar construction over the past five (5) years.  Specifically, please provide a list 

of completed or ongoing projects the Respondent has been involved with for the past 

five (5) years where the total project contracts exceeded forty million dollars 

($40,000,000) per project.  Within that list:  

a. Identify the method (e.g. lease-leaseback, bid-build, etc.) by 

which each project was constructed.  For lease-leaseback 

projects, include the total cost of each project and a breakdown 

of the total cost by preconstruction services and construction 

services. (5 Points) 

b. Include a discussion of Respondent’s experience with working 

with the DSA on public school projects. (2 Points) 

c. Identify and include discussion of Respondent’s experience with 

projects performed in a high-density neighborhood. (5 Points) 

d. Identify whether the project is completed or ongoing. (2 Points) 

e. Identify if any of the projects had phased completion and strategy 

used. Explain any benefits or complications. (5 Points)  

2. For the projects listed, above, be sure to also include the following information: 

a. Project’s name and description; 

b. Firm’s role; 
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c. Award and completion dates; 

d. Project’s initial contract price and final contract price; 

e. Amount of fees received; 

f. Staffing, including Respondent’s team members, subcontractors 

and consultants; 

g. Relationship with owner/client; 

h. References:  Provide a contact name, telephone number and 

email address for the owners and indicate which key personnel 

of Respondent worked on each project; and 

i. Discussion of claims, demands, and/or litigation arising from the 

project and involving the Respondent, and resolution of the 

same. 

j. Include examples of other similar project assignments on the 

part of the Respondent.  

3. List projects Respondent has successfully completed that had some or all of the 

following obstacles, including the creative solutions from the Respondent on how these 

obstacles were overcome (10 Points):  

a. A very aggressive schedule. 

b. Significant budgetary restrictions. 

c. Be prepared to expand upon what you did to accommodate:  

i. The complexity of the project; 

ii. The needs of the clients; 

iii. Minimizing inconvenience; and  

iv. Maximizing safety. 

8. TAB 8 – Contracting History 

If any of the following have occurred, please describe in detail the circumstances of each 

occurrence (20 Points. Deduction of 2 points for each occurrence): 

a. Failure to enter into a contract or professional services agreement 

once selected. 

b. Withdrawal of a proposal or bid as a result of an error. 

c. Termination or failure to complete a contract. 
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d. Debarment by any municipal, county, state, federal, or local 

agency. 

e. Involvement in litigation, arbitration, or mediation, whether 

concluded or ongoing. 

f. Conviction of the Respondent or its principals for violating any 

state or federal antitrust laws by bid or proposal rigging, collusion, 

or restrictive competition between bidders or proposers, or 

conviction of any other federal or state law related to bidding or 

performance of services. 

g. Knowing concealment of any deficiency in the performance of a 

prior contract. 

h. Falsification of information or submission of deceptive or 

fraudulent statement in connection with a contract. 

i. Willful disregard for applicable rules, laws, or regulations. 

j. Failure to disclose information regarding any of the above may be 

deemed to indicate an unsatisfactory record of performance.  

Information regarding any of the above may be considered in 

determining the suitability of Respondent to perform the needed 

services.  Accordingly, Respondent may describe mitigating 

factors as part of description of any of the above. 

9. TAB 9– Insurance  

Each Respondent must demonstrate that it can maintain adequate insurance as required 

herein. Therefore, each RFQ/P Packet must include a letter from the Respondent’s insurance 

company indicating its ability to provide insurance coverage on behalf of Respondent in 

accordance with the insurance requirements in Facilities Lease APPENDIX B. Provide 

Certificate(s) of Insurance identifying the firm’s current insurance coverages. (2 

Points) . 

10. TAB 10 – Safety (10 Points) 

Describe the Respondent’s safety record and safety program, including at least: 

• The Respondent’s worker safety program and how construction safety would 

be managed for the project.   

• Any CAL OSHA or Federal OSHA finding against the Respondent for any 

“serious,” “willful” or “repeat” violations of its safety or health regulations in 

the past five years. 

• For each of the last three complete years - Provide the Average Lost Workday 

Incident Rate (LWIR), the Average Recordable Incident Rate (RIR) and the 

Experience Modification Rate (EMR) provided by your worker’s compensation 

insurance carrier.   
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11. TAB 11– Assurances (5 Points) 

The Respondent must acknowledge each of the following items and confirm that it will be 

willing and able to perform these items, and provide any unique scenarios specific to this 

project:  

Preconstruction Services:  Respondent shall provide services that relate to the 

organization and development of the Project prior to the start of construction including 

the following:  

• Site Evaluation: Consult with District staff in relation to the existing site.  

Selected developer should make site visits, as needed to review the current site 

conditions.  During this evaluation, selected developer may make 

recommendations relating to soils investigations and utility locations and 

capacities, in order to minimize unforeseen conditions.   

• Plan Review:  Provide plan review and constructability services.  Refer to the 

Facilities Lease for the required scope.  Place an emphasis on ensuring that the 

Project can be completed within the established schedule and within the 

available budget.  During the review, selected developer shall review the 

documents for clarity, consistency, constructability and coordination.  The 

results of the review shall be provided in writing and as notations on the 

documents to the District and Construction Management team.  The selected 

developer shall also make recommendations to the District and Construction 

Management team with respect to constructability, construction cost, sequence 

of construction, and construction duration. 

• Pre-construction Meetings:  Attend meetings virtually or in person at a 

District facility with the architect of record and the Construction Management 

team every two (2) weeks, until the Notice to Proceed with Construction is 

issued on or about (TBD) (meeting duration is approximately 2 hours). 

• Value Engineering:  Provide a detailed analysis of all major Project systems 

with an emphasis on possible value engineering possibilities. 

• Detailed Construction Critical Path Schedule:  Produce detailed 

construction critical path schedules to be incorporated into the Project 

documents including identification of the Project critical path and agency 

approvals. 

• Preliminary and Detailed Estimates:  Provide preliminary construction 

estimates using like-kind construction costs. Upon receipt of the Project plans 

and specifications, provide detailed construction estimates showing the values 

of all major components of the Project. 

• Construction Planning and Logistics Plan:  Plan the phases and staging of 

construction, staging areas, temporary fencing, office trailer placement, access, 

etc. as required.  

• Other services:  Any other services that are reasonable and necessary to 

control the budget and schedule.  

Construction Services: 
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• Project Accounting and Management Systems:  In coordination with 

District staff, develop the Project accounting and budget management systems.  

A process of up-to-date costs management will be necessary. During 

construction, monthly reporting will be required. 

• General Conditions:  List what is included in the Respondent’s general 

conditions (including full-time and part-time personnel) and a monthly value of 

the general conditions.  Indicate what would be included as a cost of work 

versus a line item in the general conditions.  See APPENDIX C-3 for an 

example. 

• Management of Project:  Administer and coordinate on a daily basis the work 

of all trade contractors the successful Respondent hires to work on the Project. 

Enforce strict performance, scheduling, and notice requirements.  Document 

the progress and costs of the Project. Report proactively on potential schedule 

impacts. Recommend potential solutions to schedule problems.  

• Trade Contractors: Pursuant to Public Contract Code section 20111.6, each 

prospective MEP Contractor holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-

38, C-42, C-43, and/or C-46 licenses shall be prequalified by the District to 

perform construction work as a first tier subcontractor on the Project.  

12. TAB 12 – Comments to Form of Agreement (Acknowledgment 

required)  

Respondents must thoroughly review the Agreement attached to this RFQ/P as Appendix B 

and confirm in writing that, if given the opportunity to contract with the District, Respondent 

has no substantive objections to the use of the District’s standard agreement.  Respondent 

must also identify any term or condition of the Agreement that Respondent requests 

modifying, deleting, or adding.  Respondents must set forth a clear explanation of what 

modification would be sought and specific alternate language.  If selected, Respondent will 

be precluded from negotiating changes that have not been identified in its RFQ/P 

Packet.  The District will review, but is not obligated to accept, any proposed changes. 

 

VII. SELECTION CRITERIA 

A. Best Value Evaluation 

The RFQ/P Packets will be evaluated based on the District’s adopted criteria and rating system 

to determine the qualified Respondent(s) providing the best value to the District for all 

candidates that meet the pass / fail criteria listed below (i.e., receive a PASS).   

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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Binder Tab CRITERIA ITEM DESCRIPTION MAXIMUM 

POINTS 

Tab 5 

Respondent 

Information 

Section a.              Brief history of the Respondent  2 points 

Section b.              Organizational chart, roles and 

responsibilities, previous experience  

30 points 

Section c.              Description of Respondent’s 

technical competence -  

10 points 

Section d.              Volume of construction in dollars for 

each of the past three (3) years  

2 points 

Section e.              Statement regarding the 

Respondent’s availability and 

resources  

5 points 

Section f.              Statement on financial resources, 

bonding capacity, and insurance 

coverage  

2 points 

Section g.              Acceptable history of claims and 

litigation 

25 points 

Section h.              Acceptable Contractor license 

number and DIR number  

5 points 

Section i.           Signatory status  2 points 

Section j.          Location of local office and main 

office  

3 points 

Section k. Non-Collusion Declaration  PASS / 

FAIL 

Section l. Iran Contracting Act Certification.  PASS / 

FAIL 

Tab 6 

Methods 

and 

Strategic 

Section a. Technical and managerial approach  10 points 

Section b. Incorporating Skilled and Trained 

Workforce  

10 points 

Section c. Incorporating local subcontracting 

teams -  

5 points 

Section d. Incorporating construction means 

and methods  

10 points 

Section e. Approach to preconstruction 

services  

10 points 

Section f. Detailed Logistics Plan -  25 points 

Tab 7       

Prior 

Relevant 

Experience 

Section 1.a. Identify the method of construction 5 points 

Section 1.b. Experience with DSA on public 

school projects  

2 points 

Section 1.c. Work in high-density neighborhood  5 points 
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Section 1.d. Projects completed or ongoing  2 points 

Section 1.e. Phased completion and strategy 

used  

5 points 

Section 3 List of projects with obstacles 10 points 

Tab 8 

Contracting 

History 

Whole section Acceptable contracting history -  20 points 

Tab 9 

Insurance 

Whole section  Certificate(s) of Insurance 2 points 

Tab 10 

Safety 

Whole section Safety record  10 points 

Tab 11 

Assurances 

Whole section Acknowledgment Preconstruction 

and Construction Services  

5 points 

Tab 12    

Form of 

Agreement 

 

Acknowledged Proposed changes to District Form 

of Agreement Acknowledged  

PASS / 

FAIL 

Total Possible Technical Score for Binder  222 

Points  

VII. D 

Interview  

 

(If used, score; if not 

used, all respondents 

receive 0 points.) 

Proposed team attendance, 

performance, approach to work 

50 points  

VII. E.  

Pricing & 

Contingency  

 

 Preconstruction services cost or 

method of calculation; Respondent’s 

fee based on estimated construction 

costs as stated in the RFP, which 

includes profit and overhead; 

General conditions cost; and Bonds 

and Insurance percentage 

15 points 

 TOTAL: MAXIMUM 287 POINTS 

  

 

 

Based on these criteria, District staff assign points to each proposer and then calculate the 

total points awarded to the proposer.  The more points, the higher the proposer is ranked.  

The highest ranked proposer reflects the best combination of price and qualifications for the 

Project.   

B. District Investigations 

The District may perform investigations of proposing parties that extend beyond contacting 

the references identified in the proposals. 
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C. Selection Process 

RFQ/P Packets shall be evaluated and the Project awarded in the following manner: 

1. All proposals received shall be reviewed to determine those that meet 

the format requirements and the standards specified in RFQ/P. 

2. District shall evaluate the qualifications of the Respondents based solely 

upon the adopted criteria and evaluation methodology, and shall assign 

a best value score to each proposal.  Once the evaluation is complete, 

all responsive proposals shall be ranked from the highest best value to 

the lowest best value to the District. 

3. The District will select a minimum of three (3) respondents 

based on their technical scores. These respondents will be short-

listed. 

4. The District’s Governing Board shall award the Project to the responsive 

proposer whose proposal is determined, in writing by the Governing 

Board, to be the best value to the District. 

5. If the selected developer refuses or fails to execute the tendered 

proposed contract, the Governing Board may award the contract to the 

proposer with the second highest best value score if it deems it to be 

for the best interest of the District.  If the second selected developer 

refuses or fails to execute the tendered instrument, the Governing Board 

may award the instrument to the proposer with the third highest best 

value score if it deems it to be for the best interest of the District. 

6. Notwithstanding any other law, upon issuance of a contract award, the 

District shall publicly announce its award, identifying the entity to which 

the award is made, along with a statement regarding the basis of the 

award. The statement regarding the District’s contract award and the 

contract file shall provide sufficient information to satisfy an external 

audit. 

D. Interviews (50 Points) 

The District will invite the short-listed respondents to meet with a District selection committee.  

Key proposed Project staff will be expected to attend the interview.  The interview will be an 

opportunity for the District selection committee to review the proposal, the firm’s history, and 

other matters the committee deems relevant to firm evaluation with the firm.  The interview 

will start with the firm presenting its proposal and its Project team.  The finalists may be 

required to submit in advance of the interview a more detailed fee proposal.  If requested, 

this fee proposal shall include all charges and costs proposed to be charged to the District, 

including rates for extra work. 

Any comments or objections to the form of Agreement attached hereto as APPENDIX B to 

this RFQ/P shall be provided in writing in the RFQ/P Packet and may be the subject of inquiry 

at the interview.  Comments on the form of Agreement will be excluded from the page count.  

District reserves the right to accept, reject or negotiate requested revisions.  Any comments 

or objections to the form of Agreement not provided in writing before the interview will not 

be entertained by the District. 
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E. Pricing and Contingency 

The pricing will be evaluated based on the: (1) preconstruction services cost or method of 

calculation; (2) Respondent’s fee based on estimated construction costs as stated in the RFP, 

which includes profit and overhead; (3) general conditions cost; and (4) bonds and insurance 

percentage. The Fee Proposal form is attached at the back of this RFP. 

After the Agreement is awarded and DSA approves the plans and specifications, the selected 

developer will be required to provide a Guaranteed Maximum Price (“GMP”) for the Project.  

As part of the District review of the GMP, the District will expect to have access to all 

subcontractor bids, contingency breakdown and tracking documents, general conditions 

breakdown and tracking documents, and Respondent’s fees.  The GMP shall include all of 

Respondent’s cost for labor, materials, equipment, overhead and profit, general conditions, 

contractor contingency, and allowances, if any, but shall specifically exclude the amount of 

the District contingency.  In the event the selected developer realizes a savings on any aspect 

of the Project, such savings shall be added to the District contingency and expended 

consistent with the District contingency.  In addition, any portion of the contractor 

contingency and/or allowance remaining after completion of the Project shall be added to the 

District contingency.  The Facilities Lease will be amended to include the agreed upon GMP, if 

the District proceeds with the construction phase of the Project. (15 Points) 

 

F. Final Determination and Award 

It is expected that the selection committee will make recommendations to District staff 

regarding the candidates and awarding the contract.  The awarding of contract(s) is at the 

sole discretion of the District.   

The District reserves the right to contract with any entity responding to this RFQ/P for all or 

any portion of the work described herein and/or in an agreement offered to the entity, to 

reject any proposal as non-responsive, and/or not to contract with any firm for the services 

described herein.  The District makes no representation that participation in the RFQ/P process 

will lead to an award of contract or any consideration whatsoever.  The District reserves the 

right to seek proposals from or to contract with any firm not participating in this process.  The 

District shall in no event be responsible for the cost of preparing any RFQ/P Packet in response 

to this RFQ/P. 

The RFQ/P packet, and any other supporting materials submitted to the District in response 

to this RFQ/P will not be returned and will become the property of the District unless portions 

of the materials are designated as proprietary at the time of submittal, and are specifically 

requested to be returned. This RFQ/P does not commit the District to negotiate an agreement 

with any proposing firm or individual. 

VIII. SUBMISSION GUIDELINES 

Respondents to this RFQ/P should mail or deliver Seven (7) bound copies, one (1) unbound 

copy, and one (1) electronic copy on USB flashdrive of the RFQ/P Packet conforming to the 

requirements of this RFQ/P to:  
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SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

ATTN: Contracts Office 

5735 47th Avenue 

Sacramento, CA  95824 

RE: RFQ/P #0262-461 

 

ALL RESPONSES ARE DUE BY 10:00 A.M., November 14, 2022. Oral, telegraphic, 

facsimile, telephone or email RFQ/P Packets will not be accepted.  RFQ/P Packets received 

after this date and time will not be accepted and returned unopened.   

Each submittal must conform and be responsive to the requirements set forth in this RFQ/P. 

The District reserves the right to waive any informalities or irregularities in the RFQ/P Packets.  

The District also reserves the right to reject any and all RFQ/P Packets and to negotiate 

contract terms with one or more Respondents. The District retains the sole discretion to 

determine issues of compliance and to determine whether a program management 

respondent is responsive, responsible, and qualified. 

The District hereby notifies all Respondents that it will affirmatively insure that, in any contract 

entered into pursuant to this advertisement, no respondent will be discriminated against on 

the grounds of race, age, color, medical condition, marital status, national origin, ancestry, 

disability, gender, transgender status, political affiliation, or religion on consideration for the 

award of contract. 

WE THANK YOU FOR YOUR INTEREST IN THE DISTRICT’S PROJECT. 
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Project Description 

Project Name:  Nicholas Elementary School New School Construction and Modernization 

Project 

Project scope of work consists of the demolition and replacement of Nicholas Elementary 

School located within a 10-acre site including a power line easement and setback, in 

Sacramento, California. The project will be phased as follows: 

Increment #1: Site Demolition: This phase is scheduled to start after school is out for 

summer 2023, starting June 19th, 2023. Approximately eighteen (18) portable buildings, a 

Multipurpose Room/Kitchen Building, and three (3) permanent wings of classrooms, 

restrooms, library, and offices accounting for ~ 20 Rooms totaling ~42,000 square feet. All 

associated underground utilities will be demolished as well. 

Increment #2: Construction of the approximately 55,000 square feet replacement campus 

will be designed to accommodate approximately 650 students. Current planning indicates 

approximately twenty-six (26) classrooms with approximately nine (9) shared, collaborative 

spaces (including Transitional Kindergarten and Kindergarten Classrooms), a multi-purpose 

room, kitchen, library, after-hours community space, and administrative and support 

spaces. Site work shall include paving areas along the accessible path of travel, parking 

areas with EV charging stations, drop-off areas, hardscape and landscape including a soccer 

field that will be accessible after hours to the community and play equipment areas. From 

Fall Semester 2023 through Spring Semester 2025, the site will need to accommodate a bus 

drop-off and pick-up area for students being transported to a temporary site. 

Estimated Construction Duration:  

Preconstruction January 2023 – June 2023: 6 months  

 

Demo existing buildings June 2023- August 2023: 3 Months  

 

New Campus site-work and construction September 2023 – July 2025: 23 Months 

 

Construction Cost Estimate: Fifty-Four Million One Hundred Fifty Thousand and NO/100 

($54,150,000) This includes Owner and Contractor Contingencies 

Architect: HMC Architects 

Anticipated DSA Submission Date: TBD 

 

Anticipated DSA Approval Date: TBD 

 

End of school Date: June 15, 2023 

 

Anticipated Soft Demo Start Date: June 19, 2023 

 

Anticipated Construction Completion Date:  July 31, 2025 
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APPENDIX B 

Form of Agreement 

 

 

See Attached: 

 

Site Lease 

Facilities Lease 
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APPENDIX C-1 

 

NON-COLLUSION DECLARATION  

(Public Contract Code Section 7106) 

The undersigned declares: 

I am the ______________ of ________________________, the party making the foregoing 

[Title]       [Name of Firm] 

bid/proposal. 

      

The bid/proposal is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation. The bid/proposal is genuine 

and not collusive or sham. The bidder/proposer has not directly or indirectly induced or 

solicited any other bidder/proposer to put in a false or sham bid. The bidder/proposer has not 

directly or indirectly colluded, conspired, connived, or agreed with any bidder/proposer or 

anyone else to put in a sham bid/proposal, or to refrain from bidding/proposing. The 

bidder/proposer has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid/proposal price of the bidder/proposer 

or any other bidder/proposer, or to fix any overhead, profit, or cost element of the 

bid/proposal price, or of that of any other bidder/proposer. All statements contained in the 

bid/proposal are true. The bidder/proposer has not, directly or indirectly, submitted his or her 

bid/proposal price or any breakdown thereof, or the contents thereof, or divulged information 

or data relative thereto, to any corporation, partnership, company, association, organization, 

bid depository, or to any member or agent thereof, to effectuate a collusive or sham 

bid/proposal, and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder/proposer that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any other 

entity, hereby represents that he or she has full power to execute, and does execute, this 

declaration on behalf of the bidder/proposer. 

I declare under penalty of perjury under the laws of the State of California that the foregoing 

is true and correct and that this declaration is executed on ___________________________,  

            [Date] 

at ______________________, _____. 

  [City]       [State] 

 

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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APPENDIX C-2 

 

IRAN CONTRACTING ACT CERTIFICATION  

(Public Contract Code Sections 2202-2208) 

Prior to bidding on or submitting a proposal for a contract for goods or services of 

$1,000,000 or more, the bidder/proposer must submit this certification pursuant to Public 

Contract Code section 2204.   

The bidder/proposer must complete ONLY ONE of the following two options.  To complete 

OPTION 1, check the corresponding box and complete the certification below. To complete 

OPTION 2, check the corresponding box, complete the certification below, and attach 

documentation demonstrating the exemption approval.   

 OPTION 1. Bidder/Proposer is not on the current list of persons engaged in 

investment activities in Iran created by the California Department of General Services 

(“DGS”) pursuant to Public Contract Code section 2203(b), and we are not a financial 

institution extending twenty million dollars ($20,000,000) or more in credit to another 

person, for 45 days or more, if that other person will use the credit to provide goods or 

services in the energy sector in Iran and is identified on the current list of persons engaged 

in investment activities in Iran created by DGS.  

 OPTION 2. Bidder/Proposer has received a written exemption from the 

certification requirement pursuant to Public Contract Code sections 2203(c) and (d). A copy 

of the written documentation demonstrating the exemption approval is included with our 

bid/proposal.   

CERTIFICATION: 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly 

authorized to legally bind the bidder/proposer to the OPTION selected above. This 

certification is made under the laws of the State of California. 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing Date Executed 

 

END OF DOCUMENT 
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APPENDIX C-3 

Allowable General Condition Costs 

Construction Phase Scope Detail 
 

Project (On Site Jobsite Staff) Direct Cost 
of the 
Work 

General 

Conditions 

Overhead 
and Profit 

Paid by 

District 

1 Operations Manager  X   

2 Project Manager  X   

3 Project Superintendent  X   

4 Project Engineer  X   

5 Home Office Engineer  X   

6 Scheduling Engineer  X   

7 Field Engineer  X   

8 Draftsman/Detailer  X   

9 Record Drawings  X   

10 Field Accountant  X   

11 Time Keeper/Checker  X   

12 Secretarial/Clerk Typist  X   

13 Independent Surveyor X    

14 Safety &. E.E.O. officer  X   

15 Runner/Water Boy  X   

16 Vacation Time/Job Site Staff  X   

17 Sick Leave/Job Site Staff  X   

18 Bonuses/Job Site Staff   X  

19 Quality Control Program  X   

20 Qualified SWPPP Practitioner (QSP) X    

21 SWPPP Creation, Approval, Notifications X    
 

Temporary Utilities Direct Cost 

of the 

Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Telephone Installation  X   

2 Telephone Monthly Charges  X   

3 Elect Power Installation X    

4 Elect Power Distribution -  
Wiring/Spider boxes/ Lighting for 
construction 

X    

5 Elect Power Monthly Charges    X 

6 Water Service  for construction X    

7 Heating & Cooling Costs for 
construction 

X    

8 Light Bulbs & Misc. Supplies for 
construction 

X    

9 Clean-Up-Periodical X    

10 Clean-Up-Final X    

11 Dump Permits and Fees X    

12 Recycling/Trash Dumpster 
Removal/Hauling 

X    

13 Flagger/Traffic Control X    

14 Dust Control X    

15 Temporary Road and Maintenance if 
required 

X    

16 Trash Chute & Hopper (if applicable) X    
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Direct Job Costs Direct Cost 

of the 

Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Wages of Construction Labor X    

2 Labor/Fringe Benefits & Burden X    

3 Subcontract Costs X    

4 Material & Equipment/Included 

a. Contractor Owned Equip, trucks 

b. Small Tools - Purchase 

c. Small Tools - Rental 

 X   

 X   

 X   

 X   

5 Warranty Work & Coordination   X  
 

Temporary Facilities Direct Cost 

of the 

Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Office Trailers including shared office 

for IOR & CM (office must include 

lockable door, conditioned air, 3 

desks, 3 chairs, 2 file cabinet, and 

Business Grade Hardline Internet 

connection) 

X    

2 Storage Trailer & Tool Shed Rental X    

3 Office Furniture/Equip/computers X    

4 Xerox Copies/Misc Printing X    

5 Postage/UPS/FedEx X    

6 Project Photographs X    

7 Temporary Toilets X    

8 Project Sign X    

9 Temporary Fencing/Enclosures X    

10 Covered Walkways if required X    

11 Barricades X    

12 Temporary Stairs X    

13 Opening Protection X    

14 Safety Railing & Nets X    

15 Drinking Water/Cooler/Cup  X   

16 Safety/First Aid Supplies  X   

17 Fire Fighting Equipment  X   

18 Security Guards  X   

19 Watchman Service  X   

20 Phone lines, cell phones, 

WiFi/Hardline Internet 

 X   

21 Temporary “Swing space” portables 

to house teachers and students as 

required for phasing  

   X 

22 Utility connections and civil work 

needed for temporary “swing space” 

portables as required for phasing 

X    

 

  



SACRAMENTO CITY UNIFIED SCHOOL DISTRICT  APP. C-3 
REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P #0262-461) 
LEASE-LEASEBACK CONSTRUCTION SERVICES    

 

Miscellaneous Project Costs Direct Cost 

of the Work 

General 

Conditions 

Overhead 

and Profit 

Paid by 

District 

1 Performance and Payment Bonds  X    

2 Developer-provided insurance      

3 Printing - Drwgs & Specs  X    

4 Initial Soils Investigation    X 

5 Testing and Inspection    X 

6 Maintenance After Occupancy    X 

7 Facility Operator/Training X    

8 Fees     X 

 

Hoisting Direct Cost 
of the 
Work 

General 

Conditions 

Overhead 
and Profit 

Paid by 

District 

1 Hoist & Tower Rental X    

2 Hoist Landing & Fronts X    

3 Hoist Operator X    

4 Hoist Safety Inspections X    

5 Hoist Material Skips/Hoppers X    

6 Erect & Dismantle Hoists X    

7 Crane Rental X    

8 Crane Operators X    

9 Crane Safety Inspections X    

1

0 

Erect & Dismantle Crane X    

1

1 

Fuel, Repairs, Maintenance X    

1

2 

Crane Raising/Jumping Costs X    

1

3 

Safety Inspections X    

1

4 

Forklift Rental X    

1

5 

Forklift Operator X    

1

6 

Forklift Safety Inspections X    

1

7 

Fuel, Repairs, Maintenance X    

 

  



SACRAMENTO CITY UNIFIED SCHOOL DISTRICT  APP. C-3 
REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P #0262-461) 
LEASE-LEASEBACK CONSTRUCTION SERVICES    

 

Contractor's Main Office Staff Direct Cost 

of the 

Work 

General 

Conditions 

Overhead 
and Profit 

Paid by 

District 

1 Corporate Executives   X  

2 Principal in Charge   X  

3 Estimating Cost Engineering   X  

4 Value Engineering   X  

5 Scheduling   X  

6 Drafting and Detailing   X  

7 Purchasing & Contracts   X  

8 Accounting & Bookkeeping   X  

9 Safety & E.E.O Officer   X  

10 Secretarial   X  

11 Clerk/Typist   X  

12 Computer/Data Processing   X  

13 Legal (General Services/Pertaining to 

Project) 

  X  

14 Travel & Subsistence   X  

15 Fringe Benefits & Burden   X  

16 Vacation Time/Main Office   X  

17 Bonuses/Main Office   X  

General Conditions Total Cost 
transfer to Fee Proposal 

 $   



 

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT    
REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P #0262-461) 
LEASE-LEASEBACK CONSTRUCTION SERVICES   

Fee Proposal 

Fee Proposal should be based on the estimated project costs in Appendix A to this RFQ/P. Fee 

proposal form to be in a separate sealed envelope with one (1) hard copy and one 

(1) electronic copy. 

Proposing Firm Name:    

 ITEM Description  AMOUNT 

1 Proposed Preconstruction Services Fee -

Site Evaluation  
$   

2 Proposed Preconstruction Services Fee -

Plan Review 

$ 
  

3 Proposed Preconstruction Services Fee -

Pre-Construction Meetings 

$ 
 

4 Proposed Preconstruction Services Fee -

Value Engineering 

$ 
  

5 Proposed Preconstruction Services Fee - 

Detailed Construction Critical Path Schedule 

$ 
  

6 Proposed Preconstruction Services Fee - 

Preliminary and Detailed Estimates 

$ 
  

7 Proposed Preconstruction Services Fee - 

Construction Planning and Logistics Plan 

$ 
  

8 Proposed Preconstruction Services Fee -

Other Services 

$ 
  

9 Total for Preconstruction Services (Rows 

1-8) 
 

 $ 

10 General Conditions: Refer to Appendix C-3 

as reference for allowable costs and items 

that the Developer will include as general 

conditions and not as part of direct costs of 

work. 

 
 

$ 

  

11 
Fee (inclusive of overhead and profit) 

(as a percentage of direct costs) 

  

 

 

% 

12 
Bonds (Per Facilities Lease, Exhibit C, 

Section 2.1.8) 

  

 

% 

13 Insurance cost (Per Facilities Lease, Exhibit 

C, Section 2.1.8) 

 
 $ 

14 

Interest Rate on Loan Amount 

  

 

% 

 

Proposing Firm Signature:    ___________ 

Signature Name:    ___________ 

Signature Title:            _____ 


