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EXHIBIT D-1 

SPECIAL CONDITIONS 

1. COVID-19 Vaccination and Testing Requirements 

Developer shall comply with all applicable federal, state and local laws regarding COVID-19.  

On August 11, 2021, the California Department of Public Health (“CDPH”) issued a new State 

Public Health Officer Order (“Order”) regarding COVID-19 vaccine verification for workers in 

school districts, affecting District operations.  The Order took effect on August 12, 2021, and 

all affected worksites must be in full compliance with the Order by October 15, 2021.  In 

addition, the District passed Resolution No. 3233 which requires all District contractors who 

work directly with students or District staff at District facilities after January 31, 2022 to be 

be fully vaccinated or have submitted a valid exemption to Developer. Accordingly, Developer 

is required to comply with the following before permitting Developer personnel to work at the 

Project site: 

Vaccination Requirements 

Developer shall fill out, sign, date and submit to District the COVID-19 

Vaccination/Testing Certification Form.  The completed COVID-19 Vaccination/Testing 

Certification Form must be received by the District prior to the Notice to Proceed.  

According to the August 11, 2021, California Department of Public Health (“CDPH”) 

State Public Health Officer Order (“Order”), a person is “fully vaccinated” for COVID-

19 if two weeks or more have passed since they have received the second dose in a 

2-dose series (Pfizer-BioNTech or Moderna or vaccine authorized by the World Health 

Organization), or two weeks or more have passed since they received a single-dose 

vaccine (Johnson and Johnson[J&J]/Janssen).   

Pursuant to the CDPH Guidance for Vaccine Records Guidelines & Standards, Developer 

shall only accept the following as proof of vaccination: 

(a) COVID-19 Vaccination Record Card (issued by the Department of Health 

and Human Services Centers for Disease Control & Prevention or WHO Yellow Card) 

which includes name of person vaccinated, type of vaccine provided and date last dose 

administered);  

(b) a photo of a Vaccination Record Card as a separate document;  

(c) a photo of a Vaccination Record Card stored on a phone or electronic 

device; 

(d) documentation of COVID-19 vaccination from a health care provider;  

(e) digital record that includes a QR code that when scanned by a SMART 

Health Card reader displays to the reader name, date of birth, vaccine dates and 

vaccine type; or 

(f) documentation of vaccination from other contracted employers who 

follow these vaccination records guidelines and standards. 

In the absence of knowledge to the contrary, Developer may accept the documentation 

presented in (a) through (f) above as valid. 
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Developer shall have a plan in place for tracking verified Developer personnel 

vaccination status.  Records of vaccination verification must be made available, upon 

request, to the local health jurisdiction for purposes of case investigation. 

Developer personnel, including any and all tiers of subcontractor, supplier, and any 

other personnel entering the Project site, who are not fully vaccinated, or for whom 

vaccine status is unknown or documentation is not provided, must be considered 

unvaccinated. 

 Weekly Testing Requirements 

Developer shall ensure that Developer personnel, including any and all tiers of 

subcontractor, supplier, and any other worker entering the Project site, who have 

submitted a valid exemption to vaccination are required to undergo diagnostic 

screening testing, as specified below: 

(a) Developer personnel may be tested with either antigen or molecular 

tests to satisfy this requirement, but unvaccinated or incompletely vaccinated workers 

must be tested at least once weekly with either PCR testing or antigen testing.  Any 

PCR (molecular) or antigen test used must either have Emergency Use Authorization 

by the U.S. Food and Drug Administration or be operating per the Laboratory 

Developed Test requirements by the U.S. Centers for Medicare and Medicaid Services. 

(b) Unvaccinated or not fully vaccinated Developer personnel must also 

observe all other infection control requirements, and are not exempted from the 

testing requirement even if they have a medical contraindication to vaccination, since 

they are still potentially able to spread the illness.  Previous history of COVID-19 from 

which the individual recovered more than 90 days earlier, or a previous positive 

antibody test for COVID-19, do not waive this requirement for testing.   

Developer shall have a plan in place for tracking test results and conducting workplace 

contact tracing, and must report results to local public health departments, if 

applicable. 

2. COVID-19 Safety and Social Distancing Requirements 

Developer shall, at its cost, timely comply with all applicable federal, State, and local 

requirements relating to COVID-19 including, without limitation, preparing, posting, and 

implementing a Social Distancing Protocol, as required.  In addition, Developer’s Safety Plan, 

required under the General Conditions, must include an Appendix labeled “COVID-19 SAFETY 

PLAN,” which must detail Developer’s safety and compliance plan for COVID-19, specifically 

adapted from the Project, including, without limitation, the following: signage, measures to 

protect employee health, measures to prevent crowds from gathering, measures to keep 

people at least six feet apart, measures to prevent unnecessary contact, and measures to 

increase sanitization. 

3. Mitigation Measures 

Developer shall comply with all applicable mitigation measures, as follows, adopted by any 

public agency with respect to this Project pursuant to the California Environmental Quality Act 

(Public Resources Code section 21000 et seq.). 

Mitigation Monitoring and Reporting Program attached hereto as Appendix A and 

incorporated herein.  
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4. Permits, Certificates, Licenses, Fees, Approvals 

4.1. Payment for Permits, Certificates, Licenses, Fees, Approvals.   

As required in the General Construction Provisions, Developer shall secure and pay for 

all permits, licenses and certificates necessary for the prosecution of the Work with 

the exception of the following: 

[Water Connection Fees, Sewer Connection Fees, Impact Fees, Capacity 

Charges]. 

With respect to the above listed items, Developer shall be responsible for securing 

such items; however, District will be responsible for payment of these charges or fees, 

but only for the actual and direct costs (without markup or additional fees).  Developer 

shall notify the District of the amount due with respect to these items and to whom 

the amount is payable.  Developer shall provide the District with an invoice and receipt 

with respect to such charges or fees.  In the alternative, District may pay such costs 

directly to DSA.  

5. Disabled Veterans Business Enterprise 

This Project uses or may plan to use funds allocated pursuant to the State of California School 

Facility Program for the construction and/or modernization of school buildings.  Education 

Code Section 17076.11 requires the District to have a participation goal for disabled veteran 

business enterprises (“DVBE”) of at least three percent (3%), per year, of the overall dollar 

amount expended each year by the District on projects that receive state funding.  

Accordingly, Developer must submit the Disabled Veteran Business Enterprise Participation 

Certification to the District after issuance of the Notice of Award After Guaranteed Maximum 

Price, identifying the steps Developer took to solicit DVBE participation in conjunction with 

this Contract. 

6. Modernization Projects 

6.1. Access.   

Access to the school buildings and entry to buildings, classrooms, restrooms, 

mechanical rooms, electrical rooms, or other rooms, for construction purposes, must 

be coordinated with District and onsite District personnel before Work is to start.  

Unless agreed to otherwise in writing, only a school custodian will be allowed to unlock 

and lock doors in existing building(s).  The custodian will be available only while school 

is in session.  If a custodian is required to arrive before 7:00 a.m. or leave after 3:30 

p.m. to accommodate Developer’s Work, the overtime wages for the custodian will be 

paid by Developer, unless at the discretion of the District, other arrangements are 

made in advance. 

6.2. Master Key.   

Upon request, the District may, at its own discretion, provide a master key to the 

school site for the convenience of Developer.  Developer agrees to pay all expenses to 

re-key the entire school site and all other affected District buildings if the master key 

is lost or stolen, or if any unauthorized party obtains a copy of the key or access to 

the school. 
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6.3. Maintaining Services.   

Developer is advised that Work is to be performed in spaces regularly scheduled for 

instruction.  Interruption and/or periods of shutdown of public access, electrical 

service, water service, lighting, or other utilities shall be only as arranged in advance 

with the District.  Developer shall provide temporary services to all facilities interrupted 

by Developer’s Work. 

6.4. Maintaining Utilities.   

Developer shall maintain in operation during duration of Contract, drainage lines, 

storm drains, sewers, water, gas, electrical, steam, and other utility service lines within 

working area. 

6.5. Confidentiality.   

Developer shall maintain the confidentiality of all information, documents, programs, 

procedures and all other items that Developer encounters while performing the Work.  

This requirement shall be ongoing and shall survive the expiration or termination of 

this Contract and specifically includes, without limitation, all student, parent, and 

employee disciplinary information and health information. 

6.6. Work during Instructional Time.   

Developer affirms that Work may be performed during ongoing instruction in existing 

facilities.  If so, Developer agrees to cooperate to the best of its ability to minimize 

any disruption to school operations and any use of school facilities by the public up to, 

and including, rescheduling specific work activities, at no additional cost to District. 

6.7. No Work during Student Testing.   

Developer shall, at no additional cost to the District and at the District’s request, 

coordinate its Work to not disturb District students including, without limitation, not 

performing any Work when students at the Site are taking State or Federally-required 

tests. 

7. Designation of Certain Products as the Only Acceptable Materials, Products, or 

Things for the Project 

Not Used 
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APPENDIX A 

 

DISTRICT MITIGATION MONITORING AND REPORTING PROGRAM (MMRP) 

To be added by amendmendment 
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