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EXHIBIT D-1 

SPECIAL CONDITIONS 

1. Mitigation Measures 

Developer shall comply with all applicable mitigation measures, as follows, adopted by any 

public agency with respect to this Project pursuant to the California Environmental Quality Act 

(Public Resources Code section 21000 et seq.). 

Mitigation Monitoring and Reporting Program attached hereto as Appendix A and 

incorporated herein.  

2. Permits, Certificates, Licenses, Fees, Approvals 

2.1. Payment for Permits, Certificates, Licenses, Fees, Approvals.   

As required in the General Construction Provisions, Developer shall secure and pay for 

all permits, licenses and certificates necessary for the prosecution of the Work with 

the exception of the following: 

[Water Connection Fees, Sewer Connection Fees, Impact Fees, Capacity 

Charges]. 

With respect to the above listed items, Developer shall be responsible for securing 

such items; however, District will be responsible for payment of these charges or fees, 

but only for the actual and direct costs (without markup or additional fees).  Developer 

shall notify the District of the amount due with respect to these items and to whom 

the amount is payable.  Developer shall provide the District with an invoice and receipt 

with respect to such charges or fees.  In the alternative, District may pay such costs 

directly to DSA.  

3. Disabled Veterans Business Enterprise 

This Project uses or may plan to use funds allocated pursuant to the State of California School 

Facility Program for the construction and/or modernization of school buildings.  Education 

Code Section 17076.11 requires the District to have a participation goal for disabled veteran 

business enterprises (“DVBE”) of at least three percent (3%), per year, of the overall dollar 

amount expended each year by the District on projects that receive state funding.  

Accordingly, Developer must submit the Disabled Veteran Business Enterprise Participation 

Certification to the District after issuance of the Notice of Award After Guaranteed Maximum 

Price, identifying the steps Developer took to solicit DVBE participation in conjunction with 

this Contract. 

4. Modernization Projects 

4.1. Access.   

Access to the school buildings and entry to buildings, classrooms, restrooms, 

mechanical rooms, electrical rooms, or other rooms, for construction purposes, must 

be coordinated with District and onsite District personnel before Work is to start.  

Unless agreed to otherwise in writing, only a school custodian will be allowed to unlock 

and lock doors in existing building(s).  The custodian will be available only while school 

is in session.  If a custodian is required to arrive before 7:00 a.m. or leave after 3:30 
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p.m. to accommodate Developer’s Work, the overtime wages for the custodian will be 

paid by Developer, unless at the discretion of the District, other arrangements are 

made in advance. 

4.2. Master Key.   

Upon request, the District may, at its own discretion, provide a master key to the 

school site for the convenience of Developer.  Developer agrees to pay all expenses to 

re-key the entire school site and all other affected District buildings if the master key 

is lost or stolen, or if any unauthorized party obtains a copy of the key or access to 

the school. 

4.3. Maintaining Services.   

Developer is advised that Work is to be performed in spaces regularly scheduled for 

instruction.  Interruption and/or periods of shutdown of public access, electrical 

service, water service, lighting, or other utilities shall be only as arranged in advance 

with the District.  Developer shall provide temporary services to all facilities interrupted 

by Developer’s Work. 

4.4. Maintaining Utilities.   

Developer shall maintain in operation during duration of Contract, drainage lines, 

storm drains, sewers, water, gas, electrical, steam, and other utility service lines within 

working area. 

4.5. Confidentiality.   

Developer shall maintain the confidentiality of all information, documents, programs, 

procedures and all other items that Developer encounters while performing the Work.  

This requirement shall be ongoing and shall survive the expiration or termination of 

this Contract and specifically includes, without limitation, all student, parent, and 

employee disciplinary information and health information. 

4.6. Work during Instructional Time.   

Developer affirms that Work may be performed during ongoing instruction in existing 

facilities.  If so, Developer agrees to cooperate to the best of its ability to minimize 

any disruption to school operations and any use of school facilities by the public up to, 

and including, rescheduling specific work activities, at no additional cost to District. 

4.7. No Work during Student Testing.   

Developer shall, at no additional cost to the District and at the District’s request, 

coordinate its Work to not disturb District students including, without limitation, not 

performing any Work when students at the Site are taking State or Federally-required 

tests. 

5. Designation of Certain Products as the Only Acceptable Materials, Products, or 

Things for the Project 

Not Used 
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APPENDIX A 

 

DISTRICT MITIGATION MONITORING AND REPORTING PROGRAM (MMRP) 
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