



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Rose Ramos, Chief Business Officer
Jessica Sulli, Contract Specialist*

ADDENDUM NO. 5

Date: February 24, 2022
Issued by: Sacramento City Unified School District
Project: **RFQ/P #0520-433 Hiram Johnson High School
Stadium Lighting/Bleachers/Concession-Restroom Buildings and Plaza**

This addenda shall supersede the original Information, attachments, and specifications regarding RFQ/P #0520-433 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

AD5.01: RFP Schedule Summary has been modified as noted below:

DATE	ACTION ITEM
Friday, February 18, 2022 at 10am Friday, March 4, 2022 at 10am (Addendum 4)	Deadline for submissions in response to RFQ/P #0520-433.
Friday, February 25, 2022 Wednesday, March 9, 2022	Release of shortlist qualified Respondents and interview notifications.
Wednesday, March 2, 2022 Wednesday, March 16, 2022	Interviews of qualified Respondents.
Friday, March 4, 2022 Friday, March 18, 2022	Notice to selected developer to commence contract negotiation.

AD5.02: The design team has reviewed the PC drawings for JL Modular and are considering them an “or equal” to what is shown on the current 50% construction drawings issued as part of addendum 2.

AD5.03: The construction timelines listed in Appendix A Project Description; Pre-Proposal Agenda; and Addendum 2 Item AD02.04, Question 3, for completion of the stadium lighting, bleachers and concession/restroom building have been modified to:

Stadium Lighting August 31, 2022

Bleachers November 30, 2022

Concession/Restroom Building November 30, 2022

END OF ADDENDUM NO. 5



Vendor to sign as acknowledgment of receipt and return with SOQ:

Signature: _____ Date: _____

Company Name (please print) _____