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NOTICE IS HEREBY GIVEN that Sacramento City Unified School District (“District”) is seeking 

qualified persons, firms, partnerships, corporations, associations, or professional organizations to 

add to its existing pool to provide full architectural planning and designing services for selected 

projects. 

 

Respondents to this RFQ should mail or deliver seven (7) bound copies, one (1) unbound copy, 

and one (1) electronic copy on flash drive of their submittal, labeled “Statement of Qualifications 

– Architectural Services,” as further described herein, to: 

 

Jessica Sulli, Contract Specialist 

SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

5735 47th Avenue 

Sacramento, CA 95824 

 

ALL RESPONSES ARE DUE BY 4:00 P.M. ON DECEMBER 6, 2021. Any submittal received after 

that date and time will not be accepted and will be returned unopened. FAXED OR EMAILED 

RESPONSES WILL NOT BE ACCEPTED.  

 

Each submittal must conform and be responsive to the requirements set forth in this RFQ.  The 

District reserves the right to waive any informalities or irregularities in received submittals. 

Further, the District reserves the right to reject any and all submittals and to negotiate contract 

terms with one or more respondent firms for one or more of the work items. The District retains 

the sole discretion to determine issues of compliance and to determine whether a respondent is 

responsive, responsible, and qualified. Architect shall comply with all applicable federal, 

state and local laws regarding COVID-19, including Vaccination and Testing Requirements. 

 

Notification of interest and questions related to this RFQ should be submitted in writing via e-

mail to jessica-sulli@scusd.edu, no later than Friday, November 19, 2021. Specify “Architect RFQ” 

in the subject line. Responses to all questions received will be posted on the District’s website 

and e-mailed to all firms expressing an interest in submitting a response to this RFQ no later 

than Monday, November 29, 2021. 
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RFQ RESPONSE SCHEDULE SUMMARY 

 

The District reserves the right to change the dates on the schedule without prior notice. 

 

DATE EVENT TIME DEADLINE 

11/4/21 Release of RFQ #22-02.  

11/19/21 
Deadline for submission of written questions to District 

concerning RFQ #22-02. 
 

11/29/21 Responses to questions posted at www.scusd.edu/rfp    

12/6/21 Deadline for all Submittals in response to RFQ #22-02. 4:00pm 

12/10/21 Release of short-listed Respondents.  

TBD Interviews of short-listed Respondents.  

1/13/22 
Selection Committee recommendations considered by 

Board of Education 
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BACKGROUND 

 

Sacramento City Unified School District (“District”) serves about 47,711 students on 75 campuses 

spanning 70 square miles. 

Measure H is a $750 million General Obligation school facilities bond on the March 2020 ballot 

for needed repairs, upgrades and improvements to meet current safety and instructional 

standards. 

Briefly stated, the District is seeking experienced and proven design professionals to provide 

planning, programming and design services on an as-needed basis for projects. This RFQ 

defines the architectural services sought and generally outlines the District’s requirements. The 

District intends to select a pool of qualified firms for future consideration to provide 

architectural services for certain future projects. 

POOL OF QUALIFIED APPLICANTS AND RECERTIFICATION 

 

The District maintains a pool of qualified architectural firm applicants. At this time the District is 

not requiring firms in its existing pool to recertify. The list of firms in the existing pool can be 

found at https://www.scusd.edu/pod/list-qualified-architects.  

 

In the future, requests for recertification may be sent every five (5) years.  Firms who do not 

reply to the request for recertification may be deleted from the pool of prequalified firms, at the 

sole discretion of the District. Additional firms may be added to the pool, at the District’s sole 

discretion, as the District determines the need for additional services. 

 

SCOPE OF SERVICES 

 

Any firm selected based on this RFQ process must be capable of providing full architectural 

services through the design and construction phases of any and all selected projects. The 

architect will also prepare budgets for selected projects and meet, as needed, with District staff 

and consultants, school and neighborhood organizations, and upper-level District 

administrators. 

 

The District’s form of Agreement for Architectural Services (“Agreement”) is distributed with this 

RFQ as ATTACHMENT A and incorporated herein by this reference. The exact scope of services, 

however, will be negotiated with the selected firm and finalized in any resulting contract.  

 

LIMITATIONS 

 

This RFQ is neither a formal request for bids nor an offer by the District to contract with any 

party responding to this RFQ. The District makes no representation that participation in the RFQ 

process will lead to an award of contract or any consideration whatsoever. The District shall in 

https://www.scusd.edu/pod/list-qualified-architects
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no event be responsible for the cost of preparing any response to this RFQ. The awarding of a 

contract, if at all, is at the sole discretion of the District.  

 

The submittals and any other supporting materials submitted to the District in response to this 

RFQ will not be returned and will become the property of the District unless portions of the 

material are designated as proprietary at the time of submittal and are specifically requested to 

be returned. Vague designations and/or blanket statements regarding entire pages or 

documents are insufficient and will not bind the District to protect the designated matter from 

disclosure. Pursuant to Michaelis, Montanari, & Johnson v. Superior Court (2006) 38 Cal.4th 

1065, submittals shall be held confidential by the District and shall not be subject to disclosure 

under the California Public Records Act until after either: (1) the District and the successful 

respondent have completed negotiations and entered into an agreement, or (2) the District has 

rejected all respondents. Furthermore, the District will have no liability to the respondent or any 

other party as a result of any public disclosure of any submittal or supporting material. 

 

FULL OPPORTUNITY 

 

No respondent will be discriminated against on the basis of race, color, religion, sex/gender, 

gender identity, gender expression, sexual orientation, marital status, medical condition, military 

or veteran status, national origin, ancestry, disability, genetic information, request for family care 

leave, request for leave for an employee’s own serious health condition, request for Pregnancy 

Disability Leave, retaliation for reporting patient abuse in tax-supported institutions, or age in 

any consideration leading to the award of the contract.  The District also affirmatively ensures 

that Disadvantaged Business Enterprises (“DBE”), Small Local Business Enterprises (“SLBE”), Small 

Emerging Local Business Enterprises (“SELBE”), and Disabled Veterans Business Enterprises 

(“DVBE”) shall be afforded full opportunity to respond to this RFQ.  

 

RESTRICTIONS ON LOBBYING AND CONTACTS 

 

From the period beginning on the date of the issuance of this RFQ and ending on the date of 

the award of the contract, no person, or entity submitting in response to this RFQ, nor any 

officer, employee, representative, agent, or consultant representing such a person or entity shall 

contact through any means or engage in any discussion regarding this RFQ, the evaluation or 

selection process, or the award of the contract with any member of the District, Board of 

Education, Selection Committee, or any member of the Citizens’ Bond Oversight Committee. Any 

such contact shall be grounds for the disqualification of the entity submitting a response. 

 

INSTRUCTIONS FOR SUBMITTALS 

 

 A. FORMAT REQUIREMENTS 

 

Respondents must comply with the following format requirements. Material must be in 8-1/2 x 

11 inch format with font no less than 11 point font size. Submittals shall include divider tabs 
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labeled with boldface headers below; e.g. the first tab would be entitled “Cover Letter”, the 

second tab would be entitled “Business Information”, etc.  

 

Submittals shall be no more than thirty (30) pages in length. This page limitation excludes 

front/back covers, divider sheets/tabs, and allowed appendices. Submittals containing more 

than the authorized number of pages will not be considered.  

 

Provide seven (7) bound copies, one (1) unbound copy, and one (1) electronic copy of the 

submittal: 

 The unbound copy shall be marked “Copy for Reproduction”, and shall be formatted as 

follows: 

o No divider sheets or tab. 

o Pages with proprietary information removed. 

o A cover sheet listing the firm’s name, the total number of pages, and identifying 

those pages that were removed due to proprietary information. 

 The electronic copy will only be accepted in PDF format on flash drive. 

 

 B. CONTENT REQUIREMENTS 

 

1. COVER LETTER 

 Provide a letter of introduction signed by an authorized officer of the firm. Clearly 

identify the individual(s) authorized to speak for the firm during the evaluation process. If 

the respondent is a joint venture, duplicate the signature block and have an authorized 

officer sign on behalf of each party to the joint venture. 

 Include a brief description of why your firm is well suited for, and can meet, the District’s 

needs. 

 Respondent must include one (1) of the follow statements:  

“[INSERT FIRM NAME] received a copy of the District’s form of Agreement for 

Architectural Services (“Agreement”) attached as ATTACHMENT A to the RFQ. [INSERT 

FIRM NAME] has reviewed the indemnity provisions and professional liability insurance 

provisions contained in the Agreement. If given the opportunity to contract with the 

District, [INSERT FIRM NAME] has no objections to the use of the Agreement.”  

OR 

“[INSERT FIRM NAME] received a copy of the District’s form of Agreement for 

Architectural Services (“Agreement”) attached as ATTACHMENT A to the RFQ. [INSERT 

FIRM NAME] has reviewed the indemnity provisions and professional liability insurance 

provisions contained in the Agreement. If given the opportunity to contract with the 

District, [INSERT FIRM NAME] has objections to the use of the Agreement, as listed in 

this Submittal.”  
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 Respondent shall certify that no official or employee of the District, nor any business 

entity in which an official of the District has an interest, has been employed or retained 

to solicit or assist in the procuring of the resulting contract(s), nor that any such person 

will be employed in the performance of any/all contract(s) without immediate divulgence 

of this fact to the District. 

 Respondent shall certify that no official or employee of the firm has ever been convicted 

of an ethics violation. 

 Respondent shall sign and add the following language: “By virtue of this submission, 

[INSERT FIRM NAME] declares that all information provided is true and correct.” 

 

2. BUSINESS INFORMATION 

 Company name. 

 Address. 

 Telephone. 

 Fax. 

 Website. 

 Name and email of main contact. 

 Federal Tax I.D. Number. 

 License or Registration Number. 

 Type of organization (i.e. corporation, partnership, etc.). If a joint venture, describe the 

division of responsibilities between participating companies, offices (location) that would 

be the primary participants, and percentage interest of each firm. 

 A brief description and history of the firm, including number of years the firm has been 

in business and date firm was established under its given name. 

 Number of employees (licensed professionals, technical support). 

 Location of office where the bulk of services solicited will be performed. 

 State of California certification for your firm of Small Business or Disabled Veteran 

Business Enterprise status, if any. 

 

3. RELEVANT QUALIFICATIONS 

 Describe your experience with DSA and working within the DSA processes. 

 Describe your firm’s experience with the Office of Public School Construction (“OPSC”) 

and working within the OPSC processes. 

 Describe your firm’s approach to quality control/assurance procedures, including 

coordination of design disciplines and DSA final certification. 
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 Describe the approach to conformance with federal/state/local applicable code 

requirements, including Title 24 of the California Code of Regulations. 

 Describe your firm’s experience with waterproofing buildings. 

 Describe your firm’s experience with construction cost reduction measures such as, but 

not limited to, value engineering. 

 Describe your experience with sustainable design and LEED and approach to designing 

energy efficiency conservation systems for schools or similar facilities. 

 Describe your experience with pre-checked designs, giving specific project details. 

 Describe your firm’s approach to modernization projects versus new construction 

projects. 

 Describe your experience with and approach to designing safety upgrades for schools or 

similar facilities.  

 Describe your experience with the commissioning process. 

 Describe your experience with alternative delivery methods projects. 

 

4. PROPOSED PROGRAM TEAM 

The selected firm shall employ at its expense professionals properly licensed and skilled in the 

execution of the functions required for the architectural services.  

 

Identify the key personnel you would assign to the District’s Program for each phase of work, 

including their roles. Describe for each his or her experience with public school construction 

projects, including identifying those projects for the past five (5) years. The District expects that 

the team shall remain intact through the duration of the project(s). If a team member must 

leave, the District reserves the right to approve that team member’s replacement. 

 

5. RELEVANT EXPERIENCE AND REFERENCES 

 Provide information about prior services furnished by your firm in the last ten (10) years 

on a minimum of five (5) K-12 educational projects, and list the following for each 

project: 

o District name and name of contact person, title, telephone number, and email 

address to be contacted for a reference.  

o Project name and location. 

o Beginning and end dates of project (i.e., Notice of Completion and DSA final 

certification). 

o Square footage. 

o Main program elements. 
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o Original budget, bid amount & final amount at close-out.  

o Number of RFI’s and Change Orders. 

o Project delivery method utilized. 

o Briefly state relevance of the project for consideration in this RFQ. 

o Specify role of firm or individual if work was not exclusively by the firm (i.e., joint 

venture, association). 

o Key individuals of the firm involved and their roles in the project. 

o Any sub-consultants that worked with the firm. 

 Identify any and all K-12 educational projects that have not been closed-out by DSA and 

provide explanation. 

 

6. LITIGATION HISTORY 

Provide a comprehensive five (5)-year summary of the firm’s litigation, arbitration and 

negotiated/settled claims history with previous clients. State the issues in the litigation, the 

status of the litigation, names of parties, and outcome. Responses failing to provide the 

requested information on litigation, and responses which assert attorney-client privilege and fail 

to provide the information requested, will be considered non-responsive, disqualified from the 

selection process, and will not be evaluated. 

 

7. FEE INFORMATION 

Provide fee information, including, at a minimum, hourly billing rates by position (proposed); 

staffing plan (proposed); and reimbursable schedule (proposed). The final scope of services and 

not-to-exceed fee will be negotiated in any resulting contract.  

 

8. COMMENTS TO FORM OF AGREEMENT 

A form of the Agreement has been distributed with this RFQ as ATTACHMENT A. The final form 

of the Agreement will incorporate the final scope of work and final fee, which shall be 

negotiated with the successful proposer. As noted above, any proposed changes to the form 

of Agreement must be identified in respondent’s submittal; undisclosed change requests 

may not be entertained. 

 

EVALUATION AND SELECTION 

 

The District’s Selection Committee will evaluate all submissions. The District retains the sole 

discretion to determine issues of compliance and to determine whether a respondent is 

responsive, responsible, and qualified. Based upon the information presented in the 

submissions, the District may elect to conduct interviews with some or all of the respondents. 
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After the interviews, if any, the Selection Committee will identify the firm(s) that can provide the 

greatest overall benefit to the District.  

 

The criteria for evaluating submissions may include, without limitation, the following: 

 

 Experience and performance history of the firm with similar services; 

 Experience and results of proposed personnel; 

 References from clients contacted by the District; 

 Technical capabilities and track record of use; 

 Value of services under proposed fees; and 

 Overall responsiveness of the submittal. 

 

 A. DISTRICT INVESTIGATIONS 

 

The District may perform investigations of respondents that extend beyond contacting 

references identified in the submittals. The District may request a firm to submit additional 

information pertinent to the review process, and the District also reserves the right to investigate 

and rely upon information from other available sources in addition to any documents or 

information submitted. 

 

 B. INTERVIEWS 

 

The District, at its sole discretion, may elect to interview one or more firm(s). If a firm is 

requested to come in for an interview, the key proposed Program staff will be expected to 

attend the interview. The interview will be an opportunity for the District’s Selection Committee 

to further inquire as to the firm’s suggested approaches to the projects and the issues identified 

in this RFQ. Any comments or objections to the District’s form of Agreement attached to 

this RFQ as Attachment A may be the subject of inquiry at the interview.  

 

FINAL DETERMINATION AND AWARD 

 

The District reserves the right to contract with any entity responding to this RFQ for all or 

portions of the above-described services, to reject any submittal as non-responsive, and/or not 

to contract with any respondent for the services described herein. The District makes no 

representation that participation in the RFQ process will lead to an award of contract or any 

consideration whatsoever. The District reserves the right to seek proposals from or to contract 

with any firm not participating in this process. The District shall in no event be responsible for 

the cost of preparing any response to this RFQ. 

 

The awarding of contract(s) is at the sole discretion of the District. The District may, at its option, 

determine to award contract(s) only for portions of the scope of work identified herein. In such 

case, the successful firm(s) will be given the option not to agree to enter into the contract and 
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the District will retain the right to negotiate with any other proposing firm selected as a finalist. 

If no finalist is willing to enter into a contract for the reduced scope of work, the District will 

retain the right to enter into negotiations with any other firm responding to this RFQ. 

 

 

THANK YOU FOR YOUR INTEREST IN THIS EXCITING PROGRAM! 
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ATTACHMENT A 

 

Form of Agreement 

 

To be attached. 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Agreement for Architectural Services 

between 

Sacramento City Unified School District 

and 

____________________________ 

 
 

____________________________ Project 
 
 

Dated: ________________, 2021 
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AGREEMENT FOR ARCHITECTURAL SERVICES 

 This Agreement for Architectural Services is made as of ________, 2021, between the 
Sacramento City Unified School District, a California public school district (“District”), and 
_______________________________ (“Architect”) (collectively “Parties”), for the following project 
(“Project”):  

______________________________[project description]_____________________________ 

For and in consideration of the mutual covenants herein contained, the Parties hereto 
agree as follows: 

Article 1. Definitions 

1.1. In addition to the definitions above, the following definitions of words or 
phrases shall apply when used in this Agreement, including all Exhibits: 

1.1.1. Agreement:  The Agreement consists exclusively of this 
document and all identified exhibits attached and incorporated 
by reference. 

1.1.2. Architect:  The Architect identified in the first paragraph of this 
Agreement, including all Consultants to the Architect.  The term 
Architect means the Design Professional in General Responsible 
Charge on this Project. 

1.1.3. As-Built Drawings (“As-Builts”):  Any document prepared and 
submitted by District’s Contractor(s) that details on a 
Conforming Set, the actual construction performed during the 
Project, including changes necessitated by Construction Change 
Documents and change orders, and detailed by the District’s 
construction contractor(s) on a Conforming Set.   

1.1.4. Bid Set:  The plans, drawings, and specifications at the end of 
the Construction Documents Phase that the Division of the State 
Architect (“DSA”) has approved and that the District can use to 
go out to bid for construction of the Project. 

1.1.5. Conforming Set:  The plans, drawings, and specifications at the 
end of the Bidding Phase that incorporate all addenda, if any, 
issued during the Bidding Phase.  The Architect shall ensure that 
DSA has approved all revisions to the Bid Set that are 
incorporated onto the Conforming Set and for which DSA 
approval is required. 
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1.1.6. Construction Budget:  The total amount of funds indicated by 
the District for the entire Project plus all other costs, including 
design, construction, administration, and financing. 

1.1.7. Construction Change Documents (“CCD”):  The 
documentation of changes to the DSA-approved construction 
documents. 

1.1.8. Construction Cost Budget: The total cost to District of all 
elements of the Project designed or specified by the Architect, 
as adjusted at the end of each design phase in accordance with 
this Agreement.  The Construction Cost Budget does not include 
the compensation of the Architect and the Architect’s 
Consultants, the cost of land, rights-of-way, financing or other 
costs which are the responsibility of the District, including 
construction management. 

1.1.9. Construction Manager:  The District’s representative on the 
Project if the District retains a construction manager, project 
manager, or owner’s representative. 

1.1.10. Contractor:  One or more licensed contractors under contract 
with the District for construction of all or a portion of the Project. 

1.1.11. Consultant(s):  Any and all consultant(s), sub-consultant(s), 
subcontractor(s), or agent(s) to the Architect. 

1.1.12. District:  The Sacramento City Unified School District.  

1.1.13. DSA:  The Division of the State Architect. 

1.1.14. Extra Services:  District-authorized services outside of the 
scope in Exhibit “A” or District-authorized reimbursables not 
included in Architect’s Fee. 

1.1.15. Laboratory of Record: The District-designated laboratory(ies) 
for testing of concrete, soils, materials, and other required 
testing. 

1.1.16. Project:  District’s [Name of Project] Project at [Address].  

1.1.17. Record Drawings:  A final set of drawings prepared by the 
Architect that incorporates all changes from all As-Builts, 
sketches, details, and clarifications. 
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1.1.18. Service(s):  All labor, materials, supervision, services, tasks, and 
work that the Architect is required to perform and that are 
required by, or reasonably inferred from, the Agreement, and 
that are necessary for the design and completion of the Project.  

1.1.19. Visually Verify: To verify to the fullest extent possible by 
physical inspection and reasonable investigation and without 
any destructive action. 

Article 2. Scope, Responsibilities, and Services of Architect 

2.1. Architect shall render the Services described in Exhibit “A,” commencing 
with receipt of a written Notice to Proceed signed by the District 
representative.  Architect’s Services will be completed in accordance with 
the schedule attached as Exhibit “C.” 

2.2. Architect shall provide Services that shall comply with professional 
architectural standards, including the standard of care applicable to 
architects designing public school facilities and applicable requirements of 
federal, state, and local law, including, but not limited to, the requirements 
of the California Business and Professions Code, the California Education 
Code, and the California Code of Regulations.  All persons providing 
professional services hereunder shall be properly licensed as required by 
California law. 

2.3. The District intends to award the Project to Contractor(s) pursuant to a 
competitive bid process.  District reserves its right to use alternative delivery 
methods and the Architect’s scope of work may be adjusted accordingly. 

2.4. Architect acknowledges that all California public school districts are 
obligated to develop and implement the following storm water 
requirements for the discharge of storm water to surface waters from its 
construction and land disturbance activities where the project disturbs one 
(1) or more acres of land and is not part of a larger common plan of 
development or sale, the project disturbs one acre or more of land, or the 
project disturbs less than one (1) acre of land but is part of a larger common 
plan of development or sale, or where the District engages in maintenance 
(e.g., fueling, cleaning, repairing) or transportation activities. 

2.4.1. Architect shall provide the design for the Project, without limitation: 

2.4.1.1. A municipal Separate Storm Sewer System (“MS4”).  An MS4 
is a system of conveyances used to collect and/or convey 
storm water, including, without limitation, catch basins, 
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curbs, gutters, ditches, man-made channels, and storm 
drains. 

2.4.1.2. A Storm Water Pollution Prevention Plan (“SWPPP”) that 
contains specific best management practices (“BMPs”) and 
establishes numeric effluent limitations. 

2.4.2. Architect shall conform its design work to the District’s storm water 
requirements indicated above, that are approved by the District and 
applicable to the Project, at no additional cost to the District.  In 
addition, as required Architect shall develop a grading and drainage 
plan and a site plan from architectural information showing a final 
development of the site.  This drawing will also include a horizontal 
and vertical control plan and a utility infrastructure plan.  The 
Services described in this subparagraph shall be provided by a 
professional civil engineer who contracts with or is an employee of 
the Architect.   

2.5. Architect shall contract for or employ at Architect’s expense, Consultant(s) 
to the extent deemed necessary for completion of the Project including, 
but not limited to: architects; mechanical, electrical, structural and civil 
engineers; landscapers; and interior designers, licensed as such by the State 
of California as part of the Basic Services under this Agreement.  The names 
of Consultant(s) shall be submitted to the District for approval prior to 
commencement of Services, as indicated below.  The District reserves the 
right to reject Architect’s use of any particular Consultant.  Nothing in the 
foregoing procedure shall create any contractual relationship between the 
District and any Consultant employed by the Architect under terms of the 
Agreement.  Architect shall require each of the Consultants retained by it 
to execute agreements with standard of care and indemnity provisions 
commensurate with this Agreement, but Architect shall remain solely 
responsible and liable to District for all matters covered by this Agreement. 

2.6. Architect shall coordinate with District personnel or its designated 
representatives as may be requested and desirable, including with other 
professionals employed by the District for the design, coordination or 
management of other work related to the Project.  This shall include, 
without limitation, coordination with State labor compliance, if any.  If the 
Architect employs Consultant(s), the Architect shall ensure that its 
contract(s) with its Consultant(s) include language notifying the 
Consultant(s) of State labor compliance, if any. 

2.7. Architect shall identify the regulatory agencies that have jurisdiction over 
essential building and design elements and coordinate with and implement 
the requirements of the regulatory agencies, including, without limitation, 
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the California Department of Education, the Office of Public School 
Construction, the Department of General Services, DSA, including DSA 
Fire/Life Safety, DSA Access Compliance Section, DSA Structural Safety 
Section, the State Fire Marshal and any regulatory office or agency that has 
authority for review and supervision of school district construction projects. 

2.7.1. If the Project is subject to DSA jurisdiction, then Architect, and its 
Consultants, if any, shall comply with all the DSA requirements, 
including without limitation, all the requirements included and/or 
referenced in the following forms, bulletins (“BU”), interpretations 
of regulations (“IR”), policies (“PL”), or procedures (“PR”): 

2.7.1.1. DSA IR A-6, Construction Change Document Submittal 
and Approval Process. 

2.7.1.2. DSA IR A-18, Use of Construction Documents Prepared by 
Other Professionals. 

2.7.1.3. DSA IR A-24, Construction Phase Duties of the School 
District, Contractor and Design Professional. 

2.7.1.4. DSA PR 07-01: Pre-Check Approval Process.  

2.7.1.5. DSA PR 07-02:  Over-The-Counter Review of Projects 
Using Pre-Check Approved Design.   

2.7.1.6. DSA PR 18-04.BB18: Electronic Plan Review for Design 
Professionals of Record Using Bluebeam 2018. 

2.7.1.7. DSA PR 18-09.BB18: Electronic Plan Review for Over-the-
Counter (“OTC”) Projects Using Bluebeam 2018. 

2.7.1.8. Form DSA PR 13-01, Construction Oversight Process. 

2.7.1.8.1. Each of Architect’s duties as provided in the 
DIR Construction Oversight Process shall be 
performed timely so as not to result in any 
delay to the Project. 

2.7.1.9. Form DSA PR 13-02, Project Certification Process. 

2.7.2. Notwithstanding the DSA forms, BUs, IRs, PLs, or PRs referenced 
anywhere in this Agreement, each of which is current as of the 
Effective Date, all Projects subject to DSA’s jurisdiction shall be 
submitted for review, back check, and approval, under the electronic 
plan review process (“EPR process”), rather than paper submission, 
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for all projects submitted to DSA.  Architect, and its Consultants, if 
any, shall comply with the EPR process and related DSA procedures, 
including, without limitation, DSA PR 18-04.BB18 and DSA PR 18-
09.BB18, and any subsequent or replacement procedures relating 
to the EPR process promulgated by DSA. Any reference herein to a 
particular DIR form, BU, IR, PL, or PR, shall mean and include the 
then-current DIR form, BU, IR, PL, or PR, respectively, and, to the 
extent that the EPR process has superceded such form or paper 
submission process, the EPR process then in effect shall control. 

2.8. Architect shall provide Services as required to obtain any local, state and/or 
federal agencies’ approval for on-site and off-site work related to the 
Project including review by regulatory agencies having jurisdiction over the 
Project. 

2.9. Architect shall direct and monitor the work of the District’s DSA project 
inspector(s) (“Project Inspector(s)”) and the Laboratory of Record.  Architect 
shall provide code required supervision of special inspectors not provided 
by the Laboratory of Record. 

2.10. Architect shall give efficient supervision to Services, using its best skill and 
attention.  Architect shall carefully study and compare all contract 
documents, drawings, specifications, and other instructions (“Contract 
Documents”) and shall at once report to District, Construction Manager, 
and Contractor, any error, inconsistency, or omission that Architect or its 
employees may discover, in writing, with a copy to District's Project 
Inspector(s).  Architect shall have responsibility for discovery of errors, 
inconsistencies, or omissions. 

2.11. Architect recognizes that the District may obtain the services of a 
Construction Manager and that Architect may have to assume certain 
coordination and management responsibilities, including tracking Requests 
for Information (“RFI”), providing RFI responses, and leading all 
coordination meetings between the District, Project Inspectors, and 
Contractors on the Project.  The District reserves the right to retain the 
services of a Construction Manager at any time.  The Construction Manager, 
if any, shall be authorized to give Architect Services authorizations and 
issue written approvals and notices to proceed on behalf of District.  The 
District reserves the right to designate a different Construction Manager at 
any time.  Any task, including, but not limited to, reviews or approvals that 
the District may perform pursuant to this Agreement may be performed by 
the Construction Manager, unless that task indicates it shall be performed 
by the Governing Board of the District.  In addition, the District may have a 
constructability review of Architect’s design documents.  Architect shall 
conform any design documents to the constructability review as part of the 
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Services under this Agreement and shall not be entitled to any 
compensation as Extra Services for this activity. 

2.12. Architect shall provide computer-generated pictures downloaded to 
computer files, updated as requested by the District, that the District may 
use on its website. 

2.13. As part of the basic Services pursuant to this Agreement, Architect is not 
responsible for: 

2.13.1. Ground contamination or hazardous material analysis.  

2.13.2. Any asbestos and/or lead testing, design or abatement; however, 
it shall coordinate and integrate its work with any such 
information provided by District. 

2.13.3. Compliance with the California Environmental Quality Act 
(“CEQA”), except that Architect agrees to coordinate its work with 
that of any CEQA consultants retained by the District, to provide 
current elevations and schematic drawings for use in CEQA 
compliance documents, and to incorporate any mitigation 
measures adopted by the District into the Project design at no 
additional cost to the District.   

2.13.4. Historical significance report.  

2.13.5. Soils investigation. 

2.13.6. Geotechnical hazard report, except as indicated in Exhibit “A.” 

Article 3. Architect Staff 

3.1. Architect has been selected to perform the Services herein because of the 
skills and expertise of key individuals. 

3.2. Architect agrees that the following key people in Architect’s firm shall be 
associated with the Project in the following capacities:  

Principal In Charge:      

Project Director:      

Project Architect(s):      

Project Architect(s):      

Other:         
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Major Consultants: 

Electrical:      

Mechanical:      

Structural:      

Civil:       

Other:       

3.3. Architect shall not change any of the key personnel listed above without 
prior written approval by the District, unless said personnel cease to be 
employed by Architect.  In either case, the District shall be allowed to 
interview and approve replacement personnel.  

3.4. If any designated lead or key person fails to perform to the satisfaction of 
the District, then upon written notice Architect shall have five (5) calendar 
days to remove that person from the Project and replace that person with 
one acceptable to the District.  All lead or key personnel for any Consultant 
must also be designated by the Consultant and are subject to all conditions 
stated in this paragraph. 

3.5. Architect represents that Architect has no existing interest and will not 
acquire any interest, direct or indirect, which could conflict in any manner 
or degree with the performance of Services required under this Agreement 
and that no person having any such interest shall be employed by Architect. 

3.6. Architect shall comply with Education Code section 17302(a) and agrees 
that any plans and/or specifications included in the Services shall be 
prepared under the supervision of licensed personnel, and that licensed 
personnel shall be in “responsible charge” of persons who observe the 
construction. 

Article 4. Schedule of Services 

Architect shall commence Services under this Agreement upon receipt of a written 
Notice to Proceed and shall prosecute the Services diligently as described in 
Exhibit “A,” so as to proceed with and complete the Services in compliance with 
the schedule in Exhibit “C.”  Time is of the essence and failure of Architect to 
perform Services on time as specified in this Agreement is a material breach of this 
Agreement.  It shall not be a material breach if a delay is beyond the Architect’s or 
its Consultant(s)’ reasonable control. 
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Article 5. Construction Cost Budget 

5.1. Architect hereby accepts the District’s established Construction Cost 
Budget and Project scope.  In accordance with Exhibit “A,” the Architect 
shall have responsibility to further develop, review, and reconcile the 
Construction Cost Budget for the District at the beginning of the Project 
and at the completion of each design phase.  The District and Construction 
Manager shall also have responsibility to develop, review, and reconcile the 
Construction Cost Budget with the Architect. 

5.2. Architect shall complete all Services as described in Exhibit “A,” including 
all plans, designs, drawings, specifications and other Contract Documents, 
so that the cost to construct the work designed by the Architect will not 
exceed the Construction Cost Budget, as adjusted subsequently with the 
District’s written approval.  Architect shall maintain cost controls 
throughout the Project to deliver the Project within the Construction Cost 
Budget.   

5.3. The District may, in its sole discretion, do one, or a combination, of the 
following if any of the events in Article 5.4 occur: 

5.3.1. Give Architect written approval on an agreed adjustment to the 
Construction Cost Budget. 

5.3.2. Authorize Architect to re-negotiate, when appropriate, and/or re-
bid the Project within three (3) months’ time of receipt of bids 
(exclusive of District and other agencies’ review time) at no 
additional cost to the District. 

5.3.3. Terminate this Agreement if the Project is abandoned by the 
District, without further obligation by either party. 

5.3.4. Within three (3) months’ time of receipt of bids, instruct Architect 
to revise the drawings and specifications (in scope and quality as 
approved by the District) to bring the Project within the 
Construction Cost Budget for re-bidding at no additional cost to the 
District.   

5.4. If any of the following events occur, the District may exercise any one, or 
any combination, of the actions set forth in Article 5.3 above: 

5.4.1. The lowest responsive base bid received is in excess of five percent 
(5%) of the Construction Cost Budget; or  

5.4.2. If the combined total of base bid and all additive alternates come in 
ten percent (10%) or more under the Construction Cost Budget; or  
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5.4.3. If the Construction Cost Budget increases in phases subsequent to 
the Schematic Design Phase due to reasonably foreseeable changes 
in the condition of the construction market in the county in which 
the District is located, in so far as these have not been caused by 
Acts of God, earthquakes, strikes, war, or energy shortages due to 
uncontrollable events in the world economy. 

Article 6. Fee and Method of Payment 

6.1. The District shall pay Architect for all Services contracted for under this 
Agreement an amount equal to the following (“Fee”): 

An amount not to exceed ____________________ Dollars ($__________) 
based on the rates set forth in Exhibit “D.”  

6.2. The District shall pay Architect the Fee pursuant to the provisions of Exhibit 
“D.” 

6.3. Architect shall bill for performance of Services under this Agreement in 
accordance with Exhibit “D.”  

6.4. No increase in Fee will be due from CCDs and/or change orders generated 
during the construction period to the extent caused by Architect’s error or 
omission.   

6.5. The Architect’s Fee set forth in this Agreement shall be full compensation 
for all of Architect’s Services incurred in the performance hereof as 
indicated in Exhibit “D.” 

6.6. Regardless of the structure of Architect’s Fee, the Architect’s Fee may be 
adjusted downward if the Scope of Services of this Agreement is reduced 
by the District in accordance with this Agreement. 

6.7. Neither the District’s review, approval of, nor payment for, any of the 
Services required under this Agreement shall be construed to operate as a 
waiver of any rights under this Agreement, and Architect shall remain liable 
to the District in accordance with this Agreement for direct damages to the 
District caused by Architect’s failure to perform any of the Services 
furnished under this Agreement to the standard of care under California 
law for architects performing similar work for California school districts in 
or around the same geographic area as the District. 

Article 7. Payment for Extra Services or Changes 

Any charges for Extra Services shall be paid by the District as described in Exhibit 
“B” only upon certification that the claimed Extra Service was authorized as 
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indicated herein and that the Extra Services have been satisfactorily completed.  If 
any service is done by Architect without prior written authorization by the 
Construction Manager or the District’s authorized representative, the District will 
not be obligated to pay for such service.  The foregoing provision notwithstanding, 
Architect will be paid by the District as described in Exhibit “B” for Extra Services 
that the Construction Manager or the District’s authorized representative verbally 
requests, provided that Architect confirms such request in writing pursuant to the 
notice requirements of this Agreement, and proceeds with such Extra Services not 
earlier than two (2) business days after the District receives confirmation of the 
request from the Architect. 

Article 8. Ownership of Data 

8.1. Pursuant to Education Code section 17316, this Agreement creates a non-
exclusive and perpetual license for the District to use, at its discretion, all 
plans including, but not limited to, record drawings, specifications, 
estimates and other documents that Architect or its Consultants prepare or 
cause to be prepared pursuant to this Agreement.  

8.2. Architect retains all rights to all copyrights over designs and other 
intellectual property embodied in the plans, record drawings, specifications, 
estimates, and other documents that Architect or its Consultants prepare 
or cause to be prepared pursuant to this Agreement.  

8.3. Architect shall perform the Services and prepare all documents under this 
Agreement with the assistance of Computer Aided Design Drafting 
Technology (“CADD”) (e.g., AutoCAD).  Architect shall deliver to District all 
drawings in DWG format.  As to any drawings that Architect provides in a 
CADD file format, the District acknowledges that anomalies and errors may 
be introduced into data when it is transferred or used in a computer 
environment, and that the District should rely on hard copies of all 
documents. 

8.4. In order to document exactly what CADD information was given to the 
District, Architect and District shall each date and sign a “hard” copy of 
reproducible documents that depict the information at the time Architect 
produces the CADD information.  The District agrees to release Architect 
from all liability, damages, and/or claims that arise due to any changes 
made to this information by anyone other than Architect or its Consultant(s) 
subsequent to it being given to the District. 

8.5. Following the termination of this Agreement, for any reason whatsoever, 
Architect shall promptly deliver to the District upon written request and at 
no cost to the District the following items (hereinafter “Instruments of 



 

Agreement for Architectural Services       Page 12 
Sacramento City Unified School District 
DWK DMS 3771283v1 

Service”), which the District shall have the right to utilize in any way 
permitted by statute: 

8.5.1. One (1) set of the Contract Documents, including the bidding 
requirements, specifications, and all existing cost estimates for the 
Project, in hard copy, reproducible format. 

8.5.2. One (1) set of fixed image CADD files in DXF format of the drawings 
that are part of the Contract Documents. 

8.5.3. One (1) set of non-fixed image CADD drawing files in DXF or DWG 
or both formats of the site plan, floor plans (architectural, plumbing, 
structural, mechanical and electrical), roof plan, sections and 
exterior elevations of the Project. 

8.5.4. All finished or unfinished documents, studies, reports, calculations, 
drawings, maps, models, photographs, technology data and reports 
prepared by the Architect under this Agreement. 

8.5.5. The obligation of Section 8.5 of this Agreement shall survive the 
termination of this Agreement for any reason whatsoever.  

8.6. In the event the District changes or uses any fully or partially completed 
documents without Architect’s knowledge or participation or both, the 
District agrees to release Architect of responsibility for such changes, and 
shall hold Architect harmless from and against any and all claims on 
account of any damages or losses to property or persons, or economic 
losses, arising out of that change or use, unless Architect is found to be 
liable in a forum of competent jurisdiction.  In the event that the District 
uses any fully or partially completed documents without the Architect’s full 
involvement, the District shall remove all title blocks and other information 
that might identify Architect and its Consultants.  

Article 9. Termination of Contract  

9.1. District’s Request for Assurances:  If District at any time reasonably believes 
that Architect is or may be in default under this Agreement, District may in 
its sole discretion notify Architect of this fact and request written assurances 
from Architect of performance of Services and a written plan from Architect 
to remedy any potential default under the terms this Agreement that the 
District may advise Architect of in writing.  Architect shall, within ten (10) 
days of District’s request, deliver a written cure plan that meets the 
requirements of the District’s request for assurances. Architect’s failure to 
provide such written assurances of performance and the required written 
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plan, within ten (10) days of request, will constitute a material breach of this 
Agreement sufficient to justify termination for cause. 

9.2. District’s Termination of Architect for Cause:  If Architect fails to perform 
Architect’s duties to the satisfaction of the District, or if Architect fails to 
fulfill in a timely and professional manner Architect’s material obligations 
under this Agreement, or if Architect shall violate any of the material terms 
or provisions of this Agreement, the District shall have the right to 
terminate this Agreement, in whole or in part, effective immediately upon 
the District giving written notice thereof to the Architect.  In the event of a 
termination pursuant to this subdivision, Architect may invoice the District 
for all Services performed until the notice of termination, but the District 
shall have the right to withhold payment and deduct any amounts equal to 
the District’s costs because of Architect’s actions, errors, or omissions. 

9.3. District’s Termination of Architect for Convenience:  District shall have the 
right in its sole discretion to terminate the Agreement for its own 
convenience.  In the event of a termination for convenience, Architect may 
invoice District and District shall pay all undisputed invoice(s) for Services 
performed until the District’s notice of termination for convenience. 

9.4. Architect’s Termination of Agreement for Cause:  Architect has the right to 
terminate this Agreement if the District does not fulfill its material 
obligations under this Agreement and fails to cure such material default 
within sixty (60) days of receipt of written notice of said defaults, or if the 
default cannot be cured within sixty (60) days, commence to cure such 
default, diligently pursue such cure, and complete the cure within a 
reasonable time following written notice and demand from Architect.  Such 
termination shall be effective thirty (30) days after receipt of written notice 
from Architect to the District.  Architect may invoice the District and the 
District shall pay all undisputed invoice(s) for Services performed until 
Architect’s notice of termination. 

9.5. Effect on Pre-Termination Services:  Except as indicated in this Article, 
termination shall have no effect upon any of the rights and obligations of 
the Parties arising out of any transaction occurring prior to the effective 
date of such termination. 

9.6. Ceasing Services upon Termination:  If, at any time in the progress of the 
Design of the Project, the Governing Board of the District determines that 
the Project should be terminated, Architect, upon written notice from the 
District of such termination, shall immediately cease Services on the Project.  
The District shall pay Architect only the fee associated with the Services 
provided since the last invoice that has been paid and up to the notice of 
termination. 
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9.7. Project Suspension:  If the District suspends the Project for more than one 
hundred twenty (120) consecutive days, Architect shall be compensated for 
Services performed prior to notice of that suspension. When the Project is 
resumed, the schedule shall be adjusted and Architect’s compensation shall 
be equitably adjusted to provide for expenses incurred in the resumption 
of the Architect’s Services.  Architect shall make every effort to maintain the 
same Project personnel after suspension.  If the District suspends the 
Project for more than two (2) years, Architect may terminate this Agreement 
by giving written notice.  

Article 10. Indemnity/Architect Liability  

10.1. To the furthest extent permitted by California law, Architect shall indemnify 
and hold free and harmless the District, its Governing Board, agents, 
representatives, officers, consultants, employees, trustees, and volunteers 
(“the Indemnified Parties”) from any and all claims, demands, causes of 
action, costs, expenses, liability, loss, damage or injury of any kind, in law 
or equity (“Claim”) that arise out of, pertain to, or relate to the negligence, 
recklessness, or willful misconduct of the Architect, its officers, employees, 
subcontractors, consultants, or agents, including without limitation the 
payment of all consequential damages. Architect shall also, to the furthest 
extent permitted by California law, defend the Indemnified Parties at 
Architect’s own expense, including attorneys’ fees and costs, from any and 
all Claim(s) and allegations relating thereto with counsel approved by 
District where such approval is not to be unreasonably withheld.  Whereas 
the cost to defend the Indemnified Parties charged to the Architect shall 
not exceed the proportionate percentage of Architect’s fault as determined 
by a court of competent jurisdiction, any amounts paid in excess of such 
established fault will be reimbursed by the District. Notwithstanding the 
previous sentence, in the event one or more defendants is unable to pay its 
share of defense costs due to bankruptcy or dissolution of the business, the 
design professional shall meet and confer with other parties regarding 
unpaid defense costs.  

10.2. Architect shall pay and satisfy any judgment, award, or decree that may be 
rendered against the Indemnified Parties in any Claim.  Architect’s 
obligation pursuant to Article 10.1 includes reimbursing the District for the 
cost of any settlement paid by the Indemnified Parties and for any and all 
fees and costs, including but not limited to legal fees and costs, expert 
witness fees, and consultant fees, incurred by the Indemnified Parties in the 
defense of any Claim(s), or to enforce the indemnity herein.  Architect’s 
obligation to defend or to indemnify shall not be restricted to insurance 
proceeds. District shall also have the right to accept or reject any legal 
representation that Architect proposes to defend the Indemnified Parties. 
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10.3. Architect shall be responsible for the cost of reviewing CCDs and/or change 
orders caused by Architect’s willful misconduct, recklessness, or negligent 
acts, errors or omissions.  Without limiting Architect’s liability for indirect 
cost impacts, the direct costs for change orders for which Architect shall be 
liable shall equal the difference between the cost of the change order and 
the reasonable cost of the work had that work been a part of the originally 
prepared Contract Documents. 

10.4. District may withhold any and all costs that arise out of, pertain to, or relate 
to the negligence, recklessness, or willful misconduct of the Architect from 
amounts owing to Architect.  

Article 11. Fingerprinting  

11.1. Pursuant to Education Code section 45125.2, the District has determined 
on the basis of scope of Services in this Agreement, that Architect, its 
Consultants and their employees will have only limited contact with pupils. 
Architect shall promptly notify the District in writing of any facts or 
circumstances which might reasonably lead the District to determine that 
contact will be more than limited as defined by Education Code section 
45125.1(d).  

11.2. For all workers on District property, the Architect shall comply with all 
applicable federal, state and local laws regarding COVID-19.  Further, 
except to the extent the Order provides otherwise, the Architect and 
Architect’s personnel shall continue to comply with all other applicable 
terms in the CDPH’s State Public Health Officer Orders.  

Article 12. Responsibilities of the District  

12.1. The District shall examine the documents submitted by the Architect and 
shall render decisions so as to avoid unreasonable delay in the process of 
the Architect’s Services. 

12.2. The District shall verbally or in writing advise Architect if the District 
becomes aware of any fault or defect in the Project, including any errors, 
omissions or inconsistencies in the Architect’s documents.  Failure to 
provide such notice shall not relieve Architect of its responsibility therefore, 
if any. 

12.3. Unless the District and Architect agree that a hazardous materials 
consultant shall be a Consultant of the Architect, the District shall furnish 
the services of a hazardous material consultant or other consultants when 
such services are requested in writing by Architect and deemed necessary 
by the District or are requested by the District. These services shall include: 
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asbestos and lead paint survey; abatement documentation; and 
specifications related to said matters, which are to be incorporated into bid 
documents prepared by Architect. If the hazardous materials consultant is 
furnished by the District and is not a Consultant of the Architect, the 
specifications shall include a note to the effect that the hazardous materials 
consultant’s specifications are included in the Architect’s bid documents for 
the District’s convenience and have not been prepared or reviewed by the 
Architect. The note shall also direct questions about the hazardous 
materials consultant’s specifications related to asbestos and lead paint 
survey and/or abatement documentation to the preparer of the hazardous 
materials consultant’s specifications.    

Article 13. Liability of District  

13.1. Other than as provided in this Agreement, District’s financial obligations 
under this Agreement shall be limited to the payment of the compensation 
provided in this Agreement.  Notwithstanding any other provision of this 
Agreement, in no event shall District be liable, regardless of whether any 
claim is based on contract or tort, for any special, consequential, indirect or 
incidental damages, including, but not limited to, lost profits or revenue, 
arising out of or in connection with this Agreement or the Services 
performed in connection with this Agreement. 

13.2. District shall not be responsible for any damage to persons or property as 
a result of the use, misuse or failure of any equipment used by Architect, or 
by its employees, even though such equipment be furnished or loaned to 
Architect by District.  

Article 14. Nondiscrimination  

Architect agrees to comply with the provisions of the California Fair Employment 
and Housing Act as set forth in part 2.8 of division 3 of the California Government 
Code, commencing at section 12900; the Federal Civil Rights Act of 1964, as set 
forth in Public Law 88-352, and all amendments thereto; Executive Order 11246; 
and all administrative rules and regulations found to be applicable to Architect and 
all of its subcontractors. In addition, Consultant agrees to require like compliance 
by all of its subcontractor(s). 

Article 15. Insurance  

15.1. Architect shall comply with the insurance requirements for this Agreement, 
set forth in Exhibit “E.”  
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15.2. Architect shall provide certificates of insurance and endorsements to 
District prior to commencement of the work of this Agreement as required 
in Exhibit “E.” 

Article 16. Covenant against Contingent Fees  

Architect warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for the Architect, to solicit or 
secure this Agreement, and that it has not paid or agreed to pay any company or 
person, other than a bona fide employee working solely for the Architect, any fee, 
commission, percentage, brokerage fee, gift, or any other consideration contingent 
on or resulting from the award or making of this Agreement.  For breach or 
violation of this warranty, the District shall have the right to annul this Agreement 
without liability, or in its discretion, to deduct from the contract price or 
consideration or to recover the full amount of such fee, commission, percentage 
fee, gift, or contingency. 

Article 17. Entire Agreement/Modification  

This Agreement, including the Exhibits attached hereto, supersedes all previous 
contracts and constitutes the entire understanding of the Parties hereto.  Architect 
shall be entitled to no other benefits than those specified herein.  No changes, 
amendments or alterations shall be effective unless in writing and signed by both 
Parties.  Architect specifically acknowledges that in entering this Agreement, 
Architect relies solely upon the provisions contained in this Agreement and no 
others. 

Article 18. Non-Assignment of Agreement 

In as much as this Agreement is intended to secure the specialized Services of the 
Architect, Architect may not assign, transfer, delegate or sublet any interest therein 
without the prior written consent of District and any such assignment, transfer, 
delegation or sublease without the District’s prior written consent shall be 
considered null and void.  Likewise, District may not assign, transfer, delegate or 
sublet any interest therein without the prior written consent of Architect and any 
such assignment, transfer, delegation or sublease without Architect’s prior written 
consent shall be considered null and void. If an assignment is approved, this 
Agreement shall be binding on the successors and assign of the parties.  

Article 19. Law, Venue 

19.1. This Agreement has been executed and delivered in the State of California 
and the validity, enforceability and interpretation of any of the clauses of 
this Agreement shall be determined and governed by the laws of the State 
of California. 
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19.2. To the fullest extent permitted by California law, the county in which the 
District administration office is located shall be the venue for any action or 
proceeding that may be brought or arise out of, in connection with or by 
reason of this Agreement. 

Article 20. Alternative Dispute Resolution 

20.1. All claims, disputes or controversies arising out of, or in relation to the 
interpretation, application or enforcement of this Agreement may be 
decided through mediation as the first method of resolution.  Notice of the 
demand for mediation of a dispute shall be filed in writing with the other 
party to the Agreement.  The demand for mediation shall be made within 
a reasonable time after written notice of the dispute has been provided to 
the other party, but in no case longer than ninety (90) days after initial 
written notice.  

20.2. If a claim, or any portion thereof, remains in dispute upon satisfaction of all 
applicable dispute resolution requirements, the Architect shall comply with 
all claims presentation requirements as provided in Chapter 1 (commencing 
with section 900) and Chapter 2 (commencing with section 910) of Part 3 
of Division 3.6 of Title 1 of Government Code as a condition precedent to 
the Architect’s right to bring a civil action against the District.  For purposes 
of those provisions, the running of the time within which a claim must be 
presented to the District shall be tolled from the time the Architect submits 
its written claim until the time the claim is denied, including any time 
utilized by any applicable meet and confer process. 

20.3. Pending resolution of the dispute, Architect agrees it will neither rescind 
the Agreement nor stop the performance of the Services.   

Article 21. Tolling of Claims 

Architect agrees to toll all statutes of limitations for District’s assertion of claims 
against Architect that arise out of, pertain to, or relate to Contractors’ or 
subcontractors’ claims against District involving Architect’s work, until the 
Contractors’ or subcontractors’ claims are finally resolved. 

Article 22. Attorneys’ Fees 

In the event either party shall bring any action or legal proceeding for damages for 
any alleged breach of any provision of or performance under this Agreement, to 
terminate this Agreement, or to enforce, protect or establish any term or covenant 
of this Agreement or right or remedy of either party, the prevailing party shall be 
entitled to recover, as a part of the action or proceeding, reasonable attorneys' fees 
and court costs, including consultants’ fees, attorneys' fees and costs for appeal, as 
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may be fixed by the court.  The term “prevailing party” shall mean the party who 
received substantially the relief requested, whether by settlement, dismissal, 
summary judgment, judgment, or otherwise.   

Article 23. Severability 

If any term, covenant, condition or provision of this Agreement is held by a court 
of competent jurisdiction to be invalid, void or unenforceable, the remainder of the 
provisions hereof shall remain in full force and effect and shall in no way be 
affected, impaired or invalidated thereby. 

Article 24. Employment Status 

24.1. Architect shall, during the entire term of Agreement, be an independent 
contractor and nothing in this Agreement is intended nor shall it be 
construed to create an employer-employee relationship, a joint venture 
relationship, or to allow the District to exercise discretion or control over 
the professional manner in which Architect performs the Services that are 
the subject matter of this Agreement; provided always, however, that the 
Services to be provided by Architect shall be provided in a manner 
consistent with all applicable standards and regulations governing such 
Services. 

24.2. Architect understands and agrees that Architect’s personnel are not and 
will not be eligible for membership in or any benefits from any District 
group plan for hospital, surgical or medical insurance or for membership in 
any District retirement program or for paid vacation, paid sick leave or other 
leave, with or without pay or for other benefits which accrue to a District 
employee.  

24.3. Should the District, in its discretion, or a relevant taxing authority such as 
the Internal Revenue Service or the State Employment Development 
Department, or both, determine that Architect, or any employee or 
Consultant of Architect, is an employee of the District for purposes of 
collection of any employment taxes, the amounts payable under this 
Agreement shall be reduced by amounts equal to both the employee and 
employer portions of the tax due (and offsetting any credits for amounts 
already paid by Architect which can be applied against this liability).  The 
District shall then forward those amounts to the relevant taxing authority.  

24.4. Should a relevant taxing authority determine a liability for past services 
performed by Architect for the District, upon notification of such fact by the 
District, Architect shall promptly remit such amount due or arrange with the 
District to have the amount due withheld from future payments to Architect 
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under this Agreement (again, offsetting any amounts already paid by 
Architect which can be applied as a credit against such liability). 

24.5. A determination of employment status pursuant to the preceding two (2) 
paragraphs shall be solely for the purposes of the particular tax in question, 
and for all other purposes of this Agreement, Architect shall not be 
considered an employee of the District.  Notwithstanding the foregoing, 
should any court, arbitrator, or administrative authority determine that 
Architect is an employee for any other purpose, then Architect agrees to a 
reduction in District’s liability resulting from this Agreement pursuant to 
principles similar to those stated in the foregoing paragraphs so that the 
total expenses of District under this Agreement shall not be greater than 
they would have been had the court, arbitrator, or administrative authority 
determined that Architect or its employees of Consultants was not an 
employee.  

24.6. Nothing in this Agreement shall operate to confer rights or benefits on 
persons or entities not a party to this Agreement. 

Article 25. Certificate of Architect 

25.1. Architect certifies that the Architect is properly certified or licensed under 
the laws and regulations of the State of California to provide the 
professional services that it has herein agreed to perform. 

25.2. Architect certifies that it is aware of the provisions of the California Labor 
Code that require every employer to be insured against liability for workers 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and it certifies that it will comply with those 
provisions before commencing the performance of the Services of this 
Agreement. 

25.3. Architect certifies that it is aware of the provisions of California Labor Code 
and California Code of Regulations that require the payment of prevailing 
wage rates and the performance of other requirements on certain “public 
works” and “maintenance” projects (“Prevailing Wage Laws”).  Architect 
agrees to fully comply with and to require its Consultant(s) to fully comply 
with all requirements of the Prevailing Wage Laws, if applicable to Architect 
and its Consultants’ professional services to be provided under this 
Agreement. 

Article 26. Cost Disclosure - Documents and Written Reports 

Architect shall be responsible for compliance with California Government Code 
section 7550, if the total cost of the Contract is over five thousand dollars ($5,000). 
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Article 27. Notice & Communications 

Notices and communications between the Parties to this Agreement may be sent 
to the following addresses: 

District: 
 
Sacramento City Unified School District  
5735 47th Avenue 
Sacramento, CA 95824 
ATTN:  _________________________ 
EMAIL: _________________________ 

With a Copy to: 
Dannis Woliver Kelley 
200 California Street #400  
San Francisco, CA 94111 
ATTN:  Deidree Sakai, Esq. 

Architect: 
 
_______________________ 
_______________________ 
_______________________ 
ATTN:  _________________ 
EMAIL:  ________________ 

  
Any notice personally given shall be effective upon receipt.  Any notice sent by 
electronic mail shall be effective the day after transmission.  Any notice sent by 
overnight delivery service shall be effective the day after delivery.  Any notice given 
by mail shall be effective five (5) days after deposit in the United States mail. 

Article 28. Disabled Veteran Business Enterprise Participation 

Pursuant to section 17076.11 of the Education Code, the District has a participation 
goal for disabled veteran business enterprises (“DVBEs”) of at least three percent 
(3%), per year, of funds expended each year by the District on projects that use funds 
allocated by the State Allocation Board pursuant to the Leroy F.  Greene School 
Facilities Act (the “Act”).  This Project may use funds allocated under the Act.  
Therefore, to the extent feasible and pertaining to future hirings, Architect, before it 
executes the Agreement, shall provide to the District certification of compliance with 
the procedures for implementation of DVBE contracting goals, appropriate 
documentation identifying the amount(s) intended to be paid to DVBEs in 
conjunction with the contract, and documentation demonstrating Architect’s good 
faith efforts to meet these goals. 

Article 29. District’s Right to Audit 

29.1. District retains the right to review and audit, and the reasonable right of 
access to Architect’s and any Consultant’s premises to review and audit the 
Architect’s compliance with the provisions of this Agreement (“District’s 
Right”). The District’s Right includes the right to inspect, photocopy, and to 
retain copies, outside of Architect’s premises, of any and all Project-related 
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records and other information with appropriate safeguards, if such 
retention is deemed necessary by the District in its sole discretion. The 
District shall keep this information confidential, as allowed by applicable 
law. 

29.2. The District’s Right includes the right to examine any and all books, records, 
documents and any other evidence of procedures and practices that the 
District determines is necessary to discover and verify whether Architect is 
in compliance with all requirements of this Agreement. 

29.3. If there is a claim for additional compensation or for Extra Services, the 
District’s Right includes the right to examine books, records, documents, 
and any and all other evidence and accounting procedures and practices 
that the District determines is necessary to discover and verify all direct and 
indirect costs, of whatever nature, which are claimed to have been incurred, 
or anticipated to be incurred. 

29.4. Architect shall maintain complete and accurate records in accordance with 
generally accepted accounting practices in the industry. Architect shall 
make available to the District for review and audit all Project-related 
accounting records and documents and any other financial data. Upon 
District’s request, Architect shall submit exact duplicates of originals of all 
requested records to the District. 

29.5. Architect shall include audit provisions in any and all of its subcontracts, 
and shall ensure that these sections are binding upon all Consultants. 

29.6. Architect shall comply with these provisions within fifteen (15) days of the 
District’s written request to review and audit any or all of Architect’s Project-
related records and information. 

Article 30. Other Provisions 

30.1. Each party warrants that it has had the opportunity to consult counsel and 
understands the terms of this Agreement and the consequences of 
executing it. In addition, each party acknowledges that the drafting of this 
Agreement was the product of negotiation, that no party is the author of 
this Agreement, and that this Agreement shall not be construed against any 
party as the drafter of the Agreement. 

30.2. The individual executing this Agreement on behalf of Architect warrants 
and represents that she/he is authorized to execute this Agreement and 
bind the CM to all terms hereof. 

30.3. This Agreement may be executed in one or more counterparts, each of 
which shall be deemed an original. A facsimile or electronic signature shall 



 

Agreement for Architectural Services       Page 23 
Sacramento City Unified School District 
DWK DMS 3771283v1 

be deemed to be the equivalent of the actual original signature. All 
counterparts so executed shall constitute one Agreement binding all the 
Parties hereto.  

30.4. Architect shall share, credit, or reimburse District fifty percent (50%) of the 
amount of any tax deduction and/or credit Architect receives for District 
Projects under the Commercial Buildings Energy-Efficiency Tax Deduction, 
26 U.S. Code § 179D (“Section 179D”).  Architect shall provide District with 
all necessary documentation to enable District to verify the amounts of the 
Section 179D tax deduction.  Architect shall notify District in writing of the 
Section 179D tax deduction within 30 days of when Architect receives IRS 
notice of the Section 179D tax deduction or receives the Section 179D tax 
refund, whichever occurs first. 

Article 31. Exhibits “A” through “H” attached hereto are hereby incorporated by this 
reference and made a part of this Agreement. 

 
[SIGNATURES ON FOLLOWING PAGE] 
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 IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the date(s) 
indicated below. 

SACRAMENTO CITY UNIFIED SCHOOL 
DISTRICT 

Date:    , 20__ 

By:       

Title:       

 

[NAME OF ARCHITECT] 

 
Date:    , 20__ 

By:       

Title:       
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EXHIBIT “A” 
 

RESPONSIBILITIES AND SERVICES OF ARCHITECT 
 
Architect shall provide all professional services necessary for completing the following: 
 
A. SCOPE OF PROJECT 

1. Project Name:  ________________ 

Construction Cost Budget:  ____________________     

B. BASIC SERVICES  

Architect agrees to provide the Services described below:   
 

1. Architect shall be responsible for the professional quality and technical accuracy of all 
studies, reports, projections, master plans, designs, drawings, specifications and other 
services furnished by Architect under the Agreement as well as coordination with all master 
plans, studies, reports and other information provided by District.  Architect shall, without 
additional compensation, correct or revise any errors or omissions in its studies, reports, 
projections, master plans, design, drawings, specifications and other Services.   

 
2. Architect will use all due care and diligence to confirm that its plans and specifications and 

all other information provided by or on behalf of the District to potential bidders discloses 
and publishes any potentially relevant information that could, in any way, have an impact 
on a Contractor's cost of performance.  Architect shall advise the District of the most 
effective methods of identifying and securing such information as part of each stage of 
design.  Architect shall track for District's benefit all such suggested and disclosed 
information. 

 
3. The District shall provide all information available to it to the extent the information relates 

to Architect’s scope of work.  This information shall include, if available,  
 

a. As-builts;  
 

b. Physical characteristics;  
 

c. Legal limitations and utility locations for the Project site(s);  
 

d. Written legal description(s) of the Project site(s);  
 

e. Grades and lines of streets, alleys, pavements, and adjoining property and structures;  
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f. Adjacent drainage;  
 

g. Rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, and 
boundaries and contours of the Project site(s);  

 
h. Locations, dimensions and necessary data with respect to existing buildings, other 

improvements and trees;  
 
i. Information concerning available utility services and lines, mechanical and other 

services, both public and private, above and below grade, including inverts and depths;   
 

j. Surveys, reports, as-built drawings, record drawings; and 
 

k. Subsoil data, chemical data, and other data logs of borings. 
 

Architect shall Visually Verify this information and all existing Project utilities, including 
capacity, and document the location of existing utility lines, telephone, water, sewage, 
storm drains and other lines on or around the Project to the extent determinable by the 
documents provided by the District.   
 
If Architect determines that the information or documentation the District provides is 
insufficient for purposes of design, or if Architect requires:  a topographical survey; a 
geotechnical report; structural, mechanical, and/or chemical tests; tests for air and/or 
water pollution; test borings; test pits; determinations of soil bearing values; percolation 
tests; ground corrosion tests; resistivity tests; tests for hazardous materials; tests for 
anticipating subsoil conditions; and/or other information that the District has not 
provided, then, at the soonest possible time after Architect has become aware that this 
additional information is needed, the Architect shall request that the District acquire that 
information.  If the Parties mutually agree in writing, this additional information and service 
shall be procured through the Architect, who may invoice the District for those services as 
Extra Services.  

 
4. Technology Backbone.  Architect shall be responsible for the coordination of the design 

and the layout of the technology backbone system with the District’s technology 
consultant, and lay out any included technology backbone system.  The coordination effort 
shall include location and routing of raceways, conduits and outlets and the required 
spaces to accommodate electrical, data and communication wiring.  Architect and 
Consultant(s) shall prepare and be responsible for documents prepared by the Architect 
based on the information provided by the District’s technology consultant as appropriate 
to the level of design completion. 

 
5. District Standards.  Architect shall incorporate into its work and the work of all 

Consultants the adopted District standards for facilities and construction including, but 
not limited to, _____________________. 
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High Performance Schools.  If the District adheres to the Collaborative for High 
Performance School (“CHPS”) Best Practice Standards, the Services provided by the 
Architect shall incorporate the CHPS Best Practice Standards and criteria to the extent 
feasible. 

 
6. Mandatory Assistance.  If a third party dispute or litigation, or both, arises out of, or 

relates in any way to the Services provided under this Agreement, upon the District's 
request, the Architect, its agents, officers, and employees agree to assist in resolving the 
dispute or litigation. Architect's assistance includes, but is not limited to, providing 
professional consultations, attending mediations, arbitrations, depositions, trials or any 
event related to the dispute resolution and/or litigation (“Mandatory Assistance”). 

 
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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C. PRE-DESIGN AND START-UP SERVICES  
 

1. Project Initiation 
 

Upon final execution of the Agreement with the District, Architect shall: 
 
a. Within the first week following execution of the Agreement, review the proposed 

Schedule of Services set forth in Exhibit “C” to the Agreement and prepare a detailed 
scope of work list and work plan for documentation to the District’s satisfaction.  This 
scope of work list and work plan will identify specific tasks including, but not limited 
to: interviews, data collection, analysis, report preparation, planning, architectural 
programming, concepts and schematic design preparation and estimating that are 
part of the work of the Project.  Architect shall also identify milestone activities or dates, 
specific task responsibilities, required completion times necessary for review and 
approval by the District and by all regulatory agencies and additional definition of 
deliverables. 

 
b. Review the developed work plan with the District and its representatives to familiarize 

them with the proposed tasks and schedule and develop necessary modifications. 
 

2. Development of Architectural Program 
 

Architect shall prepare for the District’s review of an architectural program as follows:  
 

a. Perform pre-design investigations to establish appropriate guidelines around which 
and within which the Project is to be designed.  Identify design issues relating to 
functional needs, directives and constraints imposed by regulatory codes.  Review all 
data pertinent to the Project including survey, site maps, geotechnical reports and 
recommendations, soil testing results reports, and pertinent historical data, and other 
relevant information provided by District. 

 
b. Review DSA codes pertaining to the proposed Project design.   

 
c. Identify design issues relating to functional needs, directives and constraints imposed 

by applicable regulatory codes.   
 

d. Based on survey and topography data provided by the District, input into computer 
and develop existing conditions base for the Schematic Design Phase. 

 
e. Administer Project as required to coordinate work with the District and among 

Consultants. 
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f. Develop District standards for facilities and construction, including but not limited to 
designation of any material, product, thing or service by specific brand or trade name 
pursuant to Public Contract Code section 3400, subdivision (c). 

 
3. Construction Cost Budget 

 
a. Architect shall have responsibility to further develop, review, and reconcile the 

Construction Cost Budget within the parameters of the Construction Budget 
established by the District for the Project.  The estimates forming the basis of the 
Construction Cost Budget are to be based on the developed functional architectural 
program as approved by the District. The following conditions apply to the 
Construction Cost Budget prepared by the Architect: 

 
(i) All costs are to be based on current bid prices, with escalation rate and duration 

clearly identified as a separate line item; rate of cost escalation and projected 
bid and construction dates are to be approved by the District and its 
representatives. 
 

(ii) Format shall be in a building systems format (e.g., foundations, substructure, 
structural system, exterior wall enclosure, window systems, etc.) for new 
buildings, and summarized by the Construction Specification Institute (“CSI”) 
categories for buildings being modernized. 
 

(iii) Contingencies for design, bidding, and construction are to be included as 
individual line items, with the percentage and base of calculation clearly 
identified. 
 

(iv) Architect shall include all information and estimates from the District and/or 
the Construction Manager that are intended to be part of the Construction Cost 
Budget. 
 

(v) One week prior to submittal of documents, Architect shall submit its proposed 
Construction Cost Budget to the District and the Construction Manager for 
review and approval.  At that time, Architect shall coordinate with the District 
and the Construction Manager to further develop, review, and reconcile the 
Construction Cost Budget. 
 

(vi) Mechanical, electrical, civil, landscape and estimating consultant(s) shall 
participate in the progress meeting as appropriate and shall provide input and 
feedback into the development of the Construction Cost Budget. 

 
b. The Construction Cost Budget for the Project must at no point exceed the District’s 

Construction Budget for the Project.  The accuracy of the Construction Cost Budget 
shall be the responsibility of the Architect. 
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4. Presentation 

 
If requested, Architect, along with any involved consultant(s), shall present and review with 
the District and, if directed, with the District’s Governing Board, the summary and detail of 
work involved in this Phase, including two-dimensional renderings of any proposed facility 
suitable for public presentation. 
 

5. Deliverables and Numbers of Copies  
 

Within thirty (30) days of the end of this Phase, Architect shall provide to the District an 
electronic copy of the following items produced in this Phase: 

 
a. Architectural Program (include comparison between developed program and “model” 

program, include narrative explaining any substantial deviations); 
 

b. Site Plan; 
 

c. Revised Construction Cost Budget; 
 

d. Final Schedule of Services;  
 

e. Meeting Reports/Minutes from the Kick-off and other meetings; and 
 

f. Renderings, if requested by District.  
 

6. Meetings 
 

During this Phase, Architect shall attend, take part in, and, when indicated, conduct 
meetings, site visits, and workshops as indicated below in Section J. 

 
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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D. SCHEMATIC DESIGN PHASE 
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has 
not delayed or terminated the Agreement, Architect shall prepare for the District’s review a 
Schematic Design Study, containing the following items as applicable to the Project scope, as 
follows: 

 
1. Prepare and review with District staff a scope of work list and work plan identifying specific 

tasks including, but not limited to: interviews, data collection, analysis, report preparation, 
planning, architectural programming, concepts and schematic design preparation and 
estimating that are part of the work of the Project.  Also identified will be milestone 
activities or dates, specific task responsibilities of the Architect, required completion times 
necessary for the review and approval by the District and by pertinent regulatory agencies 
and additional definition of deliverables. 

 
2. Review the developed work plan with the District and its representatives to familiarize 

them with the proposed tasks and schedule and develop necessary modifications. 
 

3. Architectural 
 

a. Scaled floor plans showing overall dimensions, identifying the various major areas and 
their relationship.  Include circulation and room-by-room tabulation of all net usable 
floor areas and a summary of gross floor area.  Also, provide typical layouts of major 
equipment or operational layout. 

 
b. Preliminary building exterior elevations and sections in sufficient detail to demonstrate 

design concept indicating location and size of fenestration. 
 

c. As applicable, identify proposed roof system, deck, insulation system, and drainage 
technique. 

 
d. Identify minimum finish requirements, including ceiling, floors, walls, doors, windows, 

and types of hardware. 
 

e. Identify code requirements, include occupancy classification(s) and type of 
construction. 

 
4. Structural 

 
a. Layout structural systems with dimensions and floor elevations.  Identify structural 

systems (including pre-cast, structural steel with composite deck, structural steel bar 
joists) with preliminary sizing identified.       
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b. Identify foundation systems (including fill requirements, piles, caissons, spread 
footings) with preliminary sizing identified. 

 
5. Mechanical 

 
a. Calculate block heating, ventilation, and cooling loads including skin versus internal 

loading. 
 

b. Select a minimum of two (2) HVAC systems that appear compatible with loading 
conditions for subsequent life cycle costing. 

 
c. Show selected system on drawings as follows: 

 
(i) Single line drawing(s) of all mechanical equipment spaces, ductwork and pipe 

chases. 
 
(ii) Location and preliminary sizing of all major equipment and duct work in allocated 

spaces. 
 
(iii) Schematic piping. 
 
(iv) Temperature control zoning. 

 
d. Provide design criteria to include the intent base of design for the Project. 

 
e. Evaluate and confirm the load requirements of all equipment and systems, the impact 

of those on existing facilities, and the requirements to increase these loads to 
accommodate the increase. 

 
6. Electrical 

 
a. Calculate overall approximate electrical loads. 

 
b. Identify proposed electrical system for service, power, lighting, low voltage and 

communication loads, including proposed or planned additional buildings or other 
facilities on the Project site. 

 
c. Show system(s) selected on drawings as follows: 

 
(i) Single line drawing(s) showing major distribution system. 
 
(ii) Location and preliminary sizing of all major electrical systems and components 

including: 
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(A) Load centers. 

(B) Main panels. 

(C) Switch gear. 
 

d. Provide design criteria to include the intent base of design for the Project.  
 

e. Evaluate and confirm the load requirements of all equipment and systems, the impact 
of those on existing facilities, and the requirements to increase these loads to 
accommodate the increase. 

 
7. Civil 

 
a. Develop on and off site utility systems such as sewer, water, storm drain, firewater lines 

and fire hydrants. 
 

b. Identify surface improvements including roadways, walkways, parking (with assumed 
wheel weights), preliminary finish grades and drainage. 

 
c. Coordinate finish floor elevations with architectural site plan. 

 
8. Specifications 

 
Prepare outline specifications of proposed architectural, structural, mechanical and 
electrical materials, systems and equipment and their criteria and quality standards.  
Architect is to use District’s standardized equipment/material list for new construction and 
modernization in development of the Project design and specifications.   Architect shall 
review and comment on District’s construction bid contracts and contract documents (the 
“Division 0” and “Division 1” documents) as part of its Services under the Agreement. 

 
9.  Construction Cost Budget 

 
Revise the Construction Cost Budget for the Project.  Along with the conditions identified 
in the preceding Phase, the following conditions apply to the revised Construction Cost 
Budget: 

 
a. Schematic Estimates: This estimate consists of unit cost applied to the major items and 

quantities of work.  The unit cost shall reflect the complete direct current cost of work.  
Complete cost includes labor, material, waste allowance, sales tax and subcontractor's 
mark-up.   

 
(i) General conditions shall be applied separately.  This estimate shall be prepared by 

specification section and summarized by the CSI categories.   
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b. The estimate shall separate the Project's building cost from site and utilities cost.  

Architect shall submit to the District the cost estimating format for prior review and 
approval. 

 
c. Escalation: all estimates shall be priced out at current market conditions.  The estimates 

shall incorporate all adjustments as appropriate, relating to mid-point construction, 
contingency, and cost index (i.e. Lee Saylor Index). 

 
d. The Construction Cost Budget for the Project must at no point exceed the District’s 

Construction Budget.  The accuracy of the Construction Cost Budget shall be the 
responsibility of the Architect. 

 
e. Architect shall submit its proposed Construction Cost Budget to the District and the 

Construction Manager for review and approval.  At that time, Architect shall coordinate 
with the District and Construction Manager to further develop, review, and reconcile 
the Construction Cost Budget.   

 
f. At the end of this Phase, the Construction Cost Budget may include design 

contingencies of no more than ten percent (10%) in the cost estimates. 
 

10. Deliverables and Numbers of Copies 
 

Within thirty (30) days of the end of this Phase, Architect shall provide to the District a hard 
copy of the following items produced in this phase, together with one (1) copy of each 
item in electronic format: 

 
a. Breakdown of Construction Cost Budget as prepared for this Phase; 
 
b. Meeting reports/minutes; 
 
c. Schematic Design Package with alternatives; 
 
d. Statement indicating changes made to the Architectural Program and Schedule; 

and 
 
e. Copy of the DSA file, including all correspondence and meeting notes to date, or 

notification in writing that Architect has not met or corresponded with DSA. 
 

11. Presentation 
 

a. Architect shall present and review with the District the detailed Schematic Design. 
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b. The Schematic Design shall be revised within the accepted program parameters until 
a final concept within the accepted Construction Cost Budget has been accepted and 
approved by the District at no additional cost to the District. 

 
12. Meetings 

 
During this Phase, Architect shall attend, take part in, and, when indicated, conduct 
meetings, site visits, and workshops as indicated below in Section J. 

 
 
 
[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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E. DESIGN DEVELOPMENT PHASE  

 
Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has 
not delayed or terminated the Agreement, Architect shall prepare from the accepted 
deliverables from the Schematic Design Phase, the Design Development Phase documents 
consisting of the following for each proposed system within Architect’s scope of services:  

 
1. Architectural 

 
a. Scaled, dimensioned floor plans with final room locations including all openings. 

 
b. 1/8” scale building sections showing dimensional relationships, materials and 

component relationships. 
 
c. Exterior elevations of all proposed new buildings, existing buildings to be renovated 

and all architectural elements of the Project. 
 

d. Identification of all fixed equipment to be installed in Project. 
 
e. Interior finishes identified and located within the rooms of all buildings. 

 
f. Site plan completely drawn with beginning notes and dimensions including grading 

and paving. 
 

g. Preliminary development of details and large scale blow-ups. 
 

h. Legend showing all symbols used on drawings. 
 

i. Floor plans identifying all fixed and major movable equipment and furniture. 
 

j. Further refinement of Outline Specifications for architectural, structural, mechanical, 
electrical, civil and landscape manuals, systems and equipment. 

 
k. Typical reflected ceiling development including ceiling grid and heights for each 

ceiling to be used, showing: 
 

(i) Light fixtures. 
 
(ii) Ceiling registers or diffusers. 
 
(iii) Access Panels. 
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2. Structural 
 

a. Structural drawings with all major members located and sized. 
 

b. Establish final building and floor elevations. 
 

c. Preliminary specifications. 
 
d. Preliminary calculations for the structural systems including lateral force resistive 

systems, foundations, and all structural system components. 
 

e. Identify foundation requirement (including fill requirement, piles) with associated soil 
pressure, water table and seismic center. 

 
3. Mechanical 

 
a. Heating and cooling load calculations as required and major duct or pipe runs sized 

to interface with structural. 
 

b. Major mechanical equipment should be scheduled indicating size and capacity. 
 

c. Ductwork and piping should be substantially located and sized. 
 
d. Plumbing plans for the Project shall indicate numbers and locations of fixtures and be 

in conformance with the code-mandated fixture count requirements of the Project. 
 

e. Devices in ceiling should be located. 
 

f. Legend showing all symbols used on drawings. 
 

g. More developed Outline Specifications indicating quality level and manufacture. 
 

h. Control Systems identified. 
 

i. Further evaluation and confirmation of the load requirements of all equipment and 
systems, the impact of those on existing facilities, and the requirements to increase 
these loads to accommodate the increase. 

 
4. Electrical 

 
a. All lighting fixtures should be located and scheduled showing all types and quantities 

of fixtures to be used, including proposed lighting levels for each usable space. 
 

b. All major electrical equipment should be scheduled indicating size and capacity. 
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c. Complete electrical distribution including a one-line diagram indicating final location 

of switchboards, communications, controls (high and low voltage), motor control 
centers, panels, transformers and emergency generators, if required.  Low-voltage 
system includes fire alarm system, security system, clock and public address system, 
bell system, voice-data system, and telecom/technology system. 

 
d. Legend showing all symbols used on drawings. 

 
e. More developed and detailed Outline Specifications indicating quality level and 

manufacture. 
 

f. Further evaluation and confirmation of the load requirements of all equipment and 
systems, the impact of those on existing facilities, and the requirements to increase 
these loads to accommodate the increase. 

 
5. Civil 

 
a. Further refinement of Schematic Design Phase development of on and off site utility 

systems for sewer, electrical, water, storm drain and fire water.  Includes, without 
limitation, pipe sizes, materials, invert elevation location and installation details. 

 
b. Further refinement of Schematic Design Phase roadways, walkways, parking and storm 

drainage improvements.  Includes details and large scale drawings of curb and gutter, 
manhole, thrust blocks, paved parking and roadway sections. 

 
6. Bid Documents 

 
Architect shall review and comment on District’s construction bid contracts and contract 
documents (the “Division 0” documents and “Division 1” documents) as part of its Services 
under the Agreement. 

 
7. Construction Cost Budget 

 
a. Revise the Construction Cost Budget for the Project.  Along with the conditions 

identified in the Agreement and the preceding Phases, the following conditions apply 
to the revised Construction Cost Budget: 

 
(i) Design Development Estimate: This further revised estimate shall be prepared by 

specification section, summarized by CSI category and divided by trade and work 
item.  The estimate shall include individual item unit costs of materials, labor and 
equipment.  Sales tax, Contractor's mark-ups, and general conditions shall be listed 
separately.   
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(ii) The Construction Cost Budget for the Project must at no point exceed the District’s 
Construction Budget.  The accuracy of the Construction Cost Budget shall be the 
responsibility of the Architect. 

 
(iii) At this stage of the design, the Construction Cost Budget may include design 

contingencies of no more than ten percent (10%) in the cost estimates. 
 

b. Architect shall submit its proposed Construction Cost Budget to the District and the 
Construction Manager for review and approval.  At that time, the Architect shall 
coordinate with the District and the Construction Manager to further develop, review, 
and reconcile the Construction Cost Budget.   

 
8. Deliverables and Numbers of Copies 

 
Architect shall provide to the District a hard copy of the following items produced in this 
phase, together with one (1) copy of each item in electronic format: 

 
a. Design Development drawing set from all professional disciplines necessary to deliver 

the Project; 
 

b. Specifications; 
 

c. Revised Construction Cost Budget; and 
 

d. Copy of the DSA file, including all correspondence and meeting notes to date, or 
notification in writing that Architect has not met or corresponded with DSA.  

 
The Design Development deliverables shall be revised within the accepted program 
parameters until a final concept within the accepted Construction Cost Budget has been 
accepted and approved by the District at no additional cost to the District. 

 
9. Meetings 

 
During this Phase, Architect shall attend, take part in, and, when indicated, conduct 
meetings, site visits, and workshops as indicated below in Section J. 
 
 
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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F. CONSTRUCTION DOCUMENTS PHASE 
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming District 
has not delayed or terminated the Agreement, Architect shall prepare from the accepted 
deliverables from the Design Development Phase the Construction Documents consisting 
of the following for each proposed system within Architect’s scope of work.  All Projects 
subject to DSA’s jurisdiction shall be submitted for review, back check, and approval, under 
the electronic plan review process (“EPR process”), rather than paper submission. 

 
1. Construction Documents (“CD”) 50% Stage: 

 
a. General 

 
Verify lead times and availability of all Project equipment, materials, and supplies and 
ensure that all of these will be available to the Contractor in a timely fashion so as not 
to delay the Project. 

 
b. Architectural 

 
(i) Site plan developed to show building location, all topographical elements and 

existing/proposed contour lines. 
 
(ii) Elevations (exterior and interior), sections and floor plans corrected to reflect 

design development review comments. 
 
(iii) Architectural details and large blow-ups started. 
 
(iv) Well-developed finish, door, and hardware schedules. 
 
(v) Site utility plans started. 
 
(vi) Fixed equipment details and identification started. 
 
(vii) Reflected ceiling plans coordinated with floor plans and mechanical and electrical 

systems. 
 

c. Structural 
 

(i) Structural floor plans and sections with detailing well advanced. 
 
(ii) Structural footing and foundation plans, floor and roof framing plans with detailing 

well advanced. 
 
(iii) Completed cover sheet with general notes, symbols and legends. 
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d. Mechanical 

 
(i) Mechanical calculations virtually completed with all piping and ductwork sized. 
 
(ii) Large scale mechanical details started. 
 
 
(iii) Mechanical schedule for equipment substantially developed. 
 
(iv) Complete design of Energy Management System (“EMS”). 

 
e. Electrical 

 
(i) Lighting, power, signal and communication plans showing all switching and 

controls.  Fixture schedule and lighting details development started. 
 
(ii) Distribution information on all power consuming equipment; lighting and device 

branch wiring development well started. 
 
(iii) All electrical equipment schedules started. 
 
(iv) Special system components approximately located on plans. 
 
(v) Complete design of low-voltage system.  Low-voltage system includes fire alarm 

system, security system, clock and public address system, voice-data system, and 
telecom/technology system. 

 
f. Civil 

 
All site plans, site utilities, parking, walkway, and roadway systems updated to reflect 
update revisions from Design Development Phase Documents. 

 
g. Construction Cost Budget 

 
(i) Revise the Construction Cost Budget for the Project.  Along with the conditions 

identified in the preceding phases, Architect shall update and refine the Design 
Development Phase revisions to the Construction Cost Budget.  Architect shall 
provide a Construction Cost Budget sorted by Project Bid Packages, if more than 
one. 

 
(ii) The Construction Cost Budget for the Project must at no point exceed the District’s 

Construction Budget.  The accuracy of the Construction Cost Budget shall be the 
responsibility of the Architect. 
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(iii) Architect shall submit its proposed Construction Cost Budget to the District and 

the Construction Manager for review and approval.  At that time, the Architect shall 
coordinate with the District and the Construction Manager to further develop, 
review, and reconcile the Construction Cost Budget.   

 
(iv) At this stage of the design, the Construction Cost Budget may include design 

contingencies of no more than five percent (5%) in the cost estimates. 
 

h. Specifications 

More than fifty percent (50%) complete development and preparation of technical 
specifications describing materials, systems and equipment, workmanship, quality and 
performance criteria required for the construction of the Project. 

 
(i) No part of the specifications shall call for a designated material, product, thing, or 

service by specific brand or trade name unless: 
 

(A) The specification is followed by the words “or equal” so that bidders may 
furnish any equal material, product, thing, or service, as required by Public 
Contract Code section 3400, or 

 
(B) The designation is allowable by a specific allowable exemption or exception 

pursuant to Public Contract Code section 3400. 
 

(ii) Specifications shall not contain restrictions that will limit competitive bids other 
than those required for maintenance convenience by the District and only with 
District’s prior approval. 

    
(iii) Specifications shall be in CSI format. 

 
i. Deliverables and Numbers of Copies 

 
Within thirty (30) days of the end of this Phase, Architect shall provide to the District a 
hard copy of the following items produced in this Phase, together with one (1) copy of 
each item in electronic format: 

 
(i) working drawings; 
 
(ii) Specifications; 
 
(iii) statement of requirements for testing and inspection of service for compliance with 

Contract Documents and applicable codes; and 
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(iv) statement indicating any authorized changes made to the design from the last 
Phase and the cost impact of each change on the previously approved 
Construction Cost Budget.  If no design changes occur but shifts of costs occur 
between disciplines, identify for District review.   

 
2. Construction Documents – 100% / Completion Stage: 

 
a. Architectural 

 
(i) Completed site plan. 
 
(ii) Completed floor plans, elevations, and sections. 
 
(iii) Architectural details and large blow-ups completed. 
 
(iv) Finish, door, and hardware schedules completed, including all details. 
 
(v) Site utility plans completed. 
 
(vi) Fixed equipment details and identification completed. 
 
(vii) Reflected ceiling plans completed. 
 

b. Structural 
 

(i) Structural floor plans and sections with detailing completed. 
 
(ii) Structural calculations completed. 

 
c. Mechanical 

 
(i) Large scale mechanical details complete. 
 
(ii) Mechanical schedules for equipment completed. 
 
(iii) Completed electrical schematic for environmental cooling and exhaust equipment. 
 
(iv) Complete energy conservation calculations and report. 

 
d. Electrical 

 
(i) Lighting and power plan showing all switching and controls.  Fixture schedule and 

lighting details completed. 
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(ii) Distribution information on all power consuming equipment, including lighting, 
power, signal and communication device(s) branch wiring completed. 

 
(iii) All electrical equipment schedules completed. 
 
(iv) Special system components plans completed. 
 
(v) Electrical load calculations completed.  

 
e. Civil 

 
All site plans, site utilities, parking and roadway systems completed. 

 
f. Construction Cost Budget 

 
(i) Revise the Construction Cost Budget for the Project.  Along with the conditions 

identified in the preceding phases, Architect shall update and refine the fifty 
percent (50%) Construction Documents Phase revisions to the Construction Cost 
Budget.   

 
(ii) The Construction Cost Budget for the Project must at no point exceed the District’s 

Construction Budget.  The accuracy of the Construction Cost Budget shall be the 
responsibility of the Architect. 

 
(iii) Architect shall submit its proposed Construction Cost Budget to the District and 

the Construction Manager for review and approval.  At that time, Architect shall 
coordinate with the District and the Construction Manager to further develop, 
review, and reconcile the Construction Cost Budget.   

 
(iv) At this stage of the design, the Construction Cost Budget shall not include any 

design contingencies in excess of the cost estimates. 
 

g. Specifications 
 

(i) Complete development and preparation of technical specifications describing 
materials, systems and equipment, workmanship, quality and performance criteria 
required for the construction of the Project.   

 
(ii) No part of the specifications shall call for a designated material, product, thing, or 

service by specific brand or trade name unless: 
 

(A) The specification is followed by the words “or equal” so that bidders may 
furnish any equal material, product, thing, or service, as required by Public 
Contract Code section 3400, or 
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(B) The designation is allowable by specific allowable exemptions or exceptions 

pursuant to Public Contract Code section 3400. 
 

(iii) Specifications shall not contain restrictions that will limit competitive bids other 
than those required for maintenance convenience by the District and only with 
District’s prior approval. 

 
(iv) At one hundred percent (100%) review, District shall review the Specifications and 

shall direct Architect to make corrections at no cost to the District. 
 
(v) Coordination of the Specifications with specifications developed by other 

disciplines. 
 
(vi) Specifications shall be in CSI format. 

 
h. Constructability Review 

 
The District and/or its designee, at its sole discretion, shall have the right to conduct a 
constructability review of the Construction Documents.  A report shall be given to the 
Architect who shall make necessary changes along with providing written comments 
for each item listed in the report.  Conducting a constructability review does not excuse 
the Architect’s obligation to provide Services that shall comply with professional 
architectural standards, including the standard of care applicable to architects 
designing public school facilities and applicable requirements of federal, state, and 
local law. 

 
i. Deliverables and Numbers of Copies 

 
Within thirty (30) days of the end of this Phase, Architect shall provide to the District a 
hard copy of the following items produced in this Phase, together with one (1) copy of 
each item in electronic format: 

 
(i) Working drawings; 
 
(ii) Specifications; 
 
(iii) Engineering calculations; 
 
(iv) Construction Cost Budgets; 
 
(v) Statement of requirements for testing and inspection of service for compliance 

with Construction Documents and applicable codes; 
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(vi) Copy of DSA file including all correspondence, meeting, minutes or reports, back-
check comments, checklists to date; and 

 
(vii) Statement indicating any authorized changes made to the design from the last 

Phase and the cost impact of each change on the previously approved 
Construction Cost Budget.  If no design changes occur but shifts of costs occur 
between disciplines, identify for District review.   

 
3. Construction Documents Final Back-Check Stage: 

 
a. The Construction Documents final back-check stage shall be for the purpose of the 

Architect incorporating all regulatory agencies' comments into the drawings, 
specifications, and estimate.  All changes made by the Architect during this stage shall 
be at no additional cost to the District. 

 
b. The final contract documents delivered to the District upon completion of the 

Architect’s work shall be the Bid Set and shall consist of the following: 
 

(i) Drawings: Original tracings of all drawings on Architect’s tracing paper with each 
Architect/Consultant’s State license stamp. 

 
(ii) Specifications: Original word-processed technical specifications on reproducible 

masters in CSI format.  
 

c. Architect shall update and refine the Consultants’ completed Contract Documents.  

d. Conclusion of Construction Document Phase requires final stamp-out by DSA. 
 

4. Meetings 
 

During this Phase, Architect shall attend, take part in, and, when indicated, conduct 
meetings, site visits, and workshops as indicated below in Section J. 
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G. BIDDING PHASE 
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has 
not delayed or terminated the Agreement, Architect shall perform Bidding Phase services for 
District as follows:  

 
1. Contact potential bidders and encourage their participation in the Project. 

 
2. Coordinate the development of the bidding procedures and the construction Contract 

Documents with the District. 
 

3. The development of the bidding procedures and the construction Contract Documents 
shall be the joint responsibility of the District and Architect.  Nevertheless, Architect will 
use all due care and diligence to confirm that its plans and specifications and all other 
information provided by or on behalf of the District to potential bidders discloses and 
publishes any potentially relevant information that could, in any way, have an impact on a 
Contractor's cost of performance. 

 
4. While the Project is being advertised for bids, all questions concerning intent shall be 

referred to the District for screening and subsequent processing through Architect. 
 

5. In the event that items requiring interpretation of the drawings or specifications are 
discovered during the bidding period, those items shall be analyzed by the Architect for 
decision by the District as to the proper procedure required.  Corrective action will be in 
the form of an addendum prepared by the Architect and issued by the District.   

 
6. Attend bid opening. 

 
7. Coordinate with Consultants. 

 
8. Respond to District and potential bidder questions and clarifications. 

 
9. Deliverables and Number of Copies 

 
Within thirty (30) days of the end of this Phase, Architect shall provide to the District a hard 
copy of the following items produced in this Phase, together with one (1) copy of each 
item in electronic format: 

 
a. Meeting report/minutes from the kick-off meeting;  

 
b. Meeting report/minutes from the pre-bid site walk; and 

 
c. Upon completion of the Bidding Phase, Architect shall produce a Conforming Set of 

plans and specifications incorporating all addenda issued thus far.  Architect shall 
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supply District with two (2) complete, reproducible sets of plans and specifications 
marked as a Conforming Set.  
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H. CONSTRUCTION CONTRACT ADMINISTRATION PHASE 
 

Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has 
not delayed or terminated the Agreement, Architect shall perform Construction Contract 
Administration Phase services for the District as follows:  

 
1. Architect’s responsibility to provide basic services for the Construction Phase under the 

Agreement commences with the award of the contract for construction and terminates 
upon satisfactory performance and completion of all tasks in this phase and 
commencement of the Closeout Phase or upon the District’s terminating the Agreement, 
whichever is earlier. 

 
2. Construction Oversight and Project Certification Process  

a. Architect shall ensure that the Project Inspector is approved by the DSA for the Project 
by submitting the applicable Inspector’s Qualification Record (form DSA 5 or more 
current version) to and by obtaining approval from the DSA prior to commencement 
of construction and prior to requesting issuance of project inspections cards (form DSA 
152 or more current version). 

b. Architect shall request issuance of the proper number of project inspection cards 
(forms DSA 152 or more current version) by electronically submitting form DSA 102-
IC (or more current version) to the DSA after the construction contract has been 
awarded.  Architect shall provide project inspection cards to the Project Inspector prior 
to commencement of construction. 

c. Prior to commencement of construction, Architect shall provide (1) a copy of the DSA 
approved construction documents and (2) the DSA approved Statement of Structural 
Tests and Special Inspections (form DSA 103 or more current version) prepared by 
Architect to the Project Inspector and Laboratory of Record. 

d. Architect shall prepare and submit a Contract Information form (form DSA 102 or more 
current version) for all construction contracts. 

e. Architect shall maintain such personal contact with the Project as is necessary to assure 
themselves of compliance, in every material respect, with the DSA-approved 
construction documents.  Personal contact shall include visits to the Project site by the 
Architect or engineer or their qualified representative to observe construction.   

f. Architect shall notify DSA as to the disposition of materials noted on laboratory testing, 
and/or special inspection, reports as not conforming to the DSA-approved 
construction documents. 

g. Architect shall respond to DSA field trip notes as necessary. 
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h. Architect shall submit an interim Verified Report (form DSA 6-AE or more current 
version) to the DSA electronically and a copy to the Project Inspector for each of the 
applicable nine (9) sections of form DSA 152 prior to the Project Inspector signing off 
that section of the project inspection card. 

i. Architect shall submit a Statement of Final Actual Project Cost (form DSA 168 or more 
current version) to the DSA. 

j. Architect shall submit Verified Reports (form DSA 6-AE or more current form) to the 
DSA and to the Project Inspector if any of the following events occur:  (1) when 
construction is sufficiently complete in accordance with the DSA-approved 
construction documents so that the District can occupy or utilize the Project; (2) work 
on the Project is suspended for a period of more than one month; (3) the services of 
the Architect are terminated for any reason prior to completion of the Project; or (4) 
DSA requests a Verified Report.    

 
3. Change Orders 

 
a. Architect shall review all of Contractor’s change order requests to determine if those 

requests are valid and appropriate.  Architect shall provide a recommendation to 
District as to whether the change should be approved, partially approved, returned to 
the Contractor for clarification, or rejected.  

 
b. Architect shall furnish all necessary Construction Change Documents and additional 

drawings for supplementing, clarifying, and/or correcting purposes and for change 
orders.  The District shall request these Construction Change Documents and drawings 
from the Architect, which shall be provided at no additional cost unless designated as 
Extra Services by the District.  The original tracing(s) and/or drawings and contract 
wording for change orders shall be submitted to the District for duplication and 
distribution. 

 
4. Submittals 

 
a. Architect shall review and approve or take other appropriate action upon Contractor's 

submittals such as: shop drawings, Project data, samples and Construction Change 
Documents, but only for the purpose of checking for conformance with information 
given and the design concept expressed in the Contract Documents.   

 
b. Architect shall review Contractor’s schedule of submittals and advise the District on 

whether that schedule is complete.  Architect shall provide the District with proposed 
revisions to this schedule and advise the District on whether the District should 
approve this schedule. 
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c. Architect’s action upon Contractor’s submittals shall be taken as expeditiously as 
possible so as to cause no unreasonable delay in the construction of the Project or in 
the work of Contractor(s), while allowing sufficient time in the Architect’s professional 
judgment to permit adequate review.  In no case shall the review period associated 
with a single, particular submittal exceed twenty-one (21) calendar days from its receipt 
by the Architect.  Architect’s response to each submittal shall be a substantive and 
acceptable response.  This twenty-one (21)-day time period shall not include time 
when a submittal is within the District’s control or if the submittal is being reviewed by 
DSA.  In no way does this provision reduce Architect’s liability if it fails to prepare 
acceptable documents. 

 
5. RFIs.  During the course of construction as part of the basic services, Architect must 

respond to all Requests for Information (“RFI”) as expeditiously as possible so as not to 
impact and delay the construction progress.  In no case shall the review period associated 
with an RFI exceed seven (7) calendar days from receipt by the Architect.  Architect’s 
response to each RFI shall be a substantive and acceptable response.  This seven-day time 
period shall not include time when a submittal is within the District’s control or if the 
submittal is being reviewed by DSA.  In no way does this provision reduce the Architect’s 
liability if it fails to prepare acceptable documents.  Architect must verify that RFIs are 
passed through the Project Inspector, if any. 

 
6. Notices of Deficient Work.  On the basis of on-site observations, Architect shall keep the 

District informed of the progress and the quality of the work, and shall endeavor to guard 
the District against defects and deficiencies in the work.  Architect shall timely notify the 
District in writing of any defects or deficiencies in the work by any of the District’s 
Contractors that Architect may observe.  However, Architect shall not be a guarantor of 
the Contractor's performance.  

 
7. As-Built Drawings.  Architect shall review and evaluate for District the Contractor(s)’ 

documentation of the actual construction performed during the Project that the 
Contractor(s) should prepare and submit as As-Builts.  As-Builts are documents that show 
the actual construction performed during the Project, including changes necessitated by 
Construction Change Documents and change orders, and detailed by the District’s 
construction Contractor(s) on a Conforming Set. 

 
8. Record Drawings.  Architect shall incorporate all information on all As-Builts, sketches, 

details, and clarifications, and prepare one (1) set of final Record Drawings for the District.  
The Record Drawings shall incorporate onto one (1) set of drawings, all changes from all 
As-Builts, sketches, details, and clarifications, including, without limitation, all requests for 
information, Construction Change Documents and change orders based upon the 
construction Contractor’s representations of actual construction.  Architect shall deliver 
the Record Drawings to the District at completion of the construction in a format 
acceptable to the District, and it shall be a condition precedent to the District’s approval 
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of Architect’s final payment.  Architect may insert the following notice on the Record 
Drawings: 

 
These drawings [or corrected specifications] have been prepared based 
on information submitted, in part, by others.  Architect has provided a 
review consistent with its legal standard of care. 
 

9. O&M Manuals and Warranties.  Architect shall review equipment, operation and 
maintenance manuals, and a complete set of warranty documents for all equipment and 
installed systems, to ensure that they meet the requirements of the plans and 
specifications.  

 
10. Start-up.  Architect shall also provide, at the District’s request, architectural/engineering 

advice to the District on start-up, break-in, and debugging of facility systems and 
equipment, and on apparent deficiencies or defects in construction following the 
acceptance of the Contractor's work. 

 
11. Payment Statements.  Recommendations of Payment by Architect constitute Architect’s 

representation to the District that work has progressed to the point indicated to the best 
of Architect’s knowledge, information, and belief, and that the quality of the work is in 
general conformance with the Contract Documents.  

 
12. Deliverables and Number of Copies 

 
Within thirty (30) days of the end of this Phase, Architect shall provide to the District a hard 
copy of the following items produced in this Phase, together with one (1) copy of each 
item in electronic format: 

 
a. Meeting report/minutes from the kick-off meeting;  

 
b. Observation reports; and 

 
c. Weekly meeting reports.  

 
13. Meetings 

 
During this Phase, Architect shall attend, take part in, and, when indicated, conduct 
meetings, site visits, and workshops as indicated below in Section J. 

 
[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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I. CLOSE OUT PHASE 
 

1. As the Construction Administration Phase progresses, Architect shall perform the following 
Close Out Phase services for the District as required in a timely manner: 

 
a. Architect shall review the Project and observe the construction as required to 

determine when the Contractor has completed the construction of the Project and 
shall prepare punch lists of items that remain in need of correction or completion. 

 
b. Architect shall collect from the Contractor, review, and forward to the District all written 

warranties, operation manuals, and spare parts with Architect’s recommendation as to 
the adequacy of these items. 

 
c. Architect shall prepare or collect, as applicable, and provide to DSA, all reports required 

by DSA related to the design and construction of the Project. 
 

d. Architect shall respond to the DSA “90-day” letter. 
 

e. Architect shall obtain all required DSA approval of all Construction Change Documents 
and addenda to the Contractor’s contract. 

 
f. Architect shall prepare a set of As-Built Drawings for the Project, as required by the 

District. 
 

g. Architect shall review and prepare a package of all warranty and O&M documentation. 
 

h. Architect shall organize electronic files, plans and prepare a Project binder. 
 

i. Architect shall have primary responsibility to coordinate all Services required to close-
out the design and construction of the Project with the District and among Consultants. 

 
2. When the design and construction of the Project is complete, the District shall prepare and 

record with the County Recorder a Notice of Completion for the Project. 
 

3. Deliverables and Number of Copies 
 

a. Punch list; and 
 

b. Upon completion of the Project, all related Project documents, including As-Builts and 
Record Drawings.  These are the sole property of the District. 

 
4. Meetings 
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During this phase, Architect shall attend, take part in, and, when indicated, conduct 
meetings, site visits, and workshops as indicated below in Section J. 
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J. MEETINGS / SITE VISITS / WORKSHOPS 
 

1. Architect shall attend, take part in, and, when indicated, conduct meetings, site visits, and 
workshops as indicated below.  Architect shall chair, conduct and take minutes of all 
coordination meetings with its Consultant(s) during the entire design phase.  Architect 
shall invite the District and/or its representative to participate in these meetings.  Architect 
shall keep a separate log to document design/coordination comments generated in these 
meetings.   
 

2. General Meeting, Site Visit, and Workshop Requirements 
 

a. Architect shall always be prepared to answer questions and issues from District staff, 
site staff, potential bidders, and/or Contractors, as applicable.   

 
b. Architect shall maintain a log of all meetings, site visits or site observations held in 

conjunction with the design and construction of the Project, with documentation of 
major discussion points, observations, decisions, questions or comments.  These shall 
be furnished to the District and/or its representative for inclusion in the overall Project 
documentation. 

 
c. As required, Architect shall provide at no additional cost to the District copies of all 

documents or other information needed for each meeting, site visit, and workshop.   
 

d. Each meeting may last up to a full day (eight (8) hours) and shall be held at the District 
office or at the Project site, unless otherwise indicated. 

 
3. Meetings During Project Initiation Phase (____ (__) meeting(s)) 

 
a. Within the first week following execution of the Agreement, Architect shall participate 

in one (1) Project kick-off meeting to determine the Project intent, scope, budget and 
timetable, which shall encompass the following:  

 
(i) Architect, its appropriate consultant(s), and District staff, shall attend the 

meeting. 
 
(ii) The Project kick-off meeting will introduce key team members from the District 

and the Architect to each other, defining roles and responsibilities relative to the 
Project. 

 
(iii) During this meeting, Architect shall: 

 
(A) Identify and review pertinent information and/or documentation 

necessary from the District for the completion of the Project. 
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(B) Review and explain the overall Project goals, general approach, tasks, 
work plan and procedures and deliverable products of the Project. 

 
(C) Review and explain the scope of work and Project work plan for all parties 

present; determine any adjustments or fine tuning that needs to be made 
to the work plan. 

 
(D) Review documentation of the Project kick-off meeting prepared by the 

District’s representative and comment prior to distribution.  
 

b. Architect shall participate in ___ (__) meeting(s) as requested by District.  
(A)  

 
4. Initial Site Visits (___ (__) meeting(s)) 

 
a. Architect shall visit the Project site to complete a visual inventory and documentation 

of the existing conditions.  
 

5. Meetings During Architectural Program (___ (__) meeting(s)) 
 

a. Architect shall conduct _____ (__) site visit/meeting(s) with the District’s facilities team 
to gather information from District facilities team and site personnel and to make a 
visual presentation regarding the Project. 

 
b. Electrical, civil, mechanical, structural, landscaping, and estimating consultant(s) shall 

participate in these meetings as appropriate and shall provide input and feedback into 
the development of the Construction Cost Budget.  

 
c. Architect shall conduct a minimum of __(__) additional meetings as requested by 

District.  
 

6. Meetings During Schematic Design Phase (___ (__) meeting(s)) 
 

a. Within the first two weeks following the start of the Schematic Design Phase, Architect 
shall conduct ____ (__) design workshop[s] with the District’s facilities team and site 
personnel to complete a basic design framework with computer-aided design 
equipment (“CADD”).  The District may, at its discretion, allow Architect to proceed 
with this meeting without using CADD.  This workshop shall be ongoing and may 
include several meetings and shall not be concluded until each attendee has indicated 
his or her acceptance with the Architect’s preliminary design.  This workshop shall 
include the following: 

 
(i) Architect shall designate its team member duties and responsibilities.  
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(ii) Architect and District shall review District goals and expectations. 
 
(iii) District shall provide input and requirements.  
 
(iv) Architect and District shall review Project scope and budget, including the 

Construction Cost Budget and the Construction Budget.  
 
(v) Prepare and/or revise the scope of work list and general work plan from the Pre-

Design Phase, for documentation in a computer-generated Project schedule. 
 
(vi) Establish methods to facilitate the communication and coordination efforts for 

the Project. 
 

b. Architect shall participate in _____ (__) meeting(s) as requested by District.  
 

7. Meetings During Design Development Phase (_____ (__) meeting(s)) 
 

a. At the time designated for completion of the Design Development package, Architect 
shall conduct _____ (__) meeting[s], per package or submittal, with the District to review 
the following:  

 
(i) Present the Design Development package for review and comment to proceed with 

preparation of final plans and specification.   
 
(ii) Architect and District shall review Project scope and budget, including the 

Construction Cost Budget and the Construction Budget. 
 

b. Value Engineering Workshop (_____ (__) meeting(s)) 
 

(i) Architect shall conduct value engineering workshop(s), as requested by the District, 
which shall include all of Architect’s Consultant(s), the District, and the Construction 
Manager during the Design Development Phase.  This workshop shall be ongoing 
and may include several meetings. 

 
8. Meetings During Construction Documents Phase (_____ (__) meeting(s)) 

 
a. Prior to beginning work on the fifty percent (50%) design package, Architect shall 

conduct ______ (__) meeting(s), per package or submittal, with the District to revise the 
Design Development package and receive comments. 

 
b. At the time designated for completion of the fifty percent (50%) submittal package, 

Architect shall conduct _____ (__) meeting(s), per package or submittal, with the District 
to review the following: 
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(i) Present the fifty percent (50%) submittal package for review and comment to 
proceed with preparation of final plans and specifications.   

 
(ii) Architect and District shall provide further review of Project scope and budget, 

including the Construction Cost Budget and the Construction Budget.  
 

c. At the time designated for completion of the one hundred percent (100%) 
Construction Document package, Architect shall conduct _____ (__) meeting(s), per 
package or submittal, with the District to review the following: 

 
(i) Present the hundred percent (100%) Construction Document package for review 

and comment to proceed with preparation of final plans and specifications.   
 
(ii) Architect and District shall provide further review of Project scope and budget, 

including the Construction Cost Budget and the Construction Budget. 
 

9. Meetings During Bidding Phase (_____ (__) meeting(s)) 
 

a. Attend and take part in _____ (__) meeting(s), per package or submittal, with all potential 
bidders, District staff, and Construction Manager. 

 
b. Conduct _____ (__) kick-off meeting(s) with the successful bidder, District staff, and 

Construction Manager to finalize the roles and responsibilities of each party and 
provide protocols and processes to follow during construction.   

 
10. Meetings During Construction Administration Phase (weekly Project meetings until 

entire Project is complete) 
 

a. Architect shall visit the Project site as necessary or when requested, and in no case less 
than once per week, sufficient to determine that the Project is being constructed in 
accordance with the plans and specifications, and to resolve discrepancies in the 
Contract Documents and to monitor the progress of the construction of the Project.   

 
b. Conduct weekly Project meetings with District staff to review with District staff the 

progress of the work.  Architect agrees to attend weekly Project meetings, at no 
additional cost to the District, until the work of the Project is complete.  

 
c. Architect shall ensure that Consultant(s) visit the site in conformance with their 

agreement(s) and that Consultant agreements shall reference District requirements for 
Construction Phase services. 

 
11. Citizens’ Bond Oversight Committee Meetings (__________ (____) meeting(s)) (if 

applicable) 
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Architect acknowledges that the design and construction of the Project is subject to 
oversight by the District’s citizen bond oversight committee.  Architect shall, at the 
District’s direction, attend District citizen bond oversight committee meeting(s) and 
present the Architect’s design to the District’s citizen bond oversight committee for review. 
 

12. Governing Board Meetings (_____ (__) meeting(s)) 
 

Architect acknowledges that the District’s Governing Board must approve all designs.  
Architect shall, at the District’s direction, attend District Governing Board meeting(s) and 
present the Architect’s design to the District’s Governing Board for review and approval. 

 
 

END OF EXHIBIT 
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EXHIBIT “B” 

CRITERIA AND BILLING FOR EXTRA SERVICES 

The following Extra Services to the Agreement shall be performed by Architect if needed and if 
authorized or requested by the District: 

A. Providing services as directed by the District that are not part of the Basic Services of this 
Agreement, or otherwise included within Exhibit “A.”    

B. Providing deliverables or other items in excess of the number indicated in Exhibit “A.”  Before 
preparing, providing, sending, or invoicing for extra deliverables, Architect shall inform the 
District that expected deliverables may be in excess of the number indicated in Exhibit “A,” 
so that the District can procure the additional deliverables itself or direct Architect to procure 
the deliverables at the District’s expense or on the District’s account at a specific vendor. 

C. Making revisions in drawings, specifications, or other documents when such revisions are 
required by the enactment or revisions of codes, laws, or regulations subsequent to the 
preparation of the Conforming Set.  

D. Providing consultation concerning replacement of work damaged by fire or other cause during 
construction and furnishing services required in connection with replacement of that work. 

E. Providing services made necessary by the default of Contractor(s). 

F. In the absence of a final Certificate of Payment or Notice of Completion, providing services 
more than ninety (90) days after the date of completion of work by Contractor(s) and after 
Architect has completed all of its obligations and tasks under the Agreement. 

G. Providing services as an expert and/or witness for the District in any mediation, arbitration, 
and/or trial in which the Architect is (1) not a party, and (2) did not in any way cause the 
dispute that is being adjudicated. 

H. The following rates, which include overhead, administrative cost, and profit, shall be utilized 
in arriving at the fee for Extra Services and shall not be changed for the term of the Agreement. 

Job Title Hourly Rate 
Principal In Charge:  
Associate Principal:  
Project Manager:  
Designer:  
Assistant Project Manager:  
Intern Architect:  
Contract Administrator:  
Other  
Other   
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I. The mark-up on any approved reimbursable item of Extra Services shall not exceed five 
percent (5%).  

1. The following items are approved for mark-up: 

a. Sub-consultant Invoices. 

2. Any approved item of Extra Services not identified in the above list may not be 
marked-up. 

J. Format and Content of Invoices (Extra Services Only) 

Architect acknowledges that the District requires Architect’s invoices to include detailed 
explanations of the Services performed.  For example, a six hour charge for “RFIs and CORs” 
is unacceptable and will not be payable.  A more detailed explanation, with specificity, is 
required.  This includes a separate entry for each RFI, PCO, CCD and change order.  For 
example, the following descriptions, in addition to complying with all other terms of this 
Agreement, would be payable.  The times indicated below are just placeholders: 

Review RFI 23; review plans and specifications for response to 
same; prepare responses to same and forward to contractor, 
district, construction manager, and project inspector.   

0.8 hours 

Review COR 8; review scope of same and plans and specifications 
for appropriateness of same; prepare draft change order and 
language for same. 

0.7 hours 

Review COR 11; review scope of same and plans and 
specifications for appropriateness of same; prepare rejection of 
COR 11 for review by district, CM, IOR. 

1.2 hours 

 

END OF EXHIBIT 
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EXHIBIT “C” 

SCHEDULE OF SERVICES 

A. Promptly after the execution of this Agreement, Architect shall prepare and submit for 
approval to the District a Schedule of Services showing the order in which Architect 
proposes to carry out Architect's Services (“Schedule of Services”).  The Schedule of Services 
shall apply to the completion of all Services listed hereunder within the times established by 
this Agreement.  The Schedule of Services shall be in the form of a progress chart clearly 
delineating all important increments and review dates.  Architect shall update the Schedule 
of Services on a monthly basis and deliver two (2) hard copies and one (1) electronic copy to 
the District along with the monthly billing. 

B. Architect shall complete Services required under the Development of Architectural Program 
section within ___ calendar days after written authorization from the District to proceed. 

C. Architect shall complete Services required under the Schematic Design Phase within ___ 
calendar days after written authorization from District to proceed. 

D. Architect shall complete Services required under the Design Development Phase within ___ 
calendar days after receipt of a written authorization from District to proceed. 

E. Architect shall complete Services required under Construction Documents Phase within ___ 
calendar days after written authorization from District to proceed, and as more specifically 
indicated below.  Excluded from this duration is the time associated with DSA review the 
Construction Documents back-check stage. 

1. 50% Submittal Package ___ calendar days 
2. 100% Submittal Package ___ calendar days 
3. Final Contract Documents after Final Back-Check Stage ___ calendar days 

F. The durations stated above include the review periods of ___ calendar days required by the 
District.  

G. All times to complete tasks set forth in this Exhibit are of the essence, as indicated in the 
Agreement.  If delays in the Schedule of Services are incurred as a result of the District’s 
inability to comply with requested meeting schedules, Architect shall maintain the right to 
request an adjustment in the Schedule of Services if deemed necessary to meet the 
deadlines set forth in this Exhibit.  If approved, those extensions shall be authorized in 
writing by the District. 

 

END OF EXHIBIT 
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EXHIBIT “D” 

PAYMENT SCHEDULE 

A. Compensation 

1. The payment of consideration to Architect as provided herein shall be full 
compensation for all of Architect’s Services incurred in the performance hereof, 
including, without limitation, all costs for personnel, travel, offices, per diem expenses, 
printing and shipping of deliverables in the quantities set forth in Exhibit “A,” or any 
other direct or indirect expenses incident to providing the Services.  Except as expressly 
set forth in the Agreement and Exhibit “B,” there shall be no payment for extra costs 
or expenses. 

2. The total compensation to Architect shall be as stated in Article 6 of the Agreement. 

3. District shall pay Architect as follows for all Services contracted for under this 
Agreement: 

PERCENTAGE OF TOTAL FEE PER PHASE 
      Phase Phase Amount 
Pre-Design/Architectural Program Development Phase 2.5% 
Schematic Design Phase 10% 
Design Development Phase 17.5% 
Construction Documents Phase-Submittal to DSA 30% 
Approval by DSA 5% 
Bidding Phase 2% 
Construction Contract Administration Phase 23% 
Close Out Phase 10% 
 Generate Punch List 2%  
 Sign Off On Punch List 2%  
 Receive and Review All M & O Documents 2%  
 Filing All DSA Required Close Out Documents 2%  
 Receiving DSA Close Out, including DSA  
         approval of the final set of Record Drawings 2% 

 

TOTAL BASE COMPENSATION 100% 

B. Method of Payment 

1. Invoices shall be on a form approved by the District and are to be submitted to the 
District via the District’s authorized representative. 

2. Architect shall submit to District on a monthly basis documentation showing proof that 
payments were made to its Consultant(s). 

3. Architect shall submit to the District for approval a copy of the Architect’s monthly pay 
request format. 
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4. Upon receipt and approval of Architect’s invoices, the District agrees to make 
payments of undisputed amounts within thirty (30) days of receipt of the invoice as 
follows: 

a. Pre- Design/Architectural Program Development Phase: 

Monthly payments for the percentage of all Services complete up to ninety-
five percent (95%) of the fee for the Phase; one hundred percent (100%) 
payment upon acceptance and approval of the Pre-Design/Architectural 
Program.

b. For Schematic Design Phase: 

Monthly payments for the percentage of all Services complete up to ninety-
five percent (95%) of the fee for the Phase; one hundred percent (100%) 
payment upon acceptance and approval of the Schematic Design Phase by 
the District. 

c. For Design Development Phase:  

Monthly payments for the percentage of all Services complete up to ninety-
five percent (95%) of the fee for the Phase; one hundred percent (100%) 
payment upon acceptance and approval of the Design Development Phase 
by the District. 

d. For Construction Documents Phase: 

Monthly payments for percentage of all Services complete up to ninety-five 
percent (95%) of the fee for the Phase; one hundred percent (100%) 
payment upon acceptance and approval of the Construction Documents 
Phase by the District.  

e. For Bidding Phase: 

Monthly payments for the percentage of all Services complete up to ninety-
five percent (95%) of the fee for the Phase; one hundred percent (100%) 
payment upon the District’s award of the bid. 

f. For Construction Contract Administration Phase: 

Monthly payments for the percentage of all Services complete up to ninety-
five percent (95%) of the fee for the Phase; one hundred percent (100%) 
payment upon the District’s notice of completion. 

g. For Close Out: 

Lump sum payment no sooner than thirty-five (35) days and no later than 
forty-five (45) days after completion of all items in this Phase. 

 
END OF EXHIBIT 
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EXHIBIT “E” 

INSURANCE REQUIREMENTS 
 

A. Architect shall procure, prior to commencement of the Services of this Agreement and 
maintain for the duration of the Agreement, insurance against claims for injuries to persons 
or damages to property which may arise from or in connection with the performance of the 
Services hereunder by the Architect, his agents, representatives, employees and Consultant(s).  
Architect’s liabilities, including but not limited to Architect’s indemnity or defense obligations, 
under this Agreement shall not be deemed limited in any way to the insurance coverage 
required herein. Maintenance of specified insurance coverage is a material element of this 
Agreement and Architect’s failure to maintain or renew coverage or to provide evidence of 
renewal during the term of this Agreement, as required or when requested, may be treated by 
the District as a material breach of contract. 

B. Minimum Scope and Limits of Insurance:  Coverage shall be at least as broad as the 
following scopes and limits: 

1. Commercial General Liability.  _____ million dollars ($__,000,000) per occurrence for 
bodily injury, personal injury and property damage.  If Commercial General Liability or 
other form with a general aggregate limit is used, either the general aggregate limit 
shall apply separately to each project/location or the general aggregate limit shall be 
twice the required occurrence limit.  

2. Commercial Automobile Liability, Any Auto. _____ million dollars ($__,000,000) per 
accident for bodily injury and property damage. 

 
3. Workers' Compensation Liability.  For all of the Architect’s employees who are 

subject to this Agreement and to the extent required by the applicable state or federal 
law, Architect shall keep in full force and effect, a Workers' Compensation policy.   

 
4. Employers’ Liability.  For all of the Architect’s employees who are subject to this 

Agreement, Architect shall keep in full force and effect, an Employment Practices 
Liability policy with minimum liability coverage of _____ million dollars ($__,000,000) per 
occurrence.   

 
5. Professional Liability.  This insurance shall cover the prime design professional and 

his/her consultant(s) on a Claims Made basis for _____ Million Dollars ($__,000,000) 
aggregate limit subject to no more than Twenty-Five Thousand Dollars ($25,000) per 
claim deductible, coverage to continue through completion of construction plus two 
(2) years thereafter. 

C. District reserves the right to modify the limits and coverages described herein, with 
appropriate credits or changes to be negotiated for such changes.  

D. Deductibles and Self-Insured Retention:  Architect shall inform the District in writing if any 
deductibles or self-insured retention exceeds twenty-five thousand dollars ($25,000).  At the 
option of the District, either:  



 

EXHIBIT E Page E - 2 
AGREEMENT FOR ARCHITECTURAL SERVICES 
SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

1. The District can accept the higher deductible; 

2. Architect’s insurer shall reduce or eliminate such deductibles or self-insured retention 
as respects the District, its officers, officials, employees and volunteers; or  

3. Architect shall procure a bond guaranteeing payment of losses and related 
investigations, claim administration and defense expenses. 

E. Other Insurance Provisions:  The general liability and automobile liability policies are to 
contain, or be endorsed to contain, the following provisions:  

1. The District, its representatives, consultants, trustees, officers, officials, employees, 
agents, and volunteers (“Additional Insureds”) are to be covered as additional insureds 
as respects liability arising out of activities performed by or on behalf of the Architect; 
Instruments of Service and completed operations of the Architect; premises owned, 
occupied or used by the Architect; or automobiles owned, leased, hired or borrowed 
by the Architect.  The coverage shall contain no special limitations on the scope of 
protection afforded to the Additional Insureds.  

 
2. For any claims related to the projects, Architect’s insurance coverage shall be primary 

insurance as respects the Additional Insureds.  Any insurance or self-insurance 
maintained by the Additional Insureds shall be in excess of Architect’s insurance and 
shall not contribute with it.  

 
3. Architect shall provide an endorsement that the insurer waives the right of subrogation 

against District and its respective elected officials, officers, employees, agents, 
representatives, consultants, trustees, and volunteers. 

 
4. Architect’s insurance shall apply separately to each insured against whom claim is 

made or suit is brought, except with respect to the limits of the insurer's liability.  

5. Any failure to comply with reporting or other provisions of the policies including 
breaches of warranties shall not affect coverage provided to the Additional Insureds.  

6. No policy may exclude insurance coverage for contractual indemnity and/or defense 
obligations, and all policies shall contain an endorsement specifying coverage for 
contractual indemnity and/or defense. 

 
7. Each insurance policy required by this clause shall be endorsed to state that coverage 

shall not be suspended, voided, canceled, reduced in coverage or in limits except after 
thirty (30) days prior written notice by certified mail, return receipt requested, has been 
given to the District.  

 
8. Architect shall pay all insurance premiums, including any charges for required waivers 

of subrogation or the endorsement of additional insureds. If Architect fails to maintain 
insurance, District may take out comparable insurance, and deduct and retain amount 
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of premium from any sums due Architect under the Agreement. 

9. Architect shall require all subconsultants to maintain the level of insurance Architect 
deems appropriate with respect to the consultant’s scope of the Work unless otherwise 
indicated in the Agreement. Architect shall cause the subconsultants to furnish proof 
thereof to District within ten (10) days of District’s request. Should Architect not require 
subconsultants to provide the same level of insurance as is required of Architect, as 
provided in this Agreement, Architect is not relieved of its indemnity obligations to 
District or fulfilling its insurance requirements as provided in this Agreement. 

10. If Architect normally carries insurance in an amount greater than the minimum 
amounts required herein, that greater amount shall become the minimum required 
amount of insurance for purposes of the Agreement. Therefore, Architect hereby 
acknowledges and agrees that all insurance carried by it shall be deemed liability 
coverage for all actions it performs in connection with the Agreement. 

F. Acceptability of Insurers:  Insurance is to be placed with insurers admitted in California with 
a current A.M. Best's rating of no less than A:VII.  Architect shall inform the District in writing 
if any of its insurer(s) have an A.M. Best’s rating less than A:VII.  At the option of the District, 
the District may either:  

1. Accept the lower rating; or 

2. Require Architect to procure insurance from another insurer. 

G. Verification of Coverage:  Prior to commencing with its provision of Services under this 
Agreement, Architect shall furnish District with:  

1. Certificates of insurance showing maintenance of the required insurance coverages; 
and 

 
2. Original endorsements affecting general liability and automobile liability coverage.  

The endorsements are to be signed by a person authorized by that insurer to bind 
coverages on its behalf.  All endorsements are to be received and approved by the 
District before Services commence.  

H. Copy of Insurance Policy(ies): Upon the District’s request, Architect will furnish District with 
a copy of all insurance policies related to its provision of Services under this Agreement. 

 
 

END OF EXHIBIT 
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EXHIBIT “F” 
 

ROOFING PROJECT CERTIFICATION  
 

This form shall be executed by all architects, engineers, or roofing consultants who provide 
professional services related to the repair or replacement of a roof of a public school where the 
project is for repair of more than 25% of the roof or that has a total cost more than $21,000 (“roofing 
project”) and submitted to the District prior to the time professional services are engaged.  Not 
applicable to a school district with an average daily attendance less than 2,500. 
  
Certification of: □ Architect □ Engineer 
 □ Roofing Consultant □ Other      

   
I,     ,         , certify that I have  
       [Name]      [Name of Firm] 
not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, contribution, 
or any financial incentive whatsoever to or from any person in connection with the roofing project 
contract.  As used in this certification, “person” means any natural person, business, partnership, 
corporation, union, committee, club, or other organization, entity, or group of individuals.  
 
Furthermore, I,     ,                ,  
           [Name]      [Name of Firm]   
certify that I do not have, and throughout the duration of the contract, I will not have, any financial 
relationship in connection with the performance of this contract with any architect, engineer, roofing 
consultant, materials manufacturer, distributor, or vendor that is not disclosed below.  
 
I,     ,             , have the 
      [Name]       [Name of Firm] 

following financial relationships with an architect, engineer, roofing consultant, materials 
manufacturer, distributor, or vendor, or other person in connection with the following roofing project 
contract (provide Name and Address of Building, and Contract Date and Number):  
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By my signature below, I hereby certify that, to the best of my knowledge, the contents of this 
disclosure are true, or are believed to be true.  I further certify on behalf of the Firm that I am aware 
of section 3000 et seq. of the California Public Contract Code, and the sections referenced therein 
regarding the penalties for providing false information or failing to disclose a financial relationship 
in this disclosure.  I further certify that I am authorized to make this certification on behalf of the 
Firm. 
 
Date:              
 
Proper Name of Firm:           
 
Signature:             
 
Print Name:             
 
Title:              
 
 
 

END OF EXHIBIT 
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EXHIBIT “G” 
 

IRAN CONTRACTING ACT CERTIFICATION  
(Public Contract Code Sections 2202-2208) 

PROJECT/CONTRACT NO.:        between the Sacramento City Unified 
School District (“District”) and           
(“Consultant”) (“Contract” or “Project”). 

Prior to bidding on or submitting a proposal for a contract for goods or services of $1,000,000 or 
more, the bidder/proposer must submit this certification pursuant to Public Contract Code section 
2204.   

The proposer must complete ONLY ONE of the following two options.  To complete OPTION 1, 
check the corresponding box and complete the certification below. To complete OPTION 2, check 
the corresponding box, complete the certification below, and attach documentation demonstrating 
the exemption approval.   

 OPTION 1. Proposer is not on the current list of persons engaged in investment activities 
in Iran created by the California Department of General Services (“DGS”) pursuant to Public 
Contract Code section 2203(b), and we are not a financial institution extending twenty million 
dollars ($20,000,000) or more in credit to another person, for 45 days or more, if that other 
person will use the credit to provide goods or services in the energy sector in Iran and is 
identified on the current list of persons engaged in investment activities in Iran created by 
DGS.  

 OPTION 2. Proposer has received a written exemption from the certification requirement 
pursuant to Public Contract Code sections 2203(c) and (d). A copy of the written 
documentation demonstrating the exemption approval is included with our proposal.   

CERTIFICATION: 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly authorized to 
legally bind the bidder/proposer to the OPTION selected above. This certification is made under the 
laws of the State of California. 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing Date Executed 

END OF DOCUMENT 
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EXHIBIT “H” 

VACCINATION STATUS CERTIFICATION  
(Consultant) 

 
Consultant/Company Name: _________________________________ 
 

Pursuant to the provision of the State Public Health Office Order issued on 
August 11, 2021 (Order of the State Public Health Officer Vaccine Verification 
for Workers in Schools) individuals that are working on school district property 
are required to be fully vaccinated and provide proof of vaccination or must be 
tested once weekly with either PCR testing or antigen testing.  
 
A person is considered fully vaccinated for COVID-19: two weeks (14 days) or 
more after they have received the second dose in a 2-dose series (Pfizer-
BioNTech or Moderna), or two weeks or more after they have received a single-
dose vaccine (Johnson and Johnson). Unvaccinated or incompletely vaccinated 
workers must be tested at least once weekly with either PCR testing or antigen 
testing that either has Emergency Use Authorization by the U.S. Food and Drug 
Administration or be operating per the Laboratory Developed Test requirements 
by the U.S. Centers for Medicare and Medicaid Services. 

 
Consultant currently has a contract with District under which Consultant provides services and 
accesses District property in the course and scope of performing its contract. 
 
By signing below, Consultant hereby certifies that its employees/staff, whether paid or unpaid, 
and subconsultants, who will access any District location are either fully vaccinated and have 
provided Consultant with proof of vaccination from a permitted source or such employees/staff 
and subconsultants will comply with weekly testing requirements as outlined in the State Public 
Health Officer Order prior to entering District property on and after October 15, 2021.   
 
Records of vaccination verification and testing results will be made available upon District’s 
request or that of the County Health Officer for purposes of case investigation.  
 
In addition, Consultant shall, while accessing District sites, remain in compliance with all current 
District policies and procedures associated with COVID-19 safety. The Consultant agrees to strictly, 
and without exception, follow all local, state, and federal guidelines regarding human protection 
from COVID-19 (the “Guidelines”) while accessing District sites. The Guidelines to strictly follow 
are located at various sites, including, but not limited to: 
 

a)  https://www.cdc.gov/coronavirus/2019-ncov/index.html 
b)  https://covid19.ca.gov/ 
c)  https://www.smchealth.org/  
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I acknowledge that this certification, upon receipt and acceptance by the District, hereby 
supplements and amends and is hereby incorporated by reference into Consultant’s existing 
contract with the District, that continued compliance with the matters described herein is a 
condition for continuation of that contract and that failure to adhere to these requirements 
constitutes a breach of contract resulting in consequences including, without limitation, contract 
termination.  I acknowledge and certify under penalty of perjury that I am duly authorized to 
legally bind the Consultant to all provisions and items included in this certification, that the 
contents of this certification are true, and that this certification is made under the laws of the State 
of California.   
 
Executed this ________ day of _____________, 202__ at ____________, California. 
 
By: __________________________     Signature: _________________________ 
 
Title: ________________________________________ 
 

Please submit this completed/signed certification by email to ____________________, at 
____________________, with the executed Agreement. 

 
Services may be suspended if this certification is not returned prior to performing services 

within the scope of this Agreement on District property. 
 
 
 

END OF EXHIBIT 
 


