

FACILITIES SUPPORT SERVICES

425 1st Avenue • Sacramento, CA 95818 (916) 264-4075 • FAX (916) 264-3107

PRE-BID WALK AGENDA January 15, 2019 9:00 AM

Project: Abatement, Remediation and Demolition of Transportation Services Buildings and 160 FT Antenna

- 1. Introduction
 - a. Sacramento City Unified School District Jeff Bozeman, Project Manager
 - b. Remediation Michael Lee, National Analytical Laboratories
- 2. MANDATORY JOB WALK: Sign in Sheet
- 3. Contractors to POSSESS ALL Class A, C-21, C-22, ASB and HAZ License
- 4. Bidders will be required to be registered with DIR
- 5. Plans and Specifications available thru Bid Documents (e-Builder)
- 6. Scope of Work:
 - a. Abate and demolish (e) transportation facility in its entirety
- 7. Bids
 - a. Questions directed to SCUSD Contracts office— in form of an RFI only.
 RFI's can be UPLOADED in e-Builder.
 - b. RFI's Due no later than 1/22/19 to Contracts office
 - c. Last Addendum issued, if required 2/1/19
 - See Specifications for documents required to be included with bid documents
- 8. Proposals Due **no later than 3:00 pm, Wednesday, February 6, 2019** at the Serna Center
- 9. Construction
 - a. Start Construction, Notice to Proceed, Tentatively set for Apr 16, 2019
 - b. Construction end date May 9, 2019
- 10. Daily cleanup is required
- 11. No smoking or tobacco products allowed on school site
- 12. Walk Site

PLEASE NOTE: As of December 2017, SCUSD adopted Resolution 2774 PLA for projects \$500,000 and above