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Request for Proposal for Lease-Leaseback Construction Services 

Hiram Johnson Field Improvements 
 

 

 

I. OVERVIEW 

The Sacramento City Unified School District (“District”) is seeking proposals from qualified 
providers of Lease-Leaseback Construction Services (“Contractors”) for Hiram Johnson Field 
Improvements (“Project”), at 6879 14th Avenue, Sacramento. Contracts will be awarded by the 
Board under the provisions of Education Code section 17406 et seq. 

The governing Board of the District is planning to award a contract for the Project at its regular 
Board meeting on May 3, 2018. The Board reserves the right to postpone or cancel this 
selection. The meeting will be held at 6:30 p.m. at Serna Center Community Rooms, 5735 47th 
Avenue, Sacramento, California. 

All Contractors submitting proposals must be prequalified pursuant to Education Code section 
17406 subsection (a)(2)(C) and Public Contract Code section 20111.6 subsections (b) through 
(m), prior to submitting a proposal. The District prequalifies prospective contractors on an 
annual basis, and such prequalification is valid for one year from the date of the initial 
prequalification. Contractors that have been prequalified pursuant to the District’s annual 
prequalification process no more than twelve (12) months prior to submittal of its proposal for 
the Project shall be deemed prequalified for purposes of submitting a proposal in response to 
this RFP. For Contractors that have not been prequalified by the District within the past twelve 
(12) months, prequalification applications are available at www.scusd.edu/contractor-
prequalification. To submit a proposal for this project, your prequalification application must 
be submitted by April 6, 2018 and approved by April 13, 2018. 

Contractor and any proposed subcontractors shall not be qualified to submit a proposal, or to 
be listed in a proposal, for the Project, and shall not be qualified to enter into, or engage in the 
performance of, the Lease-Leaseback Agreement, unless currently registered and qualified 
under Labor Code section 1725.5 to perform public work as defined by Division 2, Part 7, 
Chapter 1 (§§1720 et seq.) of the Labor Code. The Contractor’s registration must remain active 
throughout the term of the agreement. 

The District reserves the right to cancel or revise this RFP in part or in its entirety. If the District 
cancels or revises the RFP, all Contractors will be so notified by addenda. The District also 
reserves the right to extend the date on which responses are due, the date on which it 
announces the results of its best value analysis, or the date on which the award will be made. 

As described in further detail below, the District will score the price portion of each proposal 
based on two factors: 1) a lump sum fee for Pre-construction services (“Pre-Construction fee”), 
which shall serve as the total compensation for pre-construction services; and 2) a percentage 
to be applied to the District’s construction budget (eventually the construction cost) of the 

http://www.scusd.edu/contractor-prequalification
http://www.scusd.edu/contractor-prequalification
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Project (“Contractor Fee”) which will determine the total compensation for construction of the 
Project. The District will combine each proposer’s Pre-Construction Fee and Contractor Fee to 
determine their Total Price Proposal, which will be ranked and awarded points as described 
below. 

Respondents are advised that this is a public works project for purposes of the California Labor 
Code, which requires payment of prevailing per diem wages, as well as wages for legal holidays 
and overtime. These rates are set forth in a schedule, which may be found on the California 
Department of Industrial Relations website at www.dir.ca.gov. Any Contractor to which a 
contract is awarded must pay the prevailing rates, post copies thereof at the job site, provide 
payroll records when required, and otherwise comply with applicable provisions of state law.  

The Project shall be governed by a Project Labor Agreement (“PLA”). The successful Contractor 
(and all Subcontractors) will be required to execute an “Agreement to be Bound”, whereby 
Contractor and Subcontractors agree to conform to all terms and conditions set forth in the PLA. 
The full text of the PLA is available on the District’s website. 

The District does not discriminate on the basis of race, color, national origin, religion, age, 
ancestry, medical condition, disability, or gender in consideration for an award of contract. 

To submit a proposal for this Project, the Contractor is required to possess one or more of the 
following State of California Contractor Licenses: A – General Engineering, or B – General 
Building. 

Requests for Information 

Questions related to this RFP should be submitted in writing to Jessica Sulli, Contract Specialist, 
at Jessica-Sulli@scusd.edu no later than April 13, 2018. Specify, “RFP for Lease-Leaseback 
Construction Services – Hiram Johnson Field Improvements” in the subject line. Responses to 
all questions received will be posted on the Districts website, http://www.scusd.edu/rfp. 

Optional Site Walk 

An optional site walk will be held on April 12, 2018 at 9:00am at 6879 14th Avenue, Sacramento, 
CA 95820. All participants should meet in front of the school, near the flagpole.  

II. GENERAL INSTRUCTIONS 

Interested firms are invited to submit one (1) original signed proposal, three (3) additional hard 
copies, and one (1) digital copy (flash drive) in write protected PDF format.  

The proposal shall be submitted in the format provided and the complete proposal, together 
with any and all additional materials, shall be enclosed in a sealed envelope addressed and 
delivered no later than 3:00pm on April 20, 2018 to the following address: 

  

http://www.dir.ca.gov/
mailto:kimt@scusd.edu
http://www.scusd.edu/rfp
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Sacramento City Unified School District 
Contracts Office 

5735 47th Avenue 
Sacramento, CA 95824 

The sealed envelope shall be marked on the outside lower left corner with the words “RFP for 
Lease-Leaseback Construction Services – Hiram Johnson Field Improvements.” It is the firm’s 
sole responsibility to ensure that their response is received prior to the scheduled closing time 
for receipt of proposals. No corrected or resubmitted proposals will be accepted after the 
deadline. Faxed responses are not appropriate for submission and will not be accepted or 
considered. Proposals not received by the deadline or in the proper format will be returned 
unopened. 

This Request for Proposals does not commit the Sacramento City Unified School District to 
award a contract or pay any costs incurred in the preparation of a response to this request. 
Costs of preparing a proposal in response to this RFP are solely the responsibility of the 
responding Contractor. The District reserves the right to cancel in part or in its entirety this 
Request for Proposal.  

All requirements must be addressed in your proposal. Non-responsive proposals will not be 
considered. All responses, whether selected or rejected, shall become the property of the 
District. Firms are responsible for checking the website periodically for any updates or revisions 
to the RFP. All proposals will be considered valid and prices will be considered fixed for a period 
of sixty (60) days following submission. 

No business entity, including any agent of such entity, shall directly or indirectly contact any 
District Board of Education member immediately before or during the RFP process of any 
project on which the business entity intends to or has submitted a RFP. Any vendor violating 
this policy shall be deemed disqualified from the RFP. Should such contact come to light after 
the RFP is awarded and the entity was deemed the successful Responder, the Board reserves 
the right to cancel any contract awarded, in which case, the vendor shall be liable for any 
damage incurred by the District. The Board shall exercise its best judgment for the benefit of 
the District in making a decision whether to proceed or not, depending on all of the facts and 
circumstances.  

III. SCOPE OF SERVICES 

The scope of the project includes but is not limited to the following: site demolition, clear and 
grub of existing natural grass field, followed by construction of a synthetic turf soccer/football 
field base with goal posts. The existing decomposed granite track is to be replaced with new 
base course, asphalt, and all-weather track surfacing for a 400-meter, 8-lane running track. New 
NFHS fields event is to be constructed including a new discus cage. Installation of associated 
hardscape, fencing, landscape, drinking fountain, site utilities, and path of travel improvements 
for accessibility requirements are also included, as well as electrical for future scoreboard and 
infrastructure for other future stadium improvements. 
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The Contractor whose proposal is determined to offer the best value to the District pursuant to 
this RFP must promptly execute the Lease-Leaseback Agreement, the Site Lease Agreement, and 
the Sublease Agreement without material revision or alteration, no later than ten (10) business 
days following award. The versions of the Lease-Leaseback Agreement, Site Lease Agreement, 
Sublease Agreement, and other documents required to be executed by the successful 
Contractor are available on the District’s website at www.scusd.edu/contracts-department. 

The District has retained Verde Design, Inc. as its Architect for the Project (“Architect”). DSA 
approval of the plans and specifications for the Project have not yet been issued, but will be 
obtained before or after award of the Lease-Leaseback Agreement. Certain Preconstruction 
services in the Lease-Leaseback Agreement will be performed before submittal to and 
subsequent approval by DSA, but the Work may not commence until DSA approval is received 
by the District. Draft plans and specifications may be obtained in e-Builder at https://bidders.e-
builder.net/landing?bidpackageid=59080916-a9d3-4854-b193-66d6f458ff65 or by calling the 
Architect at (916) 415-6566. 

The District is utilizing construction program management software, e-Builder™, for its 
construction projects. Contractor will be required to utilize e-Builder™ software for this Project 
as all project information will be available only through e-Builder. If you need technical 
assistance, please contact technical support at e-Builder, (888) 288-5717, or support@e-
builder.net. You may also call the Contracts Office (916) 643-2464 for assistance. 

A. Pre-Construction, Construction and Post-Construction Services 

 Pre-Construction Services  

As part of the scope of the Lease-Leaseback Agreement, Contractor shall perform the 
following pre-construction services: 

1. In consultation with Architect, review design documents for constructability, 
scheduling, clarity, consistency and coordination. 

2. Conduct a value engineering analysis and prepare a report with 
recommendations for reducing construction costs. 

3. Perform a constructability review of plans and specifications to ensure 
buildability of the Project. 

 Construction and Post-Construction Services 

The Contractor shall perform all work and obligations described in the Contract 
Documents, including the following construction and post-construction services: 

1. Construction of the Project in accordance with the plans and specifications. 
2. Coordinate and expedite record drawings and specifications. 
3. Compile operations and maintenance manuals, warranties/guarantees, and 

certificates. 
4. Prepare final accounting and close-out reports. 

http://www.scusd.edu/contracts-department
https://bidders.e-builder.net/landing?bidpackageid=59080916-a9d3-4854-b193-66d6f458ff65
https://bidders.e-builder.net/landing?bidpackageid=59080916-a9d3-4854-b193-66d6f458ff65
mailto:support@e-builder.net
mailto:support@e-builder.net
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5. Other responsibilities necessary for the completion of the Project in accordance 
with the plans and specifications. 

B. Cost Estimate 

The District estimates the total cost for this Project will be $5,771,479. This estimate is based 
solely on the Architect’s most recent estimate of the total Project costs and is subject to change. 

C. Financing 

The successful Contractor will be financing the construction of the Project through a lease-
leaseback arrangement, and the District will be paying Contractor for its construction and 
financing through monthly lease payments that will extend beyond the completion of the 
construction by no more than twelve (12) months. The rate will be determined on the date of 
contract award equal to the current Bank of America prime interest rate, not to exceed 4.0%.  

D. Scope of the Fee Proposal  

 1. Proposed Budget  

The District will require an open book policy with the successful Contractor and its construction 
team on the entire Project, meaning that all costs included in the Contractor’s Total Sublease 
Amount and each monthly Sublease Payment shall be clearly set forth to the District’s 
satisfaction, including soft costs, site improvements, and the construction of the buildings. The 
District shall be entitled to have access to subcontractor bids, value engineering back-up, 
contingency breakdown and tracking, general conditions breakdown and tracking, 
documentation of Contractor’s fees, and all other information necessary to verify construction 
costs. 

The Project is subject to the payment of prevailing wages under the California Labor Code and 
applicable regulations, and the Project will be subject to compliance monitoring and 
enforcement by the California Department of Industrial Relations. 

 2. Preconstruction Services 

Contractor’s fee proposal for pre-construction services shall be on a time and materials (hourly) 
basis. The scope of the pre-construction services to be provided is set forth in Section III of this 
RFP.  

 3. Construction of Project  

All proposals shall be in the form of a percentage (“Percentage”) to be applied to the 
construction cost of the Project as determined in accordance with Education Code section 
17406(a)(3). Once the construction cost is determined, the successful Contractor’s Percentage 
will be applied to that construction cost to determine the total dollar amount Contractor will be 
paid as its fee for the Project (“Contractor Fee”). Contractor will accept the Contractor Fee as 
total compensation for its overhead, general conditions, expenses and profit on the Project. 
Contractor’s costs that are intended to be covered by the Contractor Fee, include the following: 
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1. General conditions and general requirements, including but not limited to 
temporary facilities, utilities, structures, fences, dust control, scheduling, safety, 
scaffolding, and SWPPP.  

2. Overhead and profit.  
3. Supervision of subcontractors and suppliers and other management 

responsibilities.  
4. Anticipated materials, equipment, and employee/labor (including but not limited 

to wages, salaries and benefits) costs for Work performed by Contractor.  
5. All bonds and insurance, including but not limited to payment and performance 

bonds.  
 

For purposes of the Price Proposal included in this RFP, the Contractor’s Percentage will be 
applied to the construction cost estimate to analyze the best value. Once the contract is 
awarded and following the occurrence of (i) Contractor’s completion of the preconstruction 
services; (ii) the selection of all subcontractors in accordance with Education Code section 
17406(a)(4); and (iii) any required DSA approval of the Plans and Specifications for the Work, 
Contractor shall provide Owner with objectively verifiable information of its costs to perform 
the Work and a written rationale for the proposed Total Sublease Amount, including 
documentation sufficient to support the calculation. The Total Sublease Amount shall be the 
sum total of the base construction cost and the Contractor Fee. Contractor’s written rationale 
shall detail the “base construction cost” for the Project, consisting of (a) all subcontracts to be 
awarded by Contractor for the Project, plus (b) any separately awarded contracts for materials 
and supplies for the Project. The product of the base construction cost, multiplied by the 
Percentage offered by the Contractor in its proposal, shall be the “Contractor Fee”, which shall 
also be set forth in Contractor’s written rationale. The Total Sublease Amount shall be stated in 
Section 6 of the Sublease Agreement and shall constitute the total compensation to Contractor 
for constructing the Project and performing the Work. The successful Contractor may not 
commence construction of the Work until the District has approved the Total Sublease Amount.  

E. Time to Complete  

It is anticipated that construction will start on or about June 1, 2018. Time of completion for this 
project shall be one hundred fifty-three (153) calendar days from the issuance date of the 
District’s Notice to Proceed.  

F. Subcontractors 

All subcontractors who will perform more than 0.5% of the construction Work must be selected 
by a competitive bidding process or best value process as described in Education Code section 
17406 subdivision (a)(4). Contractor shall establish reasonable qualification criteria and 
standards for subcontractors and shall provide public notice of availability of work to be 
subcontracted in accordance with the publication date applicable to the District’s competitive 
bidding process, including a fixed date and time on which qualifications statements, bids, or 
proposals will be due.  
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All electrical, mechanical and plumbing contractors shall be prequalified pursuant to Education 
Code section 17406 subdivision (a)(2)(C), and Public Contract Code section 20111.6 subdivisions 
(b) through (m), prior to Contractor’s submission of its proposal.  

All subcontractors shall be afforded the protections of the Subletting and Subcontracting Fair 
Practices Act (commencing with Public Contract Code section 4100).  

IV. CONTENTS FOR PROPOSALS 

In order for proposals to be considered, said proposal must be clear, concise, complete, well 
organized and demonstrate both respondent’s qualifications, and its ability to follow instructions. 
The quality of answers, not length of responses or visual exhibits is important. 

Contractors shall submit one (1) original signed proposal, three (3) additional hard copies, and one 
(1) digital copy (flash drive) in write protected PDF format. The proposals shall be organized in the 
format listed below and shall be limited to thirty (30) pages (excluding attachments and 
appendices) on 8 ½” x 11” paper with all responses bound with tabs separating each section. 
Contractors shall read each item carefully and answer accurately to ensure compliance with District 
requirements. Failure to provide all requested information or deviation from the required format 
may result in disqualification.  

A. Cover Letter 

A signed letter of interest (no more than one page) stating the Contractor’s interest and 
qualifications in providing the services as outlined in the RFP. Cover letter should include 
contact name, address, telephone number, and email address. 

B. Qualifications 

C. Experience 

D. Price Proposal  
1. Flat fee for preconstruction services. 

2. Percentage fee for construction of Project. The percentage must be 
calculated out to three (3) decimal places.  

E. Designated Subcontractor List 

V. SELECTION PROCEDURES & GUIDELINES 

The purpose of this Request for Proposals is to enable the District to select the Contractor that 
submitted the proposal that is the best value to the District for the Project as required by 
Education Code section 17406. The term “best value” as used in this RFP is defined in Education 
Code section 17400, and is inclusive of a competitive procurement process whereby the 
Contractor is selected on the basis of objective criteria for evaluating qualifications with the 
resulting selection representing the best combination of price, qualifications, and experience. 
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The District will use the selection process outlined below, which conforms to Education Code 
section 17406 and ensures that the best value selection by the District is conducted in a fair and 
impartial manner. A review and selection committee composed of key District officials and 
consultants will review and evaluate all proposals.  

Proposals will be opened privately to assure confidentiality and to avoid disclosure of the 
contents to competing Contractors prior to and during the review and evaluation process. 
Following selection of a Contractor pursuant to this RFP, proposals may be subject to disclosure 
in accordance with applicable law. 
 

A.  Selection Process 
 

 1. Qualification Portion 

For the qualifications portion of the best value analysis, the District will evaluate each 
contractor based on the contractor’s responses provided as part of the District’s prequalification 
application, which is inclusive of the specific criteria listed below, and each Contractor’s 
qualifications will be scored on a one hundred (100) point scale. The maximum number of 
points available to any Contractor is 100 points. These criteria are as follows: 

 Licensure 
 Business Information 
 Company History  
 Disputes 
 Bonding History 
 Legal Compliance 

 

For the qualifications portion of the best value analysis and for the purpose of evaluating 
Contractors’ qualifications pursuant to the criteria set forth above, the District will evaluate 
each Contractor on the basis of the responses provided in the Contractor’s completed 
Prequalification application and Contractor’s overall prequalification score. All Contractors 
achieving a minimally prequalifying score (75% on the prequalification application) will be 
scored pursuant to the following scale: 

 
Contractor’s Prequalification Score Points Awarded For Qualifications 

131 – 135 100 

126 – 130 95 

121 – 125 90 

116 – 120 85 

111 – 115 80 

106 – 110 75 

101 – 105 70 

100 or less Contractor Not Prequalified/Cannot  

Submit Proposal 
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In conjunction with a proposal, each proposing Contractor must submit the Prequalification 
Certification (“Exhibit C”) certifying that Contractor’s responses in its Prequalification 
submission continue to be true and correct at the time Contractor submits a proposal. 

If any of Contractor’s answers to the Prequalification application have changed since becoming 
prequalified and are no longer true and correct, then the proposing Contractor must re-
prequalify pursuant to the District’s prequalification process. A Contractor whose information 
provided during the prequalification process is no longer correct, even if previously prequalified, 
shall not be considered prequalified for purposes of this Project and its proposal will not be 
considered by the District unless Contractor has re-completed the District’s prequalification 
process using the corrected/updated information and is determined to be prequalified.  

 2. Experience 

For the experience portion of the best value analysis, the District will evaluate the following five 
criteria: Contractor Solvency, History of Performance, Owner-Contractor Relationships, History 
of Disputes, and Specialty Experience. Each criterion is comprised of requests for additional 
information and/or questions to Contractor (which are set forth below), and each request or 
question must be responded to by Contractor. Contractor’s responses to the requests or 
questions for each criterion will be evaluated by the District, and the District will award a point 
value to Contractor for each criterion. Contractor’s overall experience will be scored on a one-
hundred (100) point scale, with each of the five criteria worth a maximum total of twenty (20) 
points.  

Contractor’s responses should be included on a separate sheet of paper and attached to 
Contractor’s proposal. Every request or question for each criterion must be responded to, and 
any request or question answered “yes” must be further explained. At the District’s discretion, 
an omission of requested information may result in an automatic rejection of the proposal 
submitted by Contractor, a reduction in the overall score awarded by District for the applicable 
criterion, or a total score of zero (0) for the applicable criterion.  

The five criteria and the requests and/or questions that Contractor must answer are as follows:  

i. Contractor Solvency 

a. Describe your general approach to ensuring that your company remains 
solvent and is able to fulfill all payment obligations to sureties, 
subcontractors, suppliers, materialmen, and other vendors.  

b. How many projects does your company currently have under bond?  

c. What is your company’s current total bonding capacity?  

d. What is your company’s current available bonding capacity? 

e. Has your company been unable to obtain a bond for a contract in the 
past five years? If yes, please explain. 
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f. Has your company ever declared bankruptcy or been placed in 
receivership? If yes, please explain. 

ii. History of Performance 

a. Using the form attached (Exhibit B) provide summaries of up to six (6) 
projects (including three (3) recent projects for K-12 California school 
districts, as applicable) completed by your company in the past ten 
years that are similar to the Scope of Work described in this RFP. For 
each project summary please provide the project name and client, a 
description of the scope of work, and a description of your role in the 
lifecycle of the project. If applicable, please specify if the project was a 
K-12 school project and/or conducted under Education Code Section 
17406 et seq. (i.e., a Lease-Leaseback project). Provide examples of 
more than one owner to the extent possible. 

b. Describe your specific experience with K-12 public school projects 
conducted under Education Code Section 17406 et seq. (i.e., Lease-
Leaseback projects). 

c. Describe your specific experience with projects subject to review and 
approval by the Division of the State Architect (“DSA”), and further 
describe your general approach to working with DSA field inspectors to 
obtain necessary approvals.  

d. Describe your general approach to ensuring that projects are completed 
on time and within budget.  

e. Describe your company’s general approach to providing high-quality 
construction services.  

f. Describe your company’s approach to being proactive when problems 
arise on a project. Additionally, please provide a detailed description of 
a situation where your company avoided or mitigated a significant issue 
on a project (i.e., delay, cost increase, non-performing subcontractor, 
etc.).  

g. Describe your company’s general approach to managing a project 
within the contract price, including specific methods to mitigate or 
avoid change orders and cost increases.  

h. Has your company ever failed to enter into a contract after being 
selected for a new school construction or modernization project? If yes, 
please explain. 

i. In the past five years, has your company failed to complete a contract 
within the authorized contract time? If yes, please explain. 
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j. In the past five years, has your company’s contract on a public works 
project been terminated or canceled by the public entity owner? If yes, 
please explain. 

k. Describe any public works projects your company has contracted on 
subject to a Project Labor Agreement in the past five years.  

iii. Owner-Contractor Relationship 

a. Describe your company’s general approach to building and maintaining 
positive, responsive, collaborative, and trusting relationships with 
project owners, including any specific methods or techniques utilized by 
your company.  

b. Describe your understanding of the term “partnership mentality” and 
explain how a partnership mentality may benefit a contractor and 
project owner. Additionally, describe how a partnership mentality may 
benefit the District and your company with respect to this Project.  

iv. History of Disputes 

a. Describe your company’s general approach to avoid or mitigate 
disputes between your company and: (i) project owners; and (ii) your 
vendors (subcontractors, suppliers, etc.). Describe any specific methods 
or techniques utilized by your company to avoid or mitigate disputes 
with owners and vendors.  

b. Has your organization been involved in litigation or arbitration in the 
past five years related to a construction project? If yes, please explain.  

c. How many stop notice enforcement lawsuits against your company 
have been lost or settled by the company in the past five years? If the 
answer is more than “zero”, please describe each stop notice that was 
lost or settled. 

d. How many unresolved change orders resulted in a claim filed by your 
company against a project owner in the past five years? If the answer is 
more than “zero”, please explain each claim submitted. 

v. Specialty Experience 

a. Describe your company’s experience with installing synthetic turf and 
track surfaces.  

b. How many years of experience does your firm have with synthetic turf 
and track projects?  
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3.  Price Proposal Portion 

For the price proposal portion of the best value analysis, the District will evaluate the flat 
Preconstruction Services Fee combined with the percentage Contractor Fee (calculated out 
three (3) decimal places to differentiate between proposals) to determine the “Total Price 
Proposal.” The price proposal portion of the best value analysis will also be scored on a one 
hundred (100) point scale. District will score Contractors on the basis of the lowest to highest 
Total Price Proposal submitted. All Contractors submitting a price proposal will receive points, in 
increments of ten (10), based on the amount of the Total Price Proposal, with the Contractor 
with the lowest Total Price Proposal receiving the most points available and the Contractor with 
the highest Total Price Proposal receiving the fewest points available. Specifically, the Contractor 
with the lowest Total Price Proposal will receive 100 points, the Contractor with the second 
lowest Total Price Proposal will receive 90 points, the Contractor with the third lowest Total 
Price Proposal will receive 80 points, and so forth until all Contractors have received points. In 
the event two Contractors submit Total Price Proposals with the same overall price, both 
Contractors shall be awarded the same amount of points. 

 4.  Total Best Value Score 

District will combine each Contractor’s scores from the Qualification, Experience and Price 
Proposal sections to create the “best value score.” District will then rank all Contractors based 
on each Contractor’s best value score. The Contractor with the highest best value score shall be 
ranked highest, and all remaining Contractors shall be ranked in descending order based on the 
Contractor’s best value score, such that the Contractor receiving the lowest best value score 
receives the lowest ranking. (See Exhibit A) 

The District expects to complete and announce its best value analysis, and ranking of proposals 
from highest best value score to lowest best value score, within ten (10) days of the deadline for 
submittal of the proposals. The District will announce its analysis and ranking to all proposing 
Contractors at the same time by posting the analysis and ranking to the District’s website. 

VI. AWARD 

This RFP does not commit the District to award a contract, to defray any costs incurred in the 
preparation of a proposal pursuant to the RFP, or to procure or contract for work. The District 
reserves the right to reject any or all proposals, or waive any irregularities in any of the 
proposals submitted pursuant to this RFP. The Lease-Leaseback Agreement shall be awarded to 
the responsive Contractor with the highest best value score. In the event of a tie (more than 
one Contractor have the same highest best value score), District may award the Lease-
Leaseback Project to the Contractor of its choice. 

If the Contractor to which the Board awards the Lease-Leaseback Agreement refuses to execute 
the Lease-Leaseback Agreement and submit a payment bond, performance bond, proof of 
required insurance, and other required documents, the Board may revoke the award to that 
Contractor and award to the Contractor that submitted the next highest ranked proposal.   
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EXHIBIT A 

RANKING OF BEST VALUE SCORES 

SECTION I – CONTRACTOR QUALIFICATIONS 

In the following table, enter all proposing Contractors and the total points received from the 

qualifications evaluation (Maximum points available per Contractor is 100).  

 

 

SECTION II – CONTRACTOR EXPERIENCE  

In the following table, enter all proposing Contractors and the total points received from the 
experience evaluation, based on questionnaire (Maximum points available per Contractor is 

100).  

 

 

  

CONTRACTOR POINTS AWARDED 

  

  

  

  

  

CONTRACTOR POINTS AWARDED 
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SECTION III – PRICE PROPOSALS 

In the following table, enter all proposing Contractors based on their Total Price Proposal 

(Preconstruction Service Fee combined with Construction Service Fee applied to the 

construction budget) in order from lowest to highest. In the event two Contractors submit price 

proposals with the same overall price, both Contractors shall be awarded the same amount of 

points.  

 

SECTION IV – BEST VALUE SCORE  

In the following table, enter all proposing Contractors, their scores from sections I – III and their 

total combined score. The total combined score is the Contractor’s “best value score.”  

CONTRACTOR SECTION I  SECTION II SECTION III COMBINED 

TOTAL 

 

     

     

     

     

     

 

CONTRACTOR TOTAL PRICE 

PROPOSAL 

POINTS 

AWARDED 

  100 

  90 

  80 

  70 

  60 
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SECTION V – BEST VALUE RANK  

In the following table, enter all proposing Contractors and best value score in order from the 

highest best value score to the lowest best value score. The Contractor with the highest best 

value score shall be ranked No. 1 overall.  

CONTRACTOR BEST VALUE SCORE 

 (highest to lowest) 

RANK 

  1 

  2 

  3 

  4 

  5 
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EXHIBIT B 
 

SIMILAR PROJECTS (History of Performance) 

 

Project Owner/Contact Info Scope of Work Your Role  
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Project Owner/Contact Info Scope of Work Your Role  
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Project Owner/Contact Info Scope of Work Your Role  
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EXHIBIT C 

PREQUALIFICATION CERTIFICATION 

FOR LEASE-LEASEBACK PROPOSAL 

 
 
I, _________________________, am authorized to represent ____________________________ 
and sign this certification on its behalf to accompany the proposal that 
_____________________________ is submitting for the Hiram Johnson Field Improvements 
project (“Project”).  
I certify and declare that: 
 

 _____________________________ was previously prequalified by the Sacramento City 
Unified School District (“District”) to submit bids and proposals on District public works 
projects; 

 The District (through Quality Bidders) approved such prequalification on 
_______________, 20__; 

 To the best of my knowledge, such prequalification has not expired; and 

 The scope of such prequalification covers the Project. 
 
In addition, I certify and declare that: (Choose one) 
 

 All information submitted by _________________________________ in conjunction with 
its prequalification application is still accurate and complete, and requires no updated 
information. 
 

 Some of the answers and/or financial statements of ____________________________ 
submitted in response to the previous prequalification questionnaire are no longer 
accurate and complete, and updated information is required. I understand that 
_____________________________ must re-prequalify pursuant to the District’s process 
for prequalification using updated, accurate and complete information. I further 
understand that if ________________________________ does not become prequalified 
using updated, accurate, and complete information prior to submitting its proposal, the 
District reserves the right to discard and not consider my company’s lease-leaseback 
proposal. 

 
I understand that any statement which is proven to be false shall be grounds for disqualification 
of ______________________________ from submitting a proposal for the Project. I represent 
and warrant that I have authority to bind _________________________________.  
 
I certify and declare that I have read all the foregoing answers in this certification and all of the 
documents mentioned in the certification above, and know their contents. The matters stated in 
this certification are true of my own knowledge and belief, except as to those matters stated on 
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information and belief, and as to those matters I believe them to be true. I declare under penalty 
of perjury under the laws of the State of California, that the foregoing is correct.  
 
Executed this    day of    __, 2018. 

 

 

__________________________    ___________________________ 
Signature        Name of Proposing Contractor 

 
    __ 
Printed/Typed Name 
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