

**Business Services  
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824  
(916) 643-2464

*Rose Ramos, Chief Business Officer  
Jessica Sulli, Contract Specialist*

**ADDENDUM NO. 1**

Date: October 13, 2020


Issued by: Sacramento City Unified School District

Project: **0032-409, Caleb Greenwood 4<sup>th</sup> R Portable Addition**

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

**DRAWINGS**

- 1) Sheet C2.0 – General Contractor shall design-build the irrigation modifications required for new portable placement and pad. Irrigation laterals and sprinkler heads shall be adjusted around the portable area for a fully working system.



**END OF ADDENDUM NO. 1**