



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Rose Ramos, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: January 11, 2021

Issued by: Sacramento City Unified School District

Project: 0844-439, Transportation Electric Bus Infrastructure

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

- 1. The due date for bids has been extended to January 29, 2021 at 2:00pm.**
2. The due date for Requests for Information has been extended to January 22, 2021, with responses issued by the District no later than January 26, 2021.

END OF ADDENDUM NO. 1