

Business Services Contracts Office

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

Gerardo Castillo, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: February 7, 2018

Issued by: Sacramento City Unified School District

Project: Susan B. Anthony Roof Replacement

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

The threshold for District projects requiring a Project Labor Agreement (PLA) was recently reduced from \$1,000,000 to \$500,000. Please be advised that if a base bid for this project is \$500,000 or greater it will be subject to the PLA. A base bid under \$500,000 will not be subject to PLA. The District's current PLA can be viewed at www.scusd.edu/contracts-department.

END OF ADDENDUM NO. 1