ADDENDUM NO. 2

Date: May 24, 2013

Issued by: Sacramento City Unified School District

Project: Landscaping & Irrigation at John Sloat (No. 701-0168)

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. Are we to use the existing controller as well as a new ACC 1200? I count 48 valves to be wired and the new controller is 42 stations.

   No, we are only using one new ACC 1200. Although there are 48 valves, The District feels confident that smaller irrigation valve locations can be combined to one station on the controller once the irrigation main is continued along the front of the school and we irrigate off of the booster pump.

END OF ADDENDUM NO. 2