Date: April 10, 2013

Issued by: Sacramento City Unified School District

Project: HVAC Controls Upgrade at Rosemont High School (No. 708-0540)

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. Project Specifications (pages 41, 42, 43, 45, 47, 52, 54) are changed from the FEC 2611 Controller to the **FEC 2621 Controller**. Controllers are to be mounted in a NEMA 3R enclosure mounted to the outside of the unit. District will provide the boxes. Contractor will be responsible for supplying all materials necessary to install the box per manufacturer specifications for outdoor installation which must be weather tight.

2. Project Specifications (page 42 – Alternate Pricing). Kilowatt Monitor Station is to include hardware and installation. A computer (PC) with a 42" touch screen monitor is required. Installation will be in the administration area (location to be determined).

3. The bid opening date for this bid has been extended to **Monday, April 22, 2013, 2:00 p.m.**

END OF ADDENDUM NO. 1