



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Rose Ramos, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: March 13, 2020

Issued by: Sacramento City Unified School District

Project: 0117-416, Fr. Keith B. Kenny and Martin Luther King Jr. Roof Replacement

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

The due date for proposals has been extended to March 30, 2020 at 3:00pm.

END OF ADDENDUM NO. 1