

Business Services Contracts Office

5735 47th Avenue ● Sacramento, CA 95824 (916) 643-2464

Janea Marking, Chief Business Officer Robert Aldama, Purchasing Manager II

ADDENDUM NO. 1

Date: July 1, 2025

Issued by: Sacramento City Unified School District

Project: Project #: 0139-411

H.W. Harkness Telecenter

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0139-411 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A - BIDDING AND CONTRACT REQUIREMENTS:

No changes.

Part B – TECHNICAL REQUIREMENTS:

No changes.

PART C - DRAWINGS:

No changes.

PART D - BIDDERS QUESTIONS & RESPONSES:

AD1.01 QUESTIONS:

I would like to submit Primex as a substitute for notification boards & clocks for the H.W. Harkness Telecenter project. We are a synchronized time/clock/notification board provider for school districts across the California area & would like to be considered despite not being specified on the project documents in section 'Educational Intercom Systems' on 27 51 23 50-9.

Attached to this email is a professional design evaluation from our Applications Engineer & the substitution request form of what we propose to include for the project. Additionally, attached are data sheets & a warranty statement for our Notify product line & transmitters for time synchronization.

My colleague included on this email, Dan, & I are happy to discuss anything included. If there is anything additional you need from us or have any questions or clarifications, please let us know. Thanks in advance.

Project No: 0139-411 H.W. Harkness Telecenter ADDENDUM NO. 1

AD1.01 ANSWER

Refer to 00 72 00 11.08 which states, in part, "Substitution proposals will not be considered prior to bidding."

ATTACHMENTS:

Contract Documents:

None

Drawings:

None

END OF ADDENDUM NO. 1

Acknowledgement of this Addendum will be required at time of bid.