

Business Services Contracts Office

5735 47th Avenue ● Sacramento, CA 95824 (916) 643-2464

John Quinto, Chief Business Officer Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: February 12, 2019

Issued by: Sacramento City Unified School District

Project: 0139-416 H.W. Harkness Outdoor Learning Space Phase 2

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. AD1-1

a. Existing electrical box to be replaced with new N-30 Christy box and concrete lid.

2. AD1-2

a. Hose bib behind portable is to be connected to domestic water of the portable.

3. CLARIFICATIONS

- a. Existing planter blocks at new amphitheater to be removed from site, as per plan.
- b. Access path for construction trucks will be across the asphalt playground as discussed during the bid walk.

4. RFIs

a. The District will accept Requests for Information (RFIs) through today, February 12, 2019. If needed, last addendum will be posted February 13, 2019.

END OF ADDENDUM NO. 1



