

Business Services Contracts Office

5735 47th Avenue ● Sacramento, CA 95824 (916) 643-2464

Rose Ramos, Chief Business Officer Dan Sanchez, Manager, Purchasing Services

ADDENDUM NO. 3

Date: May 27, 2022

Issued by: Sacramento City Unified School District

Project: RFQ/P #0450-453

Kit Carson HVAC Replacement Project

This addenda shall supersede the original Information, attachments, and specifications regarding RFQ/P #0450-453 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

RFQ/P #0450-453 Kit Carson HVAC Replacement Project Addendum No. 3

Part D - Developers Questions:

QUESTION # 1: In Section VI, A of the RFQ/P, the District is requesting a separate sealed envelope for the fee proposal. However, under Tab 6 Section VI, C, 6(e), it's asking for the proposed costs for completing preconstruction services for the Project. Should we list the preconstruction costs in this Tab 6 section or reference that the fee for preconstruction services is included on the fee proposal form in the separate sealed envelope?

<u>RESPONSE #1:</u> Fee proposal is for Pre-Construction and % applied to GMP and should be in the sealed envelope. No fee's should be discussed in the proposal.

QUESTION #2: Under Tab 9 – Pricing and Contingency, this section illustrates the fee proposal breakdown and talks about the GMP. Is the District requesting any information to be included under Tab 9, or should we reference the fee proposal form in the separate sealed envelope and acknowledge the statements and process that's listed in this section?

RESPONSE #2: Fee proposal is for Pre-Construction services and % applied to GMP and should be in the sealed envelope. No fee's should be discussed in the proposal



RFQ/P #0450-453 Kit Carson HVAC Replacement Project Addendum No. 3

List of	
Attachments:	
AD3.0	
	END OF ADDENDUM NO. 3
	END OF ADDENDOM NO. 5
Vendor to sign as ackno	wledgment of receipt and return with SOQ:
_	
Signature:	Date:
Company Name (please print)	