



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

John Quinto, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: March 25, 2019

Issued by: Sacramento City Unified School District

Project: 0490-416, Sutter Structural Repairs

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. The advertisement for this project incorrectly listed the pre-bid conference and site walk as mandatory. The site walk for this project is **non-mandatory** and will be held on April 3, 2019 at 9:00 a.m. at Sutter Middle School, 3150 I Street, Sacramento.

END OF ADDENDUM NO. 1