



FACILITIES SUPPORT SERVICES

425 1st Avenue • Sacramento, CA 95818
(916) 395-3980 • FAX (916) 264-3107

PRE-BID WALK AGENDA

July 12, 2023, 10:00 am

Project: **CK McClatchy HS Tele-Center Upgrade.**

1. Introductions
2. MANDATORY JOB WALK: Sign – in Sheet
3. Contractors to be Class **A, B, C-7, or C-10** License
4. Bidders will be required to be registered with DIR
5. Bid instructions and documents available thru SCUSD website
(www.scusd.edu/contracts-projects-bids) and e-Builder (<https://gateway.app.e-builder.net/app/bidders/landing?accountid=aaf85f30-eade-4a97-af1d-5076c07d8a32&projectid=35df23c5-5fbd-474a-902f-34f16c84436a&bidpackageid=a318197c-e51e-4b7e-aaf2-ba9088f64f27>)
6. Scope of Work:
 - a. The Work of this Contract includes but is not limited to: Provision of all clocks, bell and intercom equipment, licenses, software, and accessories for complete and fully operational system. The contractor shall provide all data network equipment, licenses, software, and accessories for complete and fully operational data network system. All touch up paint to match existing conditions for new locations for install or areas of demolition. Per plans and specifications provided by District.
7. Bids
 - a. All questions about the meaning or intent of the Contract Documents are to be directed via email to the District to Tina Alvarez Bevens at Tina-Alvarez-Bevens@scusd.edu, Chris Ralston at chris-ralston@scusd.edu, Robert Aldama at Robert-aldama@scusd.edu, and cc: Olakunle Gbadamosi, B&D at ogbadamosi@bdconnect.com or Samer Nassar, B&D at snassar@bdconnect.com.
 - b. RFI's Due **no later than 4:00 p.m. July 14, 2023, to Contracts office**
 - c. Last Addendum issued, if required **July 19, 2023**
8. Bids Due **at 1:00 pm, July 20, 2023** submitted electronically through eBuilder
9. Tentative Start Dates:
 - a. Start of Construction: **September 5, 2023**
 - b. Construction end date **March 23, 2024**
10. Walk Site

PLEASE NOTE: As of December 2017, SCUSD adopted Resolution 2774 PLA for projects \$500,000 and above.



Sacramento City Unified District

Bid Walk Sign-In-Sheet

CK McClatchy HS Tele-Center Upgrade Project

7/12/2023 @ 10:00 am

No.	REPRESENTATIVE PRINT NAME	COMPANY	TELEPHONE	EMAIL PRINT CLEARLY
1	Josh Edwards	Bockman & Woody Electric	(209) 969-7291	josh.edwards@bockmanwoody.com
2	Shane Brown	Shane Brown Electric	530-723-8340	shanebrownelectric.com
3	Steven Mitchell	SAE Valley Electric	(916) 922-1139	Steven@SacValleyElectric.com
4	Tyson Davis	Fusion Electric	916 618 3103	Austin@fusionelectric.com
5	Ryan Modellmog	CH Reynolds	916 303-3698	Ryan.mo@chreynolds.com
6	David Pattee	Quality Sound	209-993-1471	dpattee@qualitysound.net
7				



SHANE BROWN ELECTRIC

CA LIC# 1040835

DIR# 100008331

Shane Brown
President
shaneb@shanebrownelectric.com

507 1st Street, Woodland, CA
C: (530) 723-8340 | O: (530) 448-8676
www.shanebrownelectric.com

Office: (209) 464-4878
Direct: (209) 390-1711
Cell: (209) 969-7291
FAX: (209) 465-5314



Bockmon & Woody Electric Co., Inc.

Industrial, Commercial, Institutional, Design/Build
License No. 588308

JOSH EDWARDS
ESTIMATOR/PROJECT MANAGER
Josh.Edwards@bockmonwoody.com

1528 El Pinal Dr.
P. O. Box 1018
STOCKTON, CA 95201
www.bockmonwoody.com

Tyson Davis
Superintendent
State Certification # 151275



☎ : 916.618.3103
✉ : Tyson@fusionelectric-inc.com

Sac Valley ELECTRIC Inc.

Office (916) 922-1139
Fax (916) 922-1312
24 Blue Sky Court, Suite A
Sacramento, CA 95828

Steven Mitchell
Cell (916) 690-1894
steven@sacvalleyelectric.com