



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Rose Ramos, Chief Business Officer
Jessica Sulli, Contract Specialist*

ADDENDUM NO. 4

Date: February 17, 2022
Issued by: Sacramento City Unified School District
Project: **RFQ/P #0520-433 Hiram Johnson High School
Stadium Lighting/Bleachers/Concession-Restroom Buildings and Plaza**

This addenda shall supersede the original Information, attachments, and specifications regarding RFQ/P #0520-433 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

AD4.01: Due to some recently received information being reviewed by the District, the deadline for submission in response to RFQ/P #0520-433 has been postponed to Friday, March 4, 2022 at 10am. Please look for an Addendum 5 to address this information.

END OF ADDENDUM NO. 4

Vendor to sign as acknowledgment of receipt and return with SOQ:

Signature: _____ Date: _____

Company Name (please print) _____