



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

John Quinto, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: January 9, 2019

Issued by: Sacramento City Unified School District

Project: 0525-434, John F. Kennedy Core Academic Improvement

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. Updated schematic design drawings as well as DSA approved plans from the original 1965 buildings and the 2004 modernization of the site have been uploaded to the Bid Documents folder in e-Builder at <https://bidders.e-builder.net/landing?bidpackageid=44df776b-de1b-44e7-aa39-968d2e50472e>.

2. There are discrepancies on the tentative dates for Notice to Proceed and start of construction in the RFP and the bid walk agenda. To clarify, the District expects Notice to Proceed and start of construction to occur in April of 2020.

END OF ADDENDUM NO. 1