



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Gerardo Castillo, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 3

Date: April 5, 2018

Issued by: Sacramento City Unified School District

Project: American Legion Core Academic Renovation

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

SPECIFICATIONS

ITEM # 3.1 Section 01 22 00 – Alternates and Unit Pricing – Addendum # 2: Delete Alternate # 8, which consists of Prop 39 work, including HVAC and electrical work at existing administration building, as shown on Sheets M002 through M6.2, Sheet P100, and Sheets E250 and E251, from this project. The Prop 39 work will not be included in this project.

END OF ADDENDUM NO. 3