



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

John Quinto, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: April 15, 2019

Issued by: Sacramento City Unified School District

Project: Prop 39 HVAC Replacements, Lighting & Building Automation Control System Upgrades

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

The inventory list and specifications documents for this project will be available in e-Builder on or before Wednesday, April 17, 2019.

END OF ADDENDUM NO. 1