



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

John Quinto, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 2

Date: April 23, 2019

Issued by: Sacramento City Unified School District

Project: Prop 39 HVAC Replacements, Lighting & Building Automation Control System Upgrades

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

The non-mandatory pre-bid conference and site visit has been extended to a third day, Friday, April 26, 2019, due to the number of sites in the project. The pre-bid conference and site visit will begin as stated in the RFP, on April 24, 2019 at 9:00 a.m. at Luther Burbank High School, 3500 Florin Road, where the order of subsequent sites to be visited will be provided.

END OF ADDENDUM NO. 2