



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

John Quinto, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 5

Date: May 15, 2019

Issued by: Sacramento City Unified School District

Project: Prop 39 HVAC Replacements, Lighting & Building Automation Control System Upgrades

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

SPECIFICATIONS

1. Mechanical Bid Package Requirements has been added to the Bid Documents folder in e-Builder.
2. California Montessori HVAC revised bid scope spreadsheet has been added to the Bid Documents folder in e-Builder.

END OF ADDENDUM NO. 5