

Business Services Contracts Office

5735 47th Avenue ● Sacramento, CA 95824 (916) 643-2464

> Gerardo Castillo, Chief Business Officer Kimberly Teague, Contract Specialist

ADDENDUM NO. 1

Date: 7/11/2017

Issued by: Sacramento City Unified School District

Project: Field Improvements at West Campus High School

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

ADDENDUM NO. 1

West Campus High School

Synthetic Practice Field & Road Improvements, Inc. 1

July 11, 2017

Bv

Patrick M. Derickson CA License C17107 Stafford King Wiese Architects

A. <u>Work described in this addendum is to be of the same quality as specified in the original documents.</u>

B. <u>ADDENDUM DRAWINGS</u>

- 1. AD1-1 DEMOLITION PLAN
- 2. AD1-2 DEMOLITION PLAN
- 3. AD1-3 GRADING PLAN
- 4. AD1-4 POLE BASE DETAIL
- 5. AD1-5 SITE DOMESTIC WATER AND FIELD IRRIGATION PLAN
- 6. AD1-6 PAVING PLAN
- 7. AD1-7 FIELD LAYOUT PLAN
- 8. AD1-8 FIELD FENCING AND EQUIPMENT PLAN
- 9. AD1-9 FIELD FENCING SECTIONS AND DETAILS
- 10. C1.6.5 FIELD EQUIPMENT DETAILS
- 11. C1.8.3 DETAILS AND SECTIONS

C. <u>DRAWINGS</u>

- 1. AD1-1 DEMOLITION PLAN
 - a. Note updated for SMUD meter to be relocated as well.
- 2. AD1-2 DEMOLITION PLAN a. Backstops added to demolition.
- AD1-3 GRADING PLAN

 Existing light pole to be re-installed, location clarified.
- 4. AD1-4 POLE BASE DETAIL a. Detail provided.
- 5. AD1-5 SITE DOMESTIC WATER AND FIELD IRRIGATION PLAN a. Irrigation note added for clarification.
- AD1-6 PAVING PLAN

 Paving type added, paving type updated.

- AD1-7 FIELD LAYOUT PLANa. Ground sleeves and soccer lock down to be installed at both goal ends.
- 8. AD1-8 FIELD FENCING AND EQUIPMENT PLAN
 b. Only goal sleeves to be installed, goal posts to be provided but not installed.
- 9. AD1-9 FIELD FENCING SECTIONS AND DETAILS c. Goal post to be provided but not installed.
- 10. C1.6.5 FIELD EQUIPMENT DETAILS d. Some equipment not used.
- 11. C1.8.3 DETAILS AND SECTIONS e. Field section detail updated.

D. QUESTIONS


- 1. Identify and/or locate required temporary power on the drawings?
 - a. Refer to section 01 50 00 Temporary Facilities, 2.01 B for information about temporary power. There is no information regarding temporary power on the drawings.
- 2. Identify and/or locate required lighting on the drawings?
 - a. One light pole is to be relocated. See AD1-3 Grading Plan, note 24, and AD1-4 Pole Base Detail.


E. ATTACHMENTS


Drawings:


- AD1-1 DEMOLITION PLAN
- AD1-2 DEMOLITION PLAN
- AD1-3 GRADING PLAN
- AD1-4 POLE BASE DETAIL
- AD1-5 SITE DOMESTIC WATER AND FIELD IRRIGATION PLAN
- AD1-6 PAVING PLAN
- AD1-7 FIELD LAYOUT PLAN
- AD1-8 FIELD FENCING AND EQUIPMENT PLAN
- AD1-9 FIELD FENCING SECTIONS AND DETAILS
- C1.6.5 FIELD EQUIPMENT DETAILS
- C1.8.3 DETAILS AND SECTIONS


END OF ADDENDUM 1















2017 PLOTTED: Tuesday, July 11, ENAME: I: \16-171 \CIVIL \DWG\INCREMENT 1 \16-171-C1.4.2.DWG









2017 PLOTTED: Tuesday, July 11, LENAME: I: \16-171 \CIVIL \DWG \INCREMENT 1 \16-171-C1.6.3.DWG Ē










- 3

C1.6.5

NOT USED







10

