



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Gerardo Castillo, Chief Business Officer

Kimberly Teague, Contract Specialist

ADDENDUM NO. 1

Date: April 28, 2016

Issued by: Sacramento City Unified School District

Project: All Three Paving Bids at Capitol Collegiate Academy (Freeport ES)

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

The bid opening date for the following three projects:

1. Bid No. 0114-412-0257, AC Paving/Concrete Replacement at Capitol Collegiate Academy
2. Bid No. 0114-410-0211, AC Paving Replacement at Capitol Collegiate Academy
3. Bid No. 0114-411-0256, Concrete Walkway Replacement at Capitol Collegiate Academy

has been moved to Thursday, May 5th at 2:00 p.m., Serna Center.

END OF ADDENDUM NO. 1