



Sacramento City Unified School District

Business Services Contracts Office

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

Gerardo Castillo, Chief Business Officer
Kimberly Teague, Contract Specialist

ADDENDUM NO. 1

Date: May 18, 2017

Issued by: Sacramento City Unified School District

Project: Irrigation & EcoLandscaping at Caleb Greenwood ES

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. DRAWINGS – L1.1

a. Additive Alternate #3 added to include spreading the approximately 120 cubic yards of dirt spoils from the decompose granite excavation across the playfield inside of the trail to an approximate depth of ½”.

See ADD_1 and Revised Bid Form (page 24 of Bid Instructions).

END OF ADDENDUM NO. 1

Attachments (2)




BID BREAKDOWN:

BASE BID TO INCLUDE ALL METAL EDGING FOR TRACK AND ALL IRRIGA


ADD ALTERNATE #1 TO INCLUDE THE EXCAVATION FOR AND PLACEME
 DECOMPOSED GRANITE TRAIL, MILE MARKERS, BROOM FINISH CONCR
 STOCKPILING EXCESS SOIL, AND EXCAVATION OF BRICK AREA.

ADD ALTERNATE #2 TO INCLUDE EXCAVATION FOR AND PLACEMENT O
 DECOMPOSED GRANITE IN DUGOUT AND SW CORNER BEHIND BACKST
 AND ADDITIONAL METAL EDGING.

ADD ALTERNATE #3 TO INCLUDE SPREADING OF THE EXCESS SOIL
 EVENLY (APPROX. 1/2") OVER THE ENTIRE FIELD INSIDE THE
 DECOMPOSED GRANITE TRAIL. 

ADDENDUM 

SCALE 1" = 20'

 <p>LANDSCAPE ARCHITECTURE AND PLANNING 10511 Old Placerville Road Suite 405 Sacramento, CA 95827 916 369-3890</p>	<p>TRAIL LAYOUT PLAN AND DETAIL</p>	<p>REF. DWG. L1.1</p>
	<p>CALEB GREENWOOD ELEMENTARY SCHOOL DECOMPOSED GRANITE TRAIL</p>	<p>PROJECT NO. 17-11</p>
	<p>SACRAMENTO CITY UNIFIED SCHOOL DISTRICT SACRAMENTO, CALIFORNIA</p>	<p>SHEET ADD1_1</p>

Additive Alternates:

Alternate #1

1. _____ Dollars	\$ _____
Excavation for and placement of decomposed granite trail, mile markers, broom finish concrete, stockpiling excess soil, and excavation of brick area (Sheet #L1.1)	
_____ Dollars	\$ _____
ALLOWANCE	

Alternate #2

2. _____ Dollars	\$ _____
Excavation for and placement of decomposed granite in dugout and SW corner behind backstop as shown, and additional metal edging. (Sheet #L1.1)	
_____ Dollars	\$ _____
ALLOWANCE	

Alternate #3

3. _____ Dollars	\$ _____
Spreading approx. 120 cubic yards of dirt spoils from the decomposed granite excavation across the playfield inside of the trail to an approx. depth of 1/2". See ADD1_1.	
_____ Dollars	\$ _____
ALLOWANCE	

A. _____ Dollars	\$ _____
BASE BID + ALTERNATES (3)	
B. _____ Dollars	\$ _____
ALLOWANCE	
C. _____ Dollars	\$ _____
TOTAL BID	

Descriptions of alternates are primarily scope definitions and do not necessarily detail the full range of materials and processes needed to complete the construction.