



Business Services

Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Gerardo Castillo, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 1

Date: December 20, 2017

Issued by: Sacramento City Unified School District

Project: SCUSD Central Kitchen – Phase 1

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

Reference file, “Kitchen_100SD_2017-10-31_SIGNED.PDF”

Item No. 1:

- A. The file, Kitchen_100SD_2017-10-31_SIGNED.PDF, is to be replaced in its entirety.

Reference file, “Addendum 1 Central Kitch Phase1–50% CD.PDF”

Item No. 2:

- A. The following file, Addendum 1 Central Kitch Phase1–50% CD.PDF, is hereby issued.

Reference file, “Addendum 1 Specs for Central Kitch Phase1.PDF”

Item No. 3:

- A. The following file, Addendum 1 Specs for Central Kitch Phase1.PDF, is hereby issued.

END OF ADDENDUM NO. 1