



**Business Services  
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824  
(916) 643-2464

*Gerardo Castillo, Chief Business Officer  
Kimberly Teague, Contract Specialist*

**ADDENDUM NO. 2**

Date: April 8, 2016

Issued by: Sacramento City Unified School District

**Project: Fire Alarm Upgrade at Woodbine Elementary School**

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

---

As discussed during the Pre-Bid site meeting, revise the routing of the FA system throughout the site to match the existing conduit runs recently installed, also revise the circuiting design of the FA system. Refer to replacement sheets E0.1, E1.1, E5.1, E5.2, E5.3, E5.5, and E5.6.

**END OF ADDENDUM NO. 2**