



Sacramento City Unified School District

Business Services Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Gerardo Castillo, Chief Business Officer

Kimberly Teague, Contract Specialist

ADDENDUM NO. 2

Date: May 30, 2017





Issued by: Sacramento City Unified School District

Project: Re-Roof of Crocker Classroom Wing at California Middle School

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

It has come to the District's attention that *preliminary* drawings & specifications were uploaded into e-Builder, instead of the DSA *submitted* drawings & specifications.

DSA submitted drawings & specifications are now uploaded into e-Builder for your bidding purposes (see below).

| | | |
|---|---|----------|
|  | 1298 cal middle - Crocker reroof DSA submittal.pdf (version 1) | 05.30.17 |
| | Download (4.2MB) Redline Stamp Compare With Send Properties | 12:11PM |
|  | 1298 Cal MS Reroof ADD 1 drawings.pdf (version 1) | 05.26.17 |
| | Download (117.3KB) Redline Stamp Compare With Send Properties | 02:33PM |
|  | 1298 Cal MS Reroof ADD 1 specs.pdf (version 1) | 05.26.17 |
| | Download (90.4KB) Redline Stamp Compare With Send Properties | 02:33PM |
|  | 1298 Crocker Reroof DSA submittal spec 5-19-17.pdf (version 1) | 05.30.17 |
| | Download (4.9MB) Redline Stamp Compare With Send Properties | 12:11PM |

Proposal Due Date has been changed to Monday, June 5th at 10:00 a.m.

END OF ADDENDUM NO. 2