



Sacramento City Unified School District

Business Services Contracts Office

5735 47th Avenue • Sacramento, CA 95824

(916) 643-2464

Gerardo Castillo, Chief Business Officer

Jessica Sulli, Contract Specialist

ADDENDUM NO. 3

Date: November 7, 2017

Issued by: Sacramento City Unified School District

Project: EcoLandscaping/Outdoor Learning Center at Albert Einstein MS

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

1. DRAWINGS – L-1 and L-3

- a. L-1, Layout Note 9 and L-3, Detail A have been revised to indicate that the width of the concrete seatwall should be 18”, not 24” as previously stated. Drawings have been updated in e-Builder.

END OF ADDENDUM NO. 3