

Business Services Contracts Office

5735 47th Avenue ● Sacramento, CA 95824
(916) 643-2464

Gerardo Castillo, Chief Business Officer
Kimberly Teague, Contract Specialist

ADDENDUM NO. 1

Date: July 6, 2017

Issued by: Sacramento City Unified School District

Project: Crocker/Riverside CSR Accessibility Requirements

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

SPECIFICATIONS

ITEM # 1.1 Section 00 21 13 – Instructions to Bidders: Replace Item # 19 as follows: 19. Work for this project shall begin when the Notice to Proceed is issued, currently proposed for July 19, 2017, and shall be completed by August 15, 2017.

ITEM # 1.2 Section 01 50 00 – Construction Facilities and Temporary Controls: Add the following as Item 1.1.2 to this spec:

1.1.2. Temporary fencing to safe-off and secure construction areas is required.

DRAWINGS

ITEM # 1.3 Sheet CCD-1 GS101.1 – Accessible Path Site Plan: Replace this sheet in its entirety with the attached Sheet ADD-1 CCD-1 GS101.1. All changes have been clouded and marked with a delta.

ITEM # 1.4 Sheet CCD-1 GS101.2 – Accessible Path Site Plan: Replace this sheet in its entirety with the attached Sheet ADD-1 CCD-1 GS101.2. All changes have been clouded and marked with a delta.



