

Administrative Services Contracts Office 5735 47th Avenue • Sacramento, CA 95824 (916) 643-2464 • FAX (916) 643-2190

Jonathan P. Raymond, Superintendent Patricia A. Hagemeyer, Chief Business Officer

Via Electronic Mail

ADDENDUM NO.3

Date: June 14, 2011

Issued by: Sacramento City Unified School District

Project: Isador Cohen HVAC Replacement

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

ADDENDUM NO. 1 – PROJECT MANUAL

23 80 00 HEATING, VENTILATING AND AIR CONDITIONING

PART 2 – PRODUCTS, Add a General Note to read as follows:

"GENERAL NOTE: CONTRACTOR SHALL PROVIDE AIR CONDITIONING UNITS AS SCHEDULED ON THE DRAWINGS AND MANUFACTURED BY AAON. <u>No manufacturer</u> <u>substitutions for air conditioning units will be allowed</u>."

END OF ADDENDUM NO. 3