



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Gerardo Castillo, Chief Business Officer
Kimberly Teague, Contract Specialist*

ADDENDUM NO. 2

Date: September 8, 2016

Issued by: Sacramento City Unified School District

Project: Re-Plaster of Swimming Pool at Hiram Johnson High School

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.

-
1. Please confirm requirement for Hazardous waste removal and lead paint certification that these are not applicable for this scope of work.
Not applicable for this project
 2. Please confirm scope of work item: remove and replace pool waterline tile.
Remove and replace all waterline tiles
 3. Please confirm caulking/ mastic at pool perimeter.
Deco seal
 4. Please confirm: entry tile at wader/ kiddie pool to remain.
Entry tile to remain

END OF ADDENDUM NO. 2